
FEB 21, 2001 01:08 PM NEW HANOVER

TIP NO U-0092A 8.2250110 10:00AM 1 /  32 001

FED AID NO MANHS-0332(8) 2.370 KM FEB 20 2001 C200113

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

WILMINGTON-SMITH CREEK PARKWAY FROM HARNETT ST TO US-117 (CASTLE HAYNE RD).

TIDEWATER CONSTRUCTION
CORP.

MORSE DIESEL CIVIL, LLC JONES BROS., INC.

NORFOLK,  VA LAWRENCEVILLE,  NJ MT. JULIET,  TN

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3000000.00 3195000.00  3390000.00MOBILIZATION

0002 0000400000-N SP  Lump Sum 328000.00 600000.00  750000.00CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 1002000.00 1200000.00  5655000.00CLEARING & GRUBBING

0004 0008000000-M 200 0.8 HA  15000.00 12000.00 15000.00 12000.00 15000.00  12000.00SUPP CLEARING & GRUBBING

0005 0022000000-M 225  49,600 M3  4.00 198400.00 7.00 347200.00 5.15  255440.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 6600.00 9000.00  97000.00REINF BRG APPR **********
(0+91-YRPB-)

0007 0029000000-N SP  Lump Sum 9500.00 9000.00  11000.00REINF BRG APPR **********
(1+35-YRPA-)

0008 0029000000-N SP  Lump Sum 7000.00 8000.00  9700.00REINF BRG APPR **********
(10+51-Y22-)

0009 0029000000-N SP  Lump Sum 7000.00 8000.00  9800.00REINF BRG APPR **********
(13+16-Y22-)

0010 0029000000-N SP  Lump Sum 36500.00 40000.00  40000.00REINF BRG APPR **********
(16+60-L-)

0011 0029000000-N SP  Lump Sum 45300.00 40000.00  41000.00REINF BRG APPR **********
(17+89-L-)

0012 0029000000-N SP  Lump Sum 7800.00 9000.00  9200.00REINF BRG APPR **********
(2+55-Y22RPC-)

0013 0029000000-N SP  Lump Sum 17000.00 35000.00  25200.00REINF BRG APPR **********
(22+80 NBL)

0014 0029000000-N SP  Lump Sum 18000.00 35000.00  22500.00REINF BRG APPR **********
(22+80 SBL)

0015 0029000000-N SP  Lump Sum 17000.00 20000.00  17000.00REINF BRG APPR **********
(32+24 SBL)

0016 0029000000-N SP  Lump Sum 16000.00 20000.00  16650.00REINF BRG APPR **********
(32+24NBL)

0017 0029000000-N SP  Lump Sum 8700.00 9000.00  10000.00REINF BRG APPR **********
(4+30-RPBD-)

0018 0036000000-M 225  45,600 M3  9.50 433200.00 7.00 319200.00 9.55  435480.00UNDERCUT EXCAVATION

0019 0070000000-M SP   50,000 M3  8.00 400000.00 16.00 800000.00 7.50  375000.00SELECT GRANULAR MATERIAL

0020 0077000000-M SP   2,700 M2  2.00 5400.00 22.00 59400.00 2.50  6750.00SOIL STABILIZATION FABRIC

0021 0106000000-M 230  404,900 M3  6.60 2672340.00 5.00 2024500.00 2.00  809800.00BORROW EXCAVATION

0022 0134000000-M 240  4,200 M3  6.00 25200.00 7.00 29400.00 5.60  23520.00DRAINAGE DITCH EXCAVATION

0023 0148000000-M SP   300 M   50.00 15000.00 35.00 10500.00 33.85  10155.00PIPE CLEANOUT

0024 0156000000-M SP   13,150 M2  2.50 32875.00 2.25 29587.50 3.85  50627.50REMOVAL OF EXT ASPHALT PVM'T

0025 0192000000-N 260  18 HR  200.00 3600.00 110.00 1980.00 150.00  2700.00PROOF ROLLING

0026 0248000000-N SP  Lump Sum 10000.00 45000.00  45000.00GENERIC GRADING ITEM (LS)
CLEARING (1.5HA)

0027 0255000000-M SP   1,000 MTN 16.00 16000.00 9.00 9000.00 21.00  21000.00GENERIC GRADING ITEM (MTN)
CLASS IV SUBGRADE STABILIZA-  TION

0028 0255000000-M SP   100 MTN 220.00 22000.00 400.00 40000.00 250.00  25000.00GENERIC GRADING ITEM (MTN)
DISPOSAL OF HAZARDOUS WASTE
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0029 0255000000-M SP   103,630 MTN 35.00 3627050.00 25.00 2590750.00 26.00  2694380.00GENERIC GRADING ITEM (MTN)
DISPOSAL OF NON-HAZARDOUS     WASTE

0030 0257000000-M SP   700 M   10.00 7000.00 25.00 17500.00 7.15  5005.00GENERIC GRADING ITEM (M)
BOUNDARY MARKING MATERIAL

0031 0318000000-M 300  650 MTN 25.00 16250.00 25.00 16250.00 25.00  16250.00FND CONDIT MAT'L MIN STR

0032 0342000000-M SP  70.8 M   70.00 4956.00 90.00 6372.00 58.00  4106.40****MM SIDE DRAIN PIPE
(375MM)

0033 0342000000-M SP  87.6 M   75.00 6570.00 95.00 8322.00 65.00  5694.00****MM SIDE DRAIN PIPE
(450MM)

0034 0354000000-M 310 92.4 M   175.00 16170.00 250.00 23100.00 175.00  16170.00****MM RCP CULV CLASS ***
(750MM, IV)

0035 0354000000-M 310 79.2 M   220.00 17424.00 300.00 23760.00 195.00  15444.00****MM RCP CULV CLASS ***
(900MM,  IV)

0036 0360000000-M 310  6 M   71.00 426.00 200.00 1200.00 108.00  648.00300MM RCP CULV CLASS III

0037 0366000000-M 310  612 M   75.00 45900.00 100.00 61200.00 73.00  44676.00375MM RCP CULV CLASS III

0038 0372000000-M 310 130.8 M   90.00 11772.00 140.00 18312.00 78.00  10202.40450MM RCP CULV CLASS III

0039 0378000000-M 310 176.4 M   125.00 22050.00 140.00 24696.00 92.00  16228.80600MM RCP CULV CLASS III

0040 0384000000-M 310  258 M   157.00 40506.00 180.00 46440.00 165.00  42570.00750MM RCP CULV CLASS III

0041 0390000000-M 310 296.4 M   200.00 59280.00 210.00 62244.00 196.00  58094.40900MM RCP CULV CLASS III

0042 0396000000-M 310 28.8 M   252.99 7286.11 350.00 10080.00 206.00  5932.801050MM RCP CULV CLASS III

0043 0528000000-M 310  1 EA  850.00 850.00 3000.00 3000.00 1050.00  1050.00***MM RC PIPE ELB CL III
(900MM)

0044 0660000000-M 324  180 M   66.00 11880.00 100.00 18000.00 58.00  10440.00****MM BCCSP A ****
(400MM ,1.63MM)

0045 0660000000-M 324 50.4 M   75.00 3780.00 100.00 5040.00 70.00  3528.00****MM BCCSP A ****
(450MM, 1.63MM)

0046 0660000000-M 324 39.6 M   91.99 3642.80 130.00 5148.00 79.00  3128.40****MM BCCSP A ****
(600MM, 1.63MM)

0047 0680000000-M 324  26 EA  160.00 4160.00 300.00 7800.00 183.00  4758.00***MM BCCSP ELB A ****
(400MM, 1.63MM)

0048 0680000000-M 324  4 EA  200.00 800.00 300.00 1200.00 193.00  772.00***MM BCCSP ELB A ****
(450MM, 1.63MM)

0049 0680000000-M 324  2 EA  250.00 500.00 440.00 880.00 200.00  400.00***MM BCCSP ELB A ****
(600MM, 1.63MM)

0050 1011000000-N 500 Lump Sum 43000.00 150000.00  250000.00FINE GRADING

0051 1022000000-M SP   250 KG  20.00 5000.00 18.00 4500.00 15.00  3750.00SEALING PAVEMENT CRACKS

0052 1110000000-M 510  7,000 MTN 20.50 143500.00 14.00 98000.00 26.00  182000.00STABILIZER AGGREGATE

0053 1121000000-M 520  29,300 MTN 18.50 542050.00 14.00 410200.00 20.00  586000.00AGGREGATE BASE COURSE

0054 1220000000-M 545  500 MTN 22.00 11000.00 16.00 8000.00 25.00  12500.00INCIDENTAL STONE BASE

0055 1275000000-M 600  1,536 L   2.00 3072.00 0.70 1075.20 2.00  3072.00PRIME COAT

0056 1297000000-M 612  3,130 M2  1.25 3912.50 7.50 23475.00 2.30  7199.00MILL ASP PVMT ****MM DTH
(55MM)

0057 1330000000-M 612  200 M2  2.00 400.00 10.00 2000.00 25.00  5000.00INCIDENTAL MILLING

0058 1489000000-M SP   3,050 MTN 37.00 112850.00 46.00 140300.00 37.00  112850.00ASP CONC BASE CRS B25.0B
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0059 1491000000-M SP   380 MTN 37.00 14060.00 50.00 19000.00 37.00  14060.00ASP CONC BASE CRS B25.0C

0060 1498000000-M SP   7,400 MTN 37.25 275650.00 48.00 355200.00 37.25  275650.00ASP CONC INTR CRS I19.0B

0061 1503000000-M SP   7,200 MTN 37.25 268200.00 48.00 345600.00 37.25  268200.00ASP CONC INTR CRS I19.0C

0062 1519000000-M SP   120 MTN 40.00 4800.00 55.00 6600.00 40.00  4800.00ASP CONC SURF CRS S9.5B

0063 1528000000-M SP   6,700 MTN 37.50 251250.00 50.00 335000.00 37.50  251250.00ASP CONC SURF CRS S12.5B

0064 1539000000-M SP   6,200 MTN 37.50 232500.00 48.00 297600.00 37.50  232500.00ASP CONC SURF CRS S12.5C

0065 1560000000-M SP   1,210 MTN 255.00 308550.00 280.00 338800.00 255.00  308550.00ASP FOR PLANT MIX  PG64-22

0066 1565000000-M SP   349 MTN 295.00 102955.00 280.00 97720.00 295.00  102955.00ASP FOR PLANT MIX  PG70-22

0067 1693000000-M 654  200 MTN 50.00 10000.00 55.00 11000.00 110.00  22000.00ASPH PLT MIX PVMT REPAIR

0068 2011000000-M 810 493.2 M   35.00 17262.00 38.00 18741.60 27.70  13661.64PIPE REMOVAL

0069 2022000000-M 815  135 M3  15.00 2025.00 9.50 1282.50 14.50  1957.50SUBDRAIN EXCAVATION

0070 2033000000-M 815  70 M3  36.00 2520.00 48.00 3360.00 35.00  2450.00SUBDR FINE AGGREGATE

0071 2044000000-M 815  160 M   20.00 3200.00 17.00 2720.00 18.00  2880.00150MM PERF SUBDR PIPE

0072 2055000000-M 815  16 EA  10.00 160.00 11.00 176.00 0.50  8.00150MM SUBDR PIPE Y,T,&L'S

0073 2066000000-N 815  1 EA  250.00 250.00 350.00 350.00 200.00  200.00CONC PAD SUBDRN OUTLET

0074 2077000000-M 815  2 M   20.00 40.00 180.00 360.00 18.00  36.00150MM OUTLET PIPE (SD)

0075 2099000000-M 816  760 M   11.00 8360.00 15.00 11400.00 10.00  7600.00SHLDR DRAINS

0076 2110000000-M 816  760 M   6.00 4560.00 9.00 6840.00 5.00  3800.00100MM SHLDR DRAINS PIPE

0077 2121000000-M 816  22 M   15.00 330.00 40.00 880.00 14.00  308.00100MM OUTLET PIPE (SH DRN

0078 2132000000-N 816  1 EA  250.00 250.00 350.00 350.00 200.00  200.00CONC PAD SHLDR DRN OUTLET

0079 2220000000-M SP  10.7 M3  900.00 9630.00 1200.00 12840.00 784.80  8397.36REINFORCED ENDWALLS

0080 2253000000-M 840 1.05 M3  900.00 945.00 1200.00 1260.00 784.80  824.04PIPE COLLARS

0081 2264000000-M 840 0.21 M3  900.00 189.00 10000.00 2100.00 784.81  164.81PIPE PLUGS

0082 2275000000-M SP   13 M3  200.00 2600.00 250.00 3250.00 260.00  3380.00FLOWABLE FILL

0083 2286000000-N 840  72 EA  1100.00 79200.00 2000.00 144000.00 1050.00  75600.00MASNRY DRAINAGE STRUCT

0084 2308000000-M 840 14.09 M   1400.00 19726.00 1000.00 14090.00 1312.40  18491.72MASONRY DRAINAGE STRS

0085 2363000000-N 840  5 EA  400.00 2000.00 450.00 2250.00 400.00  2000.00FRAME W/2GRTS 840.***** STD
(840.16)

0086 2363000000-N 840  15 EA  400.00 6000.00 450.00 6750.00 400.00  6000.00FRAME W/2GRTS 840.***** STD
(840.22)

0087 2363000000-N 840  1 EA  400.00 400.00 450.00 450.00 400.00  400.00FRAME W/2GRTS 840.***** STD
(840.24)

0088 2363000000-N 840  15 EA  400.00 6000.00 450.00 6750.00 400.00  6000.00FRAME W/2GRTS 840.***** STD
(840.29)

0089 2374000000-N 840  11 EA  400.00 4400.00 500.00 5500.00 400.00  4400.00FRAME-GRT-HD 840.03 **
(E)

0090 2374000000-N 840  5 EA  400.00 2000.00 500.00 2500.00 400.00  2000.00FRAME-GRT-HD 840.03 **
(F)

0091 2374000000-N 840  8 EA  400.00 3200.00 500.00 4000.00 400.00  3200.00FRAME-GRT-HD 840.03 **
(G)

0092 2396000000-N 840  10 EA  400.00 4000.00 450.00 4500.00 400.00  4000.00FRAME W/COVER STD 840.54

0093 2451000000-N 840  4 EA  850.00 3400.00 950.00 3800.00 750.00  3000.00CONC APRON FOR DROP INLET
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0094 2473000000-N SP   3 EA  850.00 2550.00 700.00 2100.00 750.00  2250.00GENERIC DRAINAGE ITEM (EA)
TEMP STEEL PLATE COVER FOR    MASONARY DRAINAGE
ST

0095 2542000000-M 846  880 M   36.00 31680.00 30.00 26400.00 32.00  28160.00450MM CONC CURB & GUTTER

0096 2549000000-M 846  1,500 M   36.00 54000.00 35.00 52500.00 36.00  54000.00750MM CONC CURB & GUTTER

0097 2556000000-M 846  840 M   36.00 30240.00 35.00 29400.00 35.00  29400.00SHLDR BERM GUTTER

0098 2591000000-M 848  730 M2  43.00 31390.00 45.00 32850.00 30.00  21900.00100MM CONC SIDEWALK

0099 2598000000-M 848  80 M2  66.00 5280.00 50.00 4000.00 32.00  2560.00CONC WHEELCHAIR RAMPS

0100 2612000000-M 848  135 M2  53.00 7155.00 50.00 6750.00 33.00  4455.00150MM CONC DRIVEWAY

0101 2647000000-M 852  100 M2  53.00 5300.00 50.00 5000.00 37.50  3750.00125MM MONOLITHIC CONC ISL (SURF MTD)

0102 2655000000-M 852  355 M2  53.00 18815.00 50.00 17750.00 40.00  14200.00125MM MONOLITHIC CONC ISL (KEY IN)

0103 2724000000-M 857  57 M   180.00 10260.00 100.00 5700.00 210.00  11970.00PC REINF BARRIER SNGL FC

0104 2830000000-N 858  2 EA  500.00 1000.00 1000.00 2000.00 500.00  1000.00ADJ MANHOLES

0105 2845000000-N 858  30 EA  200.00 6000.00 550.00 16500.00 300.00  9000.00ADJ METER OR VALVE BOXES

0106 3000000000-N SP   7 EA  13710.00 95970.00 12000.00 84000.00 13000.00  91000.00IMPACT ATTEN TYPE 350

0107 3030000000-M 862 1,973.58 M   31.16 61496.75 35.00 69075.30 37.72  74443.44STL BM GRDRAIL

0108 3045000000-M 862 15.24 M   34.00 518.16 40.00 609.60 39.00  594.36STL BM GRDRAIL SHOP CURV

0109 3105000000-N 862  4 EA  35.00 140.00 40.00 160.00 40.00  160.00SBGR TERM SECT

0110 3150000000-N 862  10 EA  35.00 350.00 30.00 300.00 30.00  300.00ADDIT GUARDRAIL POSTS

0111 3210000000-N 862  2 EA  575.00 1150.00 400.00 800.00 450.00  900.00GR ANCHOR TYPE CAT-1

0112 3240000000-N 862  2 EA  1100.00 2200.00 1100.00 2200.00 1200.00  2400.00GRDRAIL ANCHOR VI (MOD)

0113 3270000000-N SP   8 EA  1700.00 13600.00 1800.00 14400.00 1900.00  15200.00GR ANCHOR TYPE 350

0114 3285000000-N SP   4 EA  1500.00 6000.00 1700.00 6800.00 1800.00  7200.00GR ANCHOR TYPE M-350

0115 3300000000-N 862  10 EA  1000.00 10000.00 1100.00 11000.00 1100.00  11000.00GR ANCHOR TYPE XI

0116 3315000000-N 862  2 EA  1100.00 2200.00 1200.00 2400.00 1200.00  2400.00GR ANCHOR TYPE XI (MOD)

0117 3330000000-N 862  9 EA  300.00 2700.00 400.00 3600.00 400.00  3600.00GR ANCHOR TYPE XIII

0118 3360000000-M 863  110 M   3.28 360.80 3.50 385.00 3.50  385.00REMOVE GUARDRAIL

0119 3380000000-M 862 297.18 M   18.04 5361.13 29.00 8618.22 24.60  7310.63TEMP STL BM GUARDRAIL

0120 3382000000-M 862 7.62 M   41.00 312.42 27.00 205.74 27.00  205.74TEMP STL BM GDRAIL, SHP CURV

0121 3387000000-N 862  1 EA  21.00 21.00 200.00 200.00 200.00  200.00GDRL ANCH UNITS ****** TEMP
(XIII)

0122 3389000000-N SP   1 EA  350.00 350.00 1100.00 1100.00 1300.00  1300.00GDRL ANCH UNITS ****** TEMP
(M-350)

0123 3389100000-N SP   1 EA  800.00 800.00 1200.00 1200.00 1400.00  1400.00GDRL ANCH UNITS 350 TEMP

0124 3500000000-M 866  3,000 M   6.56 19680.00 6.50 19500.00 6.56  19680.00WW WIRE FENCE ****MM FABR
(1200MM)

0125 3509000000-M 866  596 EA  14.00 8344.00 14.00 8344.00 14.00  8344.00100MM FENCE POSTS 2.30M

0126 3515000000-M 866  196 EA  30.00 5880.00 30.00 5880.00 30.00  5880.00125MM FENCE POSTS 2.50M

0127 3533000000-M 866  450 M   9.85 4432.50 10.00 4500.00 9.85  4432.50CL FENCE ****MM FABRIC
(1200MM)

0128 3542000000-M 866  121 EA  30.00 3630.00 30.00 3630.00 30.00  3630.00LINE POST FOR 1200MM CL F

0129 3548000000-M 866  11 EA  95.00 1045.00 90.00 990.00 95.00  1045.00TERM POST FOR 1200MM CL
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0130 3557000000-M 866  100 M   3.40 340.00 3.50 350.00 3.40  340.00ADDITIONAL BARBED WIRE

0131 3579000000-N 866  1 EA  850.00 850.00 850.00 850.00 850.00  850.00GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES, 1.47M HIGH,     3.15M WIDE 7.31M OPE

0132 3628000000-M 868  45 MTN 38.00 1710.00 45.00 2025.00 40.00  1800.00PLN RIP RAP CL I

0133 3649000000-M 868  430 MTN 38.00 16340.00 40.00 17200.00 38.00  16340.00PLN RIP RAP, CLASS B

0134 3656000000-M 868  1,130 M2  2.00 2260.00 5.00 5650.00 1.50  1695.00FILTER FABRIC FOR DRAINGE

0135 3677000000-M SP   1,500 M2  40.00 60000.00 22.00 33000.00 20.00  30000.00GENERIC EROSION CONTROL ITEM (M2)
ROCK PLATING

0136 4048000000-M 902  1 M3  1435.00 1435.00 900.00 900.00 1435.00  1435.00RC SIGN FOOTINGS

0137 4054000000-M 902  1 M3  1370.00 1370.00 900.00 900.00 1370.00  1370.00PLN CONC SIGN FOOTINGS

0138 4060000000-M 903  424 KG  8.70 3688.80 3.00 1272.00 8.70  3688.80BRKWY STL BEAM SIGN SUPPT

0139 4066000000-M 903  237 KG  7.60 1801.20 6.00 1422.00 7.60  1801.20SIMPLE STL BEAM SIGN SUPP

0140 4072000000-M 903  640 M   29.52 18892.80 24.00 15360.00 29.52  18892.804.5KG STEEL U-CHNL POST

0141 4084000000-N 904  1 EA  650.00 650.00 600.00 600.00 650.00  650.00TYPE A SIGNS, ERECTION

0142 4090000000-N 904  4 EA  650.00 2600.00 275.00 1100.00 650.00  2600.00TYPE B SIGNS, ERECTION

0143 4096000000-N 904  6 EA  250.00 1500.00 90.00 540.00 250.00  1500.00TYPE D SIGNS, ERECTION

0144 4102000000-N 904  135 EA  150.00 20250.00 35.00 4725.00 150.00  20250.00TYPE E SIGNS, ERECTION

0145 4108000000-N 904  23 EA  150.00 3450.00 110.00 2530.00 150.00  3450.00TYPE F SIGNS, ERECTION

0146 4120000000-N 905 Lump Sum 155600.00 80000.00  155630.00OVERHEAD SIGN ASSEMBLY **
(A)

0147 4120000000-N 905 Lump Sum 83790.00 45000.00  83785.00OVERHEAD SIGN ASSEMBLY **
(B)

0148 4120000000-N 905 Lump Sum 116500.00 60000.00  116515.00OVERHEAD SIGN ASSEMBLY **
(C)

0149 4120000000-N 905 Lump Sum 31700.00 20000.00  31700.00OVERHEAD SIGN ASSEMBLY **
(D)

0150 4120000000-N 905 Lump Sum 66290.00 40000.00  66265.00OVERHEAD SIGN ASSEMBLY **
(E)

0151 4120000000-N 905 Lump Sum 33760.00 20000.00  33760.00OVERHEAD SIGN ASSEMBLY **
(F)

0152 4120000000-N 905 Lump Sum 61560.00 35000.00  61555.00OVERHEAD SIGN ASSEMBLY **
(G)

0153 4120000000-N 905 Lump Sum 45090.00 30000.00  45085.00OVERHEAD SIGN ASSEMBLY **
(H)

0154 4120000000-N 905 Lump Sum 48590.00 30000.00  48585.00OVERHEAD SIGN ASSEMBLY **
(I)

0155 4120000000-N 905 Lump Sum 171100.00 90000.00  171070.00OVERHEAD SIGN ASSEMBLY **
(J)

0156 4126000000-N 906 Lump Sum 9500.00 15000.00  9500.00LITE SYS OVERHD SIGN **
(A)

0157 4126000000-N 906 Lump Sum 8800.00 12000.00  8800.00LITE SYS OVERHD SIGN **
(B)

0158 4126000000-N 906 Lump Sum 14700.00 12000.00  14700.00LITE SYS OVERHD SIGN **
(C)
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0159 4126000000-N 906 Lump Sum 9400.00 10000.00  9400.00LITE SYS OVERHD SIGN **
(D)

0160 4126000000-N 906 Lump Sum 10500.00 12000.00  10500.00LITE SYS OVERHD SIGN **
(E)

0161 4126000000-N 906 Lump Sum 9400.00 10000.00  9400.00LITE SYS OVERHD SIGN **
(F)

0162 4126000000-N 906 Lump Sum 10400.00 12000.00  10400.00LITE SYS OVERHD SIGN **
(G)

0163 4126000000-N 906 Lump Sum 12000.00 10000.00  12000.00LITE SYS OVERHD SIGN **
(H)

0164 4126000000-N 906 Lump Sum 12000.00 10000.00  12000.00LITE SYS OVERHD SIGN **
(I)

0165 4126000000-N 906 Lump Sum 10500.00 15000.00  10500.00LITE SYS OVERHD SIGN **
(J)

0166 4204000000-N 907  1 EA  50.00 50.00 12.00 12.00 50.00  50.00R&D U CHNNEL POSTS

0167 4300000000-N SP   67 EA  85.00 5695.00 15.00 1005.00 85.00  5695.00R&D SIGN & U POST

0168 4342000000-N 908  1 EA  80.00 80.00 16.00 16.00 80.00  80.00ERECT SIGNS ON NEW U-CHNL

0169 4360000000-N SP   3 EA  2500.00 7500.00 1200.00 3600.00 2500.00  7500.00GENERIC SIGNING ITEM (EA)
BRIDGE MOUNTED OUTRIGGER SIGN SUPPORT
ASSEMBLY FOR

0170 4360000000-N SP   22 EA  1600.00 35200.00 1200.00 26400.00 1600.00  35200.00GENERIC SIGNING ITEM (EA)
BRIDGE MOUNTED OUTRIGGER SIGN SUPPORT
ASSEMBLY FOR

0171 4360000000-N SP   2 EA  800.00 1600.00 500.00 1000.00 800.00  1600.00GENERIC SIGNING ITEM (EA)
MEDIAN BARRIER EMBEDDED SIGN  SUPPORT
ASSEMBLY FOR

0172 4400000000-M 1110  85 M2  110.00 9350.00 85.00 7225.00 80.00  6800.00WORK ZONE SIGNS (STAT)

0173 4405000000-M 1110  50 M2  150.00 7500.00 800.00 40000.00 80.00  4000.00WORK ZONE SIGNS (PORT)

0174 4410000000-M 1110  35 M2  150.00 5250.00 500.00 17500.00 90.00  3150.00WORK ZONE SIGNS (BARRICAD

0175 4425000000-N 1125  6 EA  100.00 600.00 220.00 1320.00 58.00  348.00WARNING FLAGS

0176 4430000000-N 1130  400 EA  77.16 30864.00 100.00 40000.00 55.00  22000.00DRUMS

0177 4435000000-N 1135  200 EA  50.00 10000.00 30.00 6000.00 22.00  4400.00CONES

0178 4445000000-M 1145  66 M   50.00 3300.00 180.00 11880.00 43.00  2838.00BARRICADES (TYPE III)

0179 4450000000-N 1150  1,200 HR  15.00 18000.00 40.00 48000.00 18.00  21600.00FLAGGER

0180 4460000000-N 1155  30 EA  232.97 6989.10 400.00 12000.00 125.00  3750.00WARNING LIGHTS (TYPE B)

0181 4465000000-N 1160  2 EA  10000.00 20000.00 22000.00 44000.00 12500.00  25000.00TEMPORARY CRASH CUSHIONS

0182 4470000000-N 1160  2 EA  5000.00 10000.00 3500.00 7000.00 2000.00  4000.00RESET CRASH CUSHION

0183 4475000000-N 1165  4 EA  12000.00 48000.00 34000.00 136000.00 15500.00  62000.00TRUCK MTD IMP ATTN 45 MPH

0184 4495000000-M 1170  750 M   45.00 33750.00 85.00 63750.00 65.00  48750.00PORT BARRIER, DRAINAGE

0185 4500000000-M 1170  750 M   20.00 15000.00 30.00 22500.00 20.00  15000.00RESET PORTABLE BARRIER

0186 4510000000-N SP   100 HR  50.00 5000.00 50.00 5000.00 35.00  3500.00POLICE

0187 4520000000-N SP   20 EA  100.00 2000.00 450.00 9000.00 39.00  780.00TUBULAR MARKERS (FIXED)

0188 4590000000-M SP   452 M   160.00 72320.00 80.00 36160.00 175.00  79100.00GENERIC TRAFFIC CONTROL ITEM (M)
WATERFILLED BARRIER
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0189 4650000000-N 1251  1,012 EA  4.25 4301.00 5.00 5060.00 4.25  4301.00TEMP RAISED PVMT MRKS

0190 4685000000-M 1205  8,382 M   3.25 27241.50 1.40 11734.80 3.25  27241.50100MM THERMO MKG, 2.3MMTK

0191 4686000000-M 1205  5,831 M   3.50 20408.50 1.50 8746.50 3.50  20408.50100MM THERMO MKG, 3.1MMTK

0192 4695000000-M 1205  508 M   6.00 3048.00 2.50 1270.00 6.00  3048.00200MM THERMO MKG 2.3MM TK

0193 4697000000-M 1205  150 M   6.50 975.00 2.75 412.50 6.50  975.00200MM THERMO MKG 3.1MM TK

0194 4710000000-M 1205  68 M   16.00 1088.00 15.00 1020.00 16.00  1088.00600MM THERMO MKG 3.1MM TK

0195 4721000000-M 1205  20 EA  50.00 1000.00 65.00 1300.00 50.00  1000.00THERMO PVT MKG CHARACTER 3.1

0196 4725000000-M 1205  43 EA  100.00 4300.00 65.00 2795.00 100.00  4300.00THERMO PVT MKG SYMB 2.3MM

0197 4730000000-M 1205  5,572 M   3.77 21006.44 2.80 15601.60 3.77  21006.44EPOXY  PVT MK LINES 100MM

0198 4740000000-M 1205  453 M   7.55 3420.15 5.60 2536.80 7.55  3420.15EPOXY PVT MK LINES 200MM

0199 4755000000-M 1205  72 M   32.81 2362.32 16.00 1152.00 32.81  2362.32EPOXY PVT MK LINES 600MM

0200 4810000000-M 1205  39,187 M   0.80 31349.60 0.75 29390.25 0.80  31349.60PAINT PVT MKG LINES 100MM

0201 4820000000-M 1205  4,040 M   1.50 6060.00 1.00 4040.00 1.50  6060.00PAINT PVT MKG LINES 200MM

0202 4835000000-M 1205  360 M   10.00 3600.00 4.00 1440.00 10.00  3600.00PAINT PVT MKG LINES 600MM

0203 4845000000-N 1205  112 EA  35.00 3920.00 50.00 5600.00 35.00  3920.00PAINT PVT MKG SYMBOL

0204 4850000000-M 1205  1,500 M   1.75 2625.00 1.75 2625.00 1.75  2625.00REMVL OF 100MM LINES

0205 4860000000-M 1205  1,500 M   3.50 5250.00 3.00 4500.00 3.50  5250.00REMVL OF 200MM LINES

0206 4875000000-N 1205  60 EA  35.00 2100.00 20.00 1200.00 35.00  2100.00REMOVAL OF SYMBL & CHARAC

0207 4900000000-N 1252  986 EA  5.00 4930.00 5.00 4930.00 5.00  4930.00PERM RAISED PVMT MARKERS

0208 4910000000-N 1261  125 EA  6.00 750.00 6.00 750.00 6.00  750.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0209 4910000000-N 1261  16 EA  6.00 96.00 7.00 112.00 6.00  96.00GRDRL DELINEATION (PERM, ***)
(YELLOW)

0210 4911000000-N 1261  119 EA  7.00 833.00 8.00 952.00 8.00  952.00BARR DELINEATION (PERM, ***)
(CRYSTAL)

0211 4911000000-N 1261  119 EA  7.00 833.00 8.00 952.00 8.00  952.00BARR DELINEATION (PERM, ***)
(YELLOW)

0212 4913000000-N 1261  27 EA  7.00 189.00 8.00 216.00 8.00  216.00BARR DELINEATION (TEMP, ***)
(CRYSTAL)

0213 5045000000-N 1404  22 EA  1950.00 42900.00 500.00 11000.00 1950.00  42900.00LIT STD MTLS ************
(10.7M SA 3M)

0214 5070000000-N 1405  29 EA  900.00 26100.00 500.00 14500.00 900.00  26100.00STD FOUNDAT ***********
(TYPE R1)

0215 5070000000-N 1405  59 EA  500.00 29500.00 500.00 29500.00 500.00  29500.00STD FOUNDAT ***********
(TYPE R1S)

0216 5070000000-N 1405  5 EA  880.00 4400.00 500.00 2500.00 880.00  4400.00STD FOUNDAT ***********
(TYPE R2)

0217 5085000000-N 1406  19 EA  550.00 10450.00 300.00 5700.00 550.00  10450.00LITE STD LUM RDW 250W HPS

0218 5120000000-N 1407  2 EA  1950.00 3900.00 800.00 1600.00 1950.00  3900.00SERVICE POLE ************
(9.1M CLASS 4)

0219 5125000000-M 1407  50 M   63.96 3198.00 20.00 1000.00 63.95  3197.50SERV LATERAL ************
(3 #1/0 USE)
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0220 5145000000-N 1408  1 EA  9900.00 9900.00 600.00 600.00 9900.00  9900.00LITE CNTRL RW************
(120/240 VOLT)

0221 5145000000-N 1408  1 EA  10500.00 10500.00 800.00 800.00 10500.00  10500.00LITE CNTRL RW************
(240/480 VOLT)

0222 5155000000-M 1409  72 M   29.51 2124.72 3.00 216.00 29.52  2125.44ELEC DUCT TYP BD SIZ ****
(53)

0223 5155000000-M 1409  65 M   45.92 2984.80 5.00 325.00 45.92  2984.80ELEC DUCT TYP BD SIZ ****
(78)

0224 5160000000-M 1409  28 M   229.61 6429.08 5.00 140.00 229.60  6428.80ELEC DUCT TYP JA SIZ ****
(53)

0225 5160000000-M 1409  44 M   278.80 12267.20 6.00 264.00 278.80  12267.20ELEC DUCT TYP JA SIZ ****
(78)

0226 5175000000-M 1410  86 M   13.12 1128.32 3.00 258.00 13.12  1128.32**#6 W/G FEEDER CIRCUIT
(2)

0227 5175000000-M 1410  33 M   15.00 495.00 3.00 99.00 14.76  487.08**#6 W/G FEEDER CIRCUIT
(3)

0228 5180000000-M 1410  142 M   16.40 2328.80 3.00 426.00 16.40  2328.80**#4 W/G FEEDER CIRCUIT
(3)

0229 5185000000-M 1410  50 M   20.00 1000.00 4.00 200.00 19.68  984.00**#2 W/G FEEDER CIRCUIT
(3)

0230 5210000000-M 1410  1,137 M   22.96 26105.52 4.00 4548.00 22.96  26105.52**#6 W/G FDR CIR 2 CNDUIT
(2,41)

0231 5210000000-M 1410  960 M   24.60 23616.00 4.50 4320.00 24.60  23616.00**#6 W/G FDR CIR 2 CNDUIT
(3,41)

0232 5215000000-M 1410  755 M   26.24 19811.20 5.00 3775.00 26.24  19811.20**#4 W/G FDR CIR 2 CNDUIT
(3,41)

0233 5220000000-M 1410  79 M   29.52 2332.08 6.00 474.00 29.52  2332.08**#2 W/G FDR CIR 2 CNDUIT
(3,41)

0234 5240000000-N 1411  13 EA  500.00 6500.00 50.00 650.00 500.00  6500.00ELEC JB ************
(PC 18)

0235 5255000000-N 1412 Lump Sum 15.00 60000.00  13000.00PORTABLE LIGHTING

0236 5260000000-N SP  Lump Sum 24500.00 20000.00  14500.00GENERIC LIGHTING ITEM (LS)
BRIDGE GATES

0237 5260000000-N SP  Lump Sum 28200.00 28200.00  28200.00GENERIC LIGHTING ITEM (LS)
BRIDGE LIGHTING GROUP CONTROL

0238 5260000000-N SP  Lump Sum 23840.00 23840.00  23840.00GENERIC LIGHTING ITEM (LS)
CLOSED CIRCUIT TELEVISION

0239 5260000000-N SP  Lump Sum 10650.00 10600.00  10650.00GENERIC LIGHTING ITEM (LS)
ELECTRICAL DUCT FOR SIGNAL IN-TERFACE

0240 5260000000-N SP  Lump Sum 33400.00 33400.00  33400.00GENERIC LIGHTING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD  SIGN ASSEMBLIES

0241 5260000000-N SP  Lump Sum 85300.00 85300.00  85300.00GENERIC LIGHTING ITEM (LS)
PERMANENT BRIDGE ELECTRICAL & TELEPHONE
SERVICES

0242 5260000000-N SP  Lump Sum 65600.00 65600.00  65600.00GENERIC LIGHTING ITEM (LS)
RACEWAY AND WIRING
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0243 5260000000-N SP  Lump Sum 37000.00 37000.00  37000.00GENERIC LIGHTING ITEM (LS)
TEMPORARY BRIDGE ELECTRICAL & TELEPHONE
SERVICES

0244 5260000000-N SP  Lump Sum 14000.00 14000.00  14000.00GENERIC LIGHTING ITEM (LS)
TRAFFIC GATE CONTROL SYSTEM

0245 5260000000-N SP  Lump Sum 20000.00 20000.00  6800.00GENERIC LIGHTING ITEM (LS)
TRAFFIC SIGNAL CONTROL & IN-  TERFACE

0246 5260000000-N SP  Lump Sum 6800.00 6800.00  6800.00GENERIC LIGHTING ITEM (LS)
UNDERPASS CIRCUITRY AT STA    3+31 YRPBD

0247 5260000000-N SP  Lump Sum 6800.00 6800.00  74000.00GENERIC LIGHTING ITEM (LS)
UNDERPASS CIRCUITRY AT STA    3+95 YRPBD

0248 5260000000-N SP  Lump Sum 74000.00 70000.00  700.00GENERIC LIGHTING ITEM (LS)
UNINTERRUPTIBLE POWER SUPPLIES

0249 5270000000-N SP   32 EA  700.00 22400.00 600.00 19200.00 1950.00  62400.00GENERIC LIGHTING ITEM (EA)
BRIDGE LIGHT STANDARD LUMI-   NAIRES

0250 5270000000-N SP   32 EA  1950.00 62400.00 1800.00 57600.00 1260.00  40320.00GENERIC LIGHTING ITEM (EA)
BRIDGE LIGHT STANDARDS

0251 5270000000-N SP   4 EA  1260.00 5040.00 1100.00 4400.00 1260.00  5040.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES FOR SIGNAL INTERFACE

0252 5270000000-N SP   15 EA  550.00 8250.00 500.00 7500.00 550.00  8250.00GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD LUMINAIRES,    TYPE RDWP 250W HPS

0253 5270000000-N SP   15 EA  1950.00 29250.00 1800.00 27000.00 1950.00  29250.00GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, TYPE MTLS 10.7M SA 3M P

0254 5270000000-N SP   59 EA  1400.00 82600.00 1300.00 76700.00 1400.00  82600.00GENERIC LIGHTING ITEM (EA)
POST TOP LIGHT ABF 3.7M 120V  150W HPS

0255 5270000000-N SP   6 EA  700.00 4200.00 700.00 4200.00 700.00  4200.00GENERIC LIGHTING ITEM (EA)
REMOVAL & DISPOSAL OF ROADWAY LIGHTING
COMPONENTS

0256 5270000000-N SP   6 EA  1200.00 7200.00 450.00 2700.00 1200.00  7200.00GENERIC LIGHTING ITEM (EA)
UNDERPASS LUMINAIRES, TYPE WM 150W HPS

0257 5300000000-M 1505  370 MTN 22.00 8140.00 35.00 12950.00 23.10  8547.00FND CONDIT MAT'L ********
(IV)

0258 5306000000-M 1505  370 MTN 22.00 8140.00 30.00 11100.00 23.10  8547.00BEDDN MAT'L CL **********
(IV)

0259 5318000000-M 1505  85 MTN 115.00 9775.00 170.00 14450.00 110.00  9350.00PVMT REP FOR UTILITY WORK

0260 5324000000-M 1510  339 M   207.00 70173.00 170.00 57630.00 188.00  63732.00***MM DI WP CL***********
(400MM,CLASS 51,2.41 MPA)

0261 5324000000-M 1510  227 M   314.00 71278.00 200.00 45400.00 272.00  61744.00***MM DI WP CL***********
(600MM,CLASS 51,2.41 MPA)

0262 5324000000-M 1510  347 M   470.00 163090.00 300.00 104100.00 458.00  158926.00***MM DI WP CL***********
(900MM,CLASS 51,1.72 MPA)

0263 5330000000-M 1510  176 M   166.00 29216.00 65.00 11440.00 95.60  16825.60150MM DI WP CL***********
(CLASS 51, 2.41 MPA)

0264 5342000000-M 1510  19 M   340.00 6460.00 100.00 1900.00 160.00  3040.00300MM DI WP CL***********
(CLASS 51, 2.41 MPA)
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0265 5408000000-M 1510  12 M   140.00 1680.00 80.00 960.00 50.00  600.00***MM CU WATER PIPE TYPE K
(40MM)

0266 5414000000-M 1510  133 M   80.00 10640.00 50.00 6650.00 41.00  5453.0020MM CU WATER PIPE TYPE K

0267 5432000000-M 1510  344 M   76.00 26144.00 120.00 41280.00 40.64  13980.1650MM PVC H2O P SD21 1.38

0268 5480000000-M 1510  11,547 KG  6.00 69282.00 5.00 57735.00 5.50  63508.50DI H2O FITTINGS 1.72MPA

0269 5510000000-M 1510  6 EA  300.00 1800.00 140.00 840.00 95.00  570.0020MM CORPORATION STOP

0270 5528000000-M 1510  1 EA  600.00 600.00 180.00 180.00 210.00  210.0050MM CORPORATION STOP

0271 5530000000-M 1510  6 EA  300.00 1800.00 140.00 840.00 25.00  150.00***MM CURB STOP
(20MM)

0272 5530000000-M 1510  1 EA  600.00 600.00 160.00 160.00 116.00  116.00***MM CURB STOP
(50MM)

0273 5534000000-M 1510  1 EA  500.00 500.00 350.00 350.00 260.00  260.00***MM GATE V & V BX
(50MM,1.38 MPA WP)

0274 5540000000-M 1510  4 EA  800.00 3200.00 550.00 2200.00 570.00  2280.00150MM GATE V & V BX
(1.38 MPA WP)

0275 5564000000-M SP   2 EA  4500.00 9000.00 1400.00 2800.00 3600.00  7200.00***MM BUTRFLY V & V BX
(400MM)

0276 5564000000-M SP   2 EA  8000.00 16000.00 2500.00 5000.00 18500.00  37000.00***MM BUTRFLY V & V BX
(900MM)

0277 5582000000-M 1510  1 EA  350.00 350.00 300.00 300.00 592.00  592.00*** X ***MM TAPPING SADDL
(600 X 50MM)

0278 5618000000-M SP   1 EA  250.00 250.00 300.00 300.00 170.00  170.00150MM TRANS COUPLN ******
(CI TO DI)

0279 5642000000-M SP   2 EA  400.00 800.00 400.00 800.00 530.00  1060.00400MM TRANS COUPLN ******
(CI TO DI)

0280 5648000000-N 1510  5 EA  500.00 2500.00 225.00 1125.00 350.00  1750.00RELOCATE EXIST WAT METER

0281 5678000000-M SP   3 EA  24000.00 72000.00 600.00 1800.00 21000.00  63000.00***MM LINE STOP ASSEMBLY
(600MM)

0282 5696000000-M 1520 740.5 M   192.00 142176.00 50.00 37025.00 75.00  55537.50200MM PVC SS PIPE SDR 35

0283 5708000000-M 1520  331 M   76.00 25156.00 150.00 49650.00 50.00  16550.00***MM PVC FORCE M *******
(50MM, SDR 21, 1.38 MPA WP)

0284 5750000000-M 1520  19 M   304.00 5776.00 250.00 4750.00 180.00  3420.00***MM DI FRC MN SS P ****
(150MM, CL 51, 2.41 MPA WP)

0285 5756000000-M 1520 135.96 KG  10.00 1359.60 8.00 1087.68 12.30  1672.31DI SS PIPE FITTINGS

0286 5768000000-N 1520  5 EA  300.00 1500.00 200.00 1000.00 350.00  1750.00SANITARY SEWER CLEAN-OUT

0287 5774000000-M 1525  26 EA  1100.00 28600.00 1350.00 35100.00 1560.00  40560.00STD ****MM DIA PC MH 0-2M
(1200MM)

0288 5774000000-M 1525  1 EA  2900.00 2900.00 2500.00 2500.00 3300.00  3300.00STD ****MM DIA PC MH 0-2M
(1800MM)

0289 5780000000-M 1525 12.6 M   470.00 5922.00 380.00 4788.00 780.00  9828.00STD PC MH WALL ****MM 2+
(1200MM)

0290 5786000000-M 1525  2 M   980.00 1960.00 660.00 1320.00 715.00  1430.00SS MH OS DROP ASSEMBLY

0291 5798000000-M 1530  325 M   60.00 19500.00 70.00 22750.00 37.00  12025.00FL OR REMV *** PIPE *****
(400MM, CI WATER)
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0292 5798000000-M 1530  698 M   95.00 66310.00 120.00 83760.00 61.40  42857.20FL OR REMV *** PIPE *****
(600MM, DI WATER)

0293 5798000000-M 1530  170 M   95.00 16150.00 120.00 20400.00 72.50  12325.00FL OR REMV *** PIPE *****
(600MM, RC SEWER)

0294 5816000000-N 1530  21 EA  1000.00 21000.00 370.00 7770.00 650.00  13650.00BRK DN,PLUG & FILL UT MH

0295 5822000000-N 1530  12 EA  1500.00 18000.00 2000.00 24000.00 1300.00  15600.00BREAK DOWN & REBUILD MH

0296 5834000000-M SP   35 M   116.00 4060.00 140.00 4900.00 26.53  928.55***MM PVC ENCASEMENT PIPE
(100MM, SCHEDULE 40)

0297 5852000000-M SP   45 M   1390.00 62550.00 1600.00 72000.00 2500.00  112500.00***MM STL NCAS PIPE****BJ
(1350MM, 20.00MM THICK)

0298 5852000000-M SP   90 M   594.00 53460.00 1800.00 162000.00 550.00  49500.00***MM STL NCAS PIPE****BJ
(400MM, 6.25MM THICK)

0299 5852000000-M SP   37 M   798.00 29526.00 1800.00 66600.00 1200.00  44400.00***MM STL NCAS PIPE****BJ
(750MM, 7.80MM THICK)

0300 5852000000-M SP   15 M   1066.00 15990.00 2000.00 30000.00 2000.00  30000.00***MM STL NCAS PIPE****BJ
(900MM, 9.37MM THICK)

0301 5882000000-N SP   43 EA  700.00 30100.00 300.00 12900.00 400.00  17200.00GENERIC UTILITY ITEM (EA)
600MM RESTRAINED RETAINER     GLAND, 1.72 MPA WP

0302 5882000000-N SP   11 EA  2200.00 24200.00 500.00 5500.00 700.00  7700.00GENERIC UTILITY ITEM (EA)
900MM RESTRAINED RETAINER     GLAND, 1.72 MPA WP

0303 5882000000-N SP   2 EA  2000.00 4000.00 1500.00 3000.00 2050.00  4100.00GENERIC UTILITY ITEM (EA)
INSTALL FIRE HYDRANT

0304 5882000000-N SP   1 EA  500.00 500.00 500.00 500.00 360.00  360.00GENERIC UTILITY ITEM (EA)
METER BOX ASSEMBLY

0305 5888000000-M SP   187 M   210.00 39270.00 150.00 28050.00 110.00  20570.00GENERIC UTILITY ITEM (M)
200MM DI SEWER PIPE,CLASS 51

0306 5888000000-M SP   219 M   393.00 86067.00 300.00 65700.00 410.00  89790.00GENERIC UTILITY ITEM (M)
600MM DI SEWER PIPE,CLASS 51

0307 6000000000-M 1605  3,825 M   8.00 30600.00 9.00 34425.00 5.60  21420.00TEMPORARY SILT FENCE

0308 6009000000-M 1610  2,250 MTN 38.00 85500.00 40.00 90000.00 38.00  85500.00EROS CONTRL STONE CL B

0309 6012000000-M 1610  960 MTN 35.00 33600.00 25.00 24000.00 34.00  32640.00SEDIMENT CONTROL STONE

0310 6015000000-M 1615 20.5 HA  1000.00 20500.00 1500.00 30750.00 964.00  19762.00TEMPORARY MULCHING

0311 6018000000-M 1620  1,375 KG  5.00 6875.00 6.00 8250.00 4.41  6063.75SEED FOR TEMP SEEDING

0312 6021000000-M 1620  11 MTN 700.00 7700.00 550.00 6050.00 617.00  6787.00FERT FOR TEMP SEEDING

0313 6024000000-M 1622  690 M   33.00 22770.00 28.00 19320.00 26.00  17940.00TEMPORARY SLOPE DRAINS

0314 6027000000-N 1622  35 EA  150.00 5250.00 450.00 15750.00 200.00  7000.00INLET PROTCN @ SLOPE DRNS

0315 6030000000-M 1630  6,750 M3  6.00 40500.00 8.00 54000.00 13.00  87750.00SILT EXCAVATION

0316 6033000000-M 1631  3,590 M2  2.00 7180.00 2.00 7180.00 1.69  6067.10SYNTHETIC ROVING

0317 6036000000-M 1631  11,795 M2  2.00 23590.00 4.20 49539.00 1.70  20051.50MATTING FOR EROS CONTROL

0318 6042000000-M 1632  460 M   10.00 4600.00 14.00 6440.00 5.50  2530.006.4MM HARDWARE CLOTH

0319 6048000000-M SP   175 M2  30.00 5250.00 45.00 7875.00 60.00  10500.00FLOAT TURBIDITY CURTAIN

0320 6084000000-M 1660 32.5 HA  2500.00 81250.00 2500.00 81250.00 2372.00  77090.00SEEDING & MULCHING

0321 6087000000-M 1660  11 HA  90.00 990.00 110.00 1210.00 80.00  880.00MOWING

0322 6090000000-M 1661  225 KG  15.00 3375.00 15.00 3375.00 13.00  2925.00SEED FOR REPAIR SEEDING
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0323 6093000000-M 1661  1 MTN 1000.00 1000.00 800.00 800.00 827.00  827.00FERT FOR REPAIR SEEDING

0324 6096000000-M 1662  925 KG  4.00 3700.00 4.00 3700.00 3.13  2895.25SEED FOR SUPP SEEDING

0325 6102000000-M 1663  2,490 M2  6.00 14940.00 7.00 17430.00 5.38  13396.20SODDING

0326 6105000000-M 1663  465 KL  20.00 9300.00 45.00 20925.00 19.80  9207.00WATER

0327 6108000000-M 1665 54.75 MTN 350.01 19163.05 350.00 19162.50 330.00  18067.50FERTILIZER TOPDRESSING

0328 6114000000-N SP   8 HR  45.00 360.00 75.00 600.00 42.00  336.00SPECIALIZED HAND MOWING

0329 6117000000-N SP   20 EA  110.00 2200.00 1000.00 20000.00 100.00  2000.00RESPONSE FOR EROS CONTROL

0330 6132000000-N SP   4 EA  1000.00 4000.00 1200.00 4800.00 580.00  2320.00GENERIC EROSION CONTROL ITEM (EA)
SPECIAL STILLING BASIN

0331 7048000000-M SP   10 EA  497.00 4970.00 900.00 9000.00 900.00  9000.00300MM PEDEST SIGNL HD 2 SEC

0332 7060000000-M SP   2,821 M   8.20 23132.20 7.00 19747.00 7.26  20480.46SIGNAL CABLE

0333 7096000000-M SP   40 EA  818.33 32733.20 1000.00 40000.00 1000.00  40000.00VEHICLE SIGNAL HD (200MM, 3 SECT)

0334 7120000000-M SP   47 EA  906.30 42596.10 1200.00 56400.00 1295.00  60865.00VEHICLE SIGNAL HD (300MM, 3 SECT)

0335 7132000000-M SP   6 EA  1145.83 6874.98 1500.00 9000.00 1595.00  9570.00VEHICLE SIGNAL HD (300MM, 4 SECT)

0336 7144000000-M SP   9 EA  1373.78 12364.02 1700.00 15300.00 1795.00  16155.00VEHICLE SIGNAL HD (300MM, 5 SECT)

0337 7168000000-N SP   6 EA  1663.17 9979.02 3500.00 21000.00 3800.00  22800.00VEHIC SIGNAL HD W/ MULT OPT PROG SECT

0338 7180000000-N SP   4 EA  168.00 672.00 300.00 1200.00 350.00  1400.00BACKPLATE

0339 7252000000-M SP   273 M   15.32 4182.36 9.00 2457.00 9.90  2702.70MESSENGER CABLE (6.35MM)

0340 7264000000-M SP   616 M   33.81 20826.96 14.00 8624.00 14.35  8839.60MESSENGER CABLE (9.52MM)

0341 7276000000-M SP   328 M   230.00 75440.00 120.00 39360.00 118.80  38966.40JACK & BORE

0342 7288000000-M SP   209 M   108.12 22597.08 110.00 22990.00 118.80  24829.20TRENCHING (PAVED)

0343 7300000000-M SP   735 M   22.95 16868.25 13.00 9555.00 13.04  9584.40TRENCHING (UNPAVED)

0344 7324000000-N SP   38 EA  487.61 18529.18 300.00 11400.00 310.00  11780.00JUNCTION BOX (STANDARD SIZE)

0345 7336000000-N SP   10 EA  1105.60 11056.00 600.00 6000.00 665.00  6650.00JUNCTION BOX (OVER-SIZED)

0346 7360000000-N SP   15 EA  1399.20 20988.00 900.00 13500.00 885.00  13275.00WOOD POLE

0347 7372000000-N SP   59 EA  800.31 47218.29 200.00 11800.00 195.00  11505.00GUY ASSEMBLY

0348 7396000000-M SP   5 EA  464.20 2321.00 230.00 1150.00 235.00  1175.0013MM RISER WITH WEATHERHEAD

0349 7408000000-M SP   9 EA  488.67 4398.03 290.00 2610.00 295.00  2655.0025MM RISER W/ WEATHERHEAD

0350 7420000000-M SP   42 EA  527.88 22170.96 350.00 14700.00 360.00  15120.0050MM RISER W/ WEATHERHEAD

0351 7444000000-M SP   1,780 M   46.64 83019.20 22.00 39160.00 21.78  38768.40INDUCTIVE LOOP SAWCUT

0352 7456000000-M SP   2,095 M   8.43 17660.85 7.00 14665.00 6.44  13491.80LEAD-IN CABLE

0353 7480000000-N SP   4 EA  28010.00 112040.00 32000.00 128000.00 32000.00  128000.00LOOP EMUL DETECT SYSTEM

0354 7504000000-M SP   1,402 M   12.61 17679.22 16.00 22432.00 16.34  22908.68COMMUN CABLE ** TWST PR
(12)

0355 7566000000-N SP   10 EA  132.50 1325.00 380.00 3800.00 375.00  3750.00DELINEATOR MARKER

0356 7588000000-N SP   7 EA  7151.86 50063.02 8500.00 59500.00 9300.00  65100.00SGL MAST ARM WITH METAL POLE

0357 7590000000-N SP   2 EA  8743.00 17486.00 9000.00 18000.00 10500.00  21000.00DBL MAST ARM WITH METAL POLE

0358 7612000000-N SP   9 EA  8870.11 79830.99 3800.00 34200.00 3900.00  35100.00METAL SIGNAL POLE FOUNDATION

0359 7624000000-N SP   5 EA  2034.20 10171.00 4500.00 22500.00 5000.00  25000.00SIGNAL PEDESTAL WITH FOUND

0360 7636000000-N SP   19 EA  430.37 8177.03 500.00 9500.00 600.00  11400.00SIGN FOR SIGNALS

0361 7660000000-N SP   2 EA  2544.00 5088.00 4000.00 8000.00 3500.00  7000.00FIBER-OPTIC BLANKOUT SIGN
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0362 7684000000-N SP   12 EA  1224.33 14691.96 1100.00 13200.00 1200.00  14400.00SIGNAL CABINET FOUNDATION

0363 7792000000-N SP   12 EA  13800.00 165600.00 14000.00 168000.00 14308.00  171696.00CONTRLR W/ CBNT, NEMA TS-1 BASE MTD

0364 7816000000-N SP   41 EA  245.93 10083.13 200.00 8200.00 195.00  7995.00DETECTOR CHANNEL (NEMA TS-1)

0365 7864000000-N SP   1 EA  4011.00 4011.00 6000.00 6000.00 6500.00  6500.00MASTR CONTRLR (********************)
(TRACONEX TMM-500)

0366 7924000000-N SP   2 EA  4581.50 9163.00 1500.00 3000.00 1500.00  3000.00SPLICE CABINET

0367 7948000000-N SP   2 EA  6813.50 13627.00 2200.00 4400.00 2500.00  5000.00TRAFFIC SIGNAL REMOVAL

0368 7974000000-N SP   5 EA  731.40 3657.00 700.00 3500.00 750.00  3750.00MAST ARM W/ MTL POLE DESIGN

0369 7980000000-N SP   5 EA  438.80 2194.00 1300.00 6500.00 1200.00  6000.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL PEDES- TAL

0370 7980000000-N SP   4 EA  3363.50 13454.00 3700.00 14800.00 3900.00  15600.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MASTARMWITH METAL POLE

0371 8035000000-N 402 Lump Sum 50000.00 45000.00  100000.00REMV EXIST STR **********
(17+30-Y2A-)

RETAINING WALL ITEMS

0372 8860000000-N SP  Lump Sum 741802.65 1500000.00  847409.56GENERIC STRUCTURE ITEM (LS)
MSE RETAINING WALLS

STRUCTURE ITEMS

0373 8035000000-N 402 Lump Sum 140000.00 500000.00  300000.00REMV EXIST STR **********
(1+61.825-YRPB-)

0374 8035000000-N 402 Lump Sum 184000.00 200000.00  400000.00REMV EXIST STR **********
(12+52.890-Y-)

0375 8091000000-N 410 Lump Sum 20000.00 20000.00  4000.00FND EXCAV B** STA *******
(1, 1+61.825-YRPB-)

0376 8091000000-N 410 Lump Sum 50000.00 40000.00  25000.00FND EXCAV B** STA *******
(1, 17+03.878-L-)

0377 8091000000-N 410 Lump Sum 50000.00 40000.00  15000.00FND EXCAV B** STA *******
(1, 17+53.636-L-)

0378 8091000000-N 410 Lump Sum 6362.00 13000.00  2500.00FND EXCAV B** STA *******
(1, 2+26.625-Y22RPB-)

0379 8091000000-N 410 Lump Sum 20000.00 9000.00  2000.00FND EXCAV B** STA *******
(10, 12+52.890-Y-)

0380 8091000000-N 410 Lump Sum 20000.00 20000.00  5000.00FND EXCAV B** STA *******
(2, 1+61.825-YRPB-)

0381 8091000000-N 410 Lump Sum 4898.00 20000.00  2000.00FND EXCAV B** STA *******
(2, 2+26.625-Y22RPB-)

0382 8091000000-N 410 Lump Sum 2838.00 20000.00  2000.00FND EXCAV B** STA *******
(4, 27+44.189-L-LT)

0383 8091000000-N 410 Lump Sum 2838.00 10000.00  2000.00FND EXCAV B** STA *******
(4, 27+44.189-L-RT)

0384 8091000000-N 410 Lump Sum 2797.00 20000.00  2000.00FND EXCAV B** STA *******
(5, 27+44.189-L-LT)
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0385 8091000000-N 410 Lump Sum 2838.00 20000.00  2000.00FND EXCAV B** STA *******
(5, 27+44.189-L-RT)

0386 8091000000-N 410 Lump Sum 30500.00 40000.00  45000.00FND EXCAV B** STA *******
(6, 1+79.359-Y22RPC-)

0387 8091000000-N 410 Lump Sum 20000.00 10000.00  1500.00FND EXCAV B** STA *******
(6, 12+52.890-Y-)

0388 8091000000-N 410 Lump Sum 321.00 15000.00  1500.00FND EXCAV B** STA *******
(6, 27+44.189-L-LT)

0389 8091000000-N 410 Lump Sum 349.00 15000.00  1500.00FND EXCAV B** STA *******
(6, 27+44.189-L-RT)

0390 8091000000-N 410 Lump Sum 20000.00 9000.00  1000.00FND EXCAV B** STA *******
(7, 12+52.890-Y-)

0391 8091000000-N 410 Lump Sum 287.00 15000.00  1500.00FND EXCAV B** STA *******
(7, 27+44.189-L-LT)

0392 8091000000-N 410 Lump Sum 321.00 15000.00  1500.00FND EXCAV B** STA *******
(7, 27+44.189-L-RT)

0393 8098000000-M SP  252.6 M   993.02 250836.85 1300.00 328380.00 915.00  231129.00****MM DRILLD PIER NO ROC
(1829MM)

0394 8105000000-M SP   41 M   2039.80 83631.80 1900.00 77900.00 1700.00  69700.00****MM DRILLD PIER IN ROC
(1829MM)

0395 8112000000-M SP  118.6 M   809.81 96043.47 900.00 106740.00 750.00  88950.00****MM DIA PER STL CASING
(1829MM)

0396 8114000000-N SP   14 EA  1746.14 24445.96 1700.00 23800.00 1250.00  17500.00SPT TESTING

0397 8115000000-N SP   14 EA  750.00 10500.00 2000.00 28000.00 750.00  10500.00CROSSHOLE SONIC LOGGING

0398 8116000000-M SP   1,833 M   10.94 20053.02 16.00 29328.00 40.00  73320.00CSL TUBES

0399 8147000000-M SP  40,596.5 M2  237.40 9637609.10 200.00 8119300.00 205.00  8322282.50REINF CONC DECK SLAB

0400 8154000000-M SP  3,269.2 M2  250.00 817300.00 220.00 719224.00 215.00  702878.00REINF CONC DECK SLAB LTWT

0401 8161000000-M 420 37,959.4 M2  2.10 79714.74 2.50 94898.50 2.00  75918.80GROOVING BRIDGE FLOORS

0402 8175000000-M 420 16,087.1 M3  497.94 8010410.57 510.00 8204421.00 470.00  7560937.00CL AA CONC, BRIDGE

0403 8210000000-N 422 Lump Sum 6416.00 6000.00  5000.00BRG APPR SLAB ***********
(1+61.825-YRPB-)

0404 8210000000-N 422 Lump Sum 7668.00 6000.00  7000.00BRG APPR SLAB ***********
(1+79.359-Y22RPC-)

0405 8210000000-N 422 Lump Sum 24010.00 20000.00  20000.00BRG APPR SLAB ***********
(17+03.878-L-)

0406 8210000000-N 422 Lump Sum 25170.00 20000.00  25000.00BRG APPR SLAB ***********
(17+53.636-L-)

0407 8210000000-N 422 Lump Sum 9400.00 8000.00  8000.00BRG APPR SLAB ***********
(2+28.783-YRPA-)

0408 8210000000-N 422 Lump Sum 23770.00 10000.00  10000.00BRG APPR SLAB ***********
(27+44.189-L-)

0409 8210000000-N 422 Lump Sum 13990.00 18000.00  20000.00BRG APPR SLAB ***********
(27+44.189-L-LT)

0410 8210000000-N 422 Lump Sum 23610.00 18000.00  20000.00BRG APPR SLAB ***********
(27+44.189-L-RT)
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0411 8210000000-N 422 Lump Sum 8541.00 6000.00  7000.00BRG APPR SLAB ***********
(4+41.955-YRBD-)

0412 8224000000-M 425  1,787,017 KG  1.10 1965718.70 1.00 1787017.00 1.60  2859227.20EPOXY CTD REINF STL BRG

0413 8259000000-M 430 1,427.238 M   378.21 539795.68 330.00 470988.54 375.00  535214.25914MM PRESTR CONC GIRDERS

0414 8265000000-M 430 6,298.29 M   398.00 2506719.42 346.00 2179208.34 400.00  2519316.001372MM PRESTR CONC GIRDER

0415 8329000000-M 450 3,022.5 M   87.32 263924.70 140.00 423150.00 95.00  287137.50305MM PRESTR CONC PILES

0416 8350000000-M 450 16,464.2 M   199.00 3276375.80 240.00 3951408.00 220.00  3622124.00610MM PRESTR CONC PILES

0417 8398000000-N SP   1,759 EA  204.05 358923.95 165.00 290235.00 350.00  615650.00STEEL PILE TIPS

0418 8482000000-M 460 263.135 M   372.70 98070.41 330.00 86834.55 325.00  85518.88THREE BAR METAL RAIL

0419 8503000000-M 460 6,544.31 M   102.92 673540.39 100.00 654431.00 95.00  621709.45CONC BARRIER RAIL

0420 8510000000-M SP  68.035 M   170.54 11602.69 90.00 6123.15 150.00  10205.25CONC MEDIAN BARRIER

0421 8531000000-M 462 3,691.7 M2  102.22 377365.57 75.00 276877.50 75.00  276877.50100MM SLOPE PROTECTION

0422 8538000000-M SP   7,008 M2  8.60 60268.80 9.00 63072.00 8.60  60268.80SURFACE PREPARATION I

0423 8559000000-M SP   400 M2  192.00 76800.00 200.00 80000.00 192.00  76800.00SURFACE PREPARATION II

0424 8566000000-M SP   42 M2  384.00 16128.00 400.00 16800.00 384.00  16128.00SURFACE PREPARATION III

0425 8573000000-M SP  222.8 M3  600.00 133680.00 600.00 133680.00 600.00  133680.00LATEX MOD CONC OVERLAY

0426 8580000000-M SP   7,008 M2  23.50 164688.00 24.00 168192.00 23.50  164688.00P&F LATEX MOD CONC OVRLAY

0427 8608000000-M 868  3,426 MTN 56.01 191890.26 32.00 109632.00 35.00  119910.00PLAIN RIP RAP II 600MM TK

0428 8622000000-M 868  3,496 M2  2.66 9299.36 5.50 19228.00 3.50  12236.00FILTER FABRIC FOR DRAINAGE

0429 8657000000-N SP  Lump Sum 137100.00 120000.00  150000.00ELASTOMERIC BEARINGS

0430 8685000000-M SP  0.207 M2  45340.00 9385.38 15000.00 3105.00 20000.00  4140.00EPOXY MORTAR REPAIR

0431 8692000000-N SP  Lump Sum 603200.00 220000.00  460000.00EVAZOTE JOINT SEALS

0432 8706000000-N SP  Lump Sum 298300.00 100000.00  100000.00EXPANSION JOINT SEALS

0433 8741000000-N SP  Lump Sum 166600.00 80000.00  150000.00STR DRN SYS ************
(27+44.189 -L-RT)

0434 8860000000-N SP  Lump Sum 90710.00 1000000.00  200000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
1+79.3

0435 8860000000-N SP  Lump Sum 375000.00 50000.00  600000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
12+52.

0436 8860000000-N SP  Lump Sum 161600.00 350000.00  250000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
2+26.6

0437 8860000000-N SP  Lump Sum 325000.00 841000.00  600000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
2+28.7

0438 8860000000-N SP  Lump Sum 633500.00 500000.00  2000000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
27+44.

0439 8860000000-N SP  Lump Sum 1.00 700000.00  300000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
27+44.
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TIDEWATER CONSTRUCTION
CORP.

MORSE DIESEL CIVIL, LLC JONES BROS., INC.

NORFOLK,  VA LAWRENCEVILLE,  NJ MT. JULIET,  TN

0440 8860000000-N SP  Lump Sum 633500.00 3600000.00  2000000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
27+44.

0441 8860000000-N SP  Lump Sum 300000.00 300000.00  250000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
4+41.9

0442 8860000000-N SP  Lump Sum 356000.00 635000.00  400000.00GENERIC STRUCTURE ITEM (LS)
INSTALL 50MM SEWER & WATER    MAIN

0443 8860000000-N SP  Lump Sum 9606.00 7000.00  9000.00GENERIC STRUCTURE ITEM (LS)
OPEN ARMORED JOINTS

0444 8860000000-N SP  Lump Sum 56000.00 100000.00  100000.00GENERIC STRUCTURE ITEM (LS)
SPECIAL APPROACH SLAB

0445 8860000000-N SP  Lump Sum 160000.00 100000.00  150000.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING @  STA 17+03.878 -L-

0446 8860000000-N SP  Lump Sum 240000.00 200000.00  200000.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING @  STA 17+30.339 -L-

0447 8867000000-M SP  9,599.303 M   510.97 4904955.85 400.00 3839721.20 550.00  5279616.65GENERIC STRUCTURE ITEM (M)
1829MM PRESTRESSED CONCRETE   GIRDER (MODIFIED
BUL

0448 8889000000-M SP   32,216 KG  2.59 83439.44 3.00 96648.00 3.00  96648.00GENERIC STRUCTURE ITEM (KG)
EPOXY COATED SPIRAL COLUMN RE-INFORCING STEEL

0449 8897000000-N SP   12 EA  2454.75 29457.00 3500.00 42000.00 2500.00  30000.00GENERIC STRUCTURE ITEM (EA)
DYNAMIC PILE LOAD TEST

0450 8897000000-N SP   3 EA  5645.67 16937.01 2200.00 6600.00 5500.00  16500.00GENERIC STRUCTURE ITEM (EA)
SID INSPECTION

 

    TOTAL 61324682.55 TOTAL 63946608.07 TOTAL  67757906.59CONTRACT TOTAL

 

    SUB-TOTAL 20516326.98 SUB-TOTAL 19943665.29 SUB-TOTAL  23455786.25ROADWAY ITEMS

    SUB-TOTAL 741802.65 SUB-TOTAL 1500000.00 SUB-TOTAL  847409.56RETAINING WALL ITEMS

    SUB-TOTAL 40066552.92 SUB-TOTAL 42502942.78 SUB-TOTAL  43454710.78STRUCTURE ITEMS
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

WILMINGTON-SMITH CREEK PARKWAY FROM HARNETT ST TO US-117 (CASTLE HAYNE RD).

GLF CONSTRUCTION
CORPORATION

MIAMI,  FL   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3445000.00   MOBILIZATION

0002 0000400000-N SP  Lump Sum 400000.00   CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 5007182.38   CLEARING & GRUBBING

0004 0008000000-M 200 0.8 HA  14000.00 11200.00   SUPP CLEARING & GRUBBING

0005 0022000000-M 225  49,600 M3  8.75 434000.00   UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 7500.00   REINF BRG APPR **********
(0+91-YRPB-)

0007 0029000000-N SP  Lump Sum 8500.00   REINF BRG APPR **********
(1+35-YRPA-)

0008 0029000000-N SP  Lump Sum 7500.00   REINF BRG APPR **********
(10+51-Y22-)

0009 0029000000-N SP  Lump Sum 7500.00   REINF BRG APPR **********
(13+16-Y22-)

0010 0029000000-N SP  Lump Sum 17000.00   REINF BRG APPR **********
(16+60-L-)

0011 0029000000-N SP  Lump Sum 17000.00   REINF BRG APPR **********
(17+89-L-)

0012 0029000000-N SP  Lump Sum 7500.00   REINF BRG APPR **********
(2+55-Y22RPC-)

0013 0029000000-N SP  Lump Sum 12000.00   REINF BRG APPR **********
(22+80 NBL)

0014 0029000000-N SP  Lump Sum 12000.00   REINF BRG APPR **********
(22+80 SBL)

0015 0029000000-N SP  Lump Sum 12000.00   REINF BRG APPR **********
(32+24 SBL)

0016 0029000000-N SP  Lump Sum 12000.00   REINF BRG APPR **********
(32+24NBL)

0017 0029000000-N SP  Lump Sum 7500.00   REINF BRG APPR **********
(4+30-RPBD-)

0018 0036000000-M 225  45,600 M3  7.00 319200.00   UNDERCUT EXCAVATION

0019 0070000000-M SP   50,000 M3  7.50 375000.00   SELECT GRANULAR MATERIAL

0020 0077000000-M SP   2,700 M2  2.25 6075.00   SOIL STABILIZATION FABRIC

0021 0106000000-M 230  404,900 M3  7.00 2834300.00   BORROW EXCAVATION

0022 0134000000-M 240  4,200 M3  7.75 32550.00   DRAINAGE DITCH EXCAVATION

0023 0148000000-M SP   300 M   40.00 12000.00   PIPE CLEANOUT

0024 0156000000-M SP   13,150 M2  3.59 47208.50   REMOVAL OF EXT ASPHALT PVM'T

0025 0192000000-N 260  18 HR  350.00 6300.00   PROOF ROLLING

0026 0248000000-N SP  Lump Sum 75000.00   GENERIC GRADING ITEM (LS)
CLEARING (1.5HA)

0027 0255000000-M SP   1,000 MTN 30.00 30000.00   GENERIC GRADING ITEM (MTN)
CLASS IV SUBGRADE STABILIZA-  TION

0028 0255000000-M SP   100 MTN 500.00 50000.00   GENERIC GRADING ITEM (MTN)
DISPOSAL OF HAZARDOUS WASTE
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

WILMINGTON-SMITH CREEK PARKWAY FROM HARNETT ST TO US-117 (CASTLE HAYNE RD).

GLF CONSTRUCTION
CORPORATION

MIAMI,  FL   

0029 0255000000-M SP   103,630 MTN 26.50 2746195.00   GENERIC GRADING ITEM (MTN)
DISPOSAL OF NON-HAZARDOUS     WASTE

0030 0257000000-M SP   700 M   15.00 10500.00   GENERIC GRADING ITEM (M)
BOUNDARY MARKING MATERIAL

0031 0318000000-M 300  650 MTN 30.00 19500.00   FND CONDIT MAT'L MIN STR

0032 0342000000-M SP  70.8 M   58.00 4106.40   ****MM SIDE DRAIN PIPE
(375MM)

0033 0342000000-M SP  87.6 M   63.00 5518.80   ****MM SIDE DRAIN PIPE
(450MM)

0034 0354000000-M 310 92.4 M   140.00 12936.00   ****MM RCP CULV CLASS ***
(750MM, IV)

0035 0354000000-M 310 79.2 M   180.00 14256.00   ****MM RCP CULV CLASS ***
(900MM,  IV)

0036 0360000000-M 310  6 M   61.00 366.00   300MM RCP CULV CLASS III

0037 0366000000-M 310  612 M   67.00 41004.00   375MM RCP CULV CLASS III

0038 0372000000-M 310 130.8 M   77.00 10071.60   450MM RCP CULV CLASS III

0039 0378000000-M 310 176.4 M   93.00 16405.20   600MM RCP CULV CLASS III

0040 0384000000-M 310  258 M   145.00 37410.00   750MM RCP CULV CLASS III

0041 0390000000-M 310 296.4 M   209.72 62161.01   900MM RCP CULV CLASS III

0042 0396000000-M 310 28.8 M   215.00 6192.00   1050MM RCP CULV CLASS III

0043 0528000000-M 310  1 EA  1650.00 1650.00   ***MM RC PIPE ELB CL III
(900MM)

0044 0660000000-M 324  180 M   53.00 9540.00   ****MM BCCSP A ****
(400MM ,1.63MM)

0045 0660000000-M 324 50.4 M   60.00 3024.00   ****MM BCCSP A ****
(450MM, 1.63MM)

0046 0660000000-M 324 39.6 M   70.00 2772.00   ****MM BCCSP A ****
(600MM, 1.63MM)

0047 0680000000-M 324  26 EA  185.00 4810.00   ***MM BCCSP ELB A ****
(400MM, 1.63MM)

0048 0680000000-M 324  4 EA  200.00 800.00   ***MM BCCSP ELB A ****
(450MM, 1.63MM)

0049 0680000000-M 324  2 EA  270.00 540.00   ***MM BCCSP ELB A ****
(600MM, 1.63MM)

0050 1011000000-N 500 Lump Sum 350000.00   FINE GRADING

0051 1022000000-M SP   250 KG  26.30 6575.00   SEALING PAVEMENT CRACKS

0052 1110000000-M 510  7,000 MTN 25.00 175000.00   STABILIZER AGGREGATE

0053 1121000000-M 520  29,300 MTN 23.00 673900.00   AGGREGATE BASE COURSE

0054 1220000000-M 545  500 MTN 50.00 25000.00   INCIDENTAL STONE BASE

0055 1275000000-M 600  1,536 L   2.00 3072.00   PRIME COAT

0056 1297000000-M 612  3,130 M2  2.10 6573.00   MILL ASP PVMT ****MM DTH
(55MM)

0057 1330000000-M 612  200 M2  25.42 5084.00   INCIDENTAL MILLING

0058 1489000000-M SP   3,050 MTN 37.00 112850.00   ASP CONC BASE CRS B25.0B
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0059 1491000000-M SP   380 MTN 37.00 14060.00   ASP CONC BASE CRS B25.0C

0060 1498000000-M SP   7,400 MTN 37.00 273800.00   ASP CONC INTR CRS I19.0B

0061 1503000000-M SP   7,200 MTN 37.00 266400.00   ASP CONC INTR CRS I19.0C

0062 1519000000-M SP   120 MTN 42.00 5040.00   ASP CONC SURF CRS S9.5B

0063 1528000000-M SP   6,700 MTN 37.00 247900.00   ASP CONC SURF CRS S12.5B

0064 1539000000-M SP   6,200 MTN 38.00 235600.00   ASP CONC SURF CRS S12.5C

0065 1560000000-M SP   1,210 MTN 260.00 314600.00   ASP FOR PLANT MIX  PG64-22

0066 1565000000-M SP   349 MTN 288.00 100512.00   ASP FOR PLANT MIX  PG70-22

0067 1693000000-M 654  200 MTN 175.00 35000.00   ASPH PLT MIX PVMT REPAIR

0068 2011000000-M 810 493.2 M   31.00 15289.20   PIPE REMOVAL

0069 2022000000-M 815  135 M3  14.50 1957.50   SUBDRAIN EXCAVATION

0070 2033000000-M 815  70 M3  35.00 2450.00   SUBDR FINE AGGREGATE

0071 2044000000-M 815  160 M   18.00 2880.00   150MM PERF SUBDR PIPE

0072 2055000000-M 815  16 EA  0.50 8.00   150MM SUBDR PIPE Y,T,&L'S

0073 2066000000-N 815  1 EA  200.00 200.00   CONC PAD SUBDRN OUTLET

0074 2077000000-M 815  2 M   18.00 36.00   150MM OUTLET PIPE (SD)

0075 2099000000-M 816  760 M   10.00 7600.00   SHLDR DRAINS

0076 2110000000-M 816  760 M   5.00 3800.00   100MM SHLDR DRAINS PIPE

0077 2121000000-M 816  22 M   14.00 308.00   100MM OUTLET PIPE (SH DRN

0078 2132000000-N 816  1 EA  200.00 200.00   CONC PAD SHLDR DRN OUTLET

0079 2220000000-M SP  10.7 M3  900.00 9630.00   REINFORCED ENDWALLS

0080 2253000000-M 840 1.05 M3  1200.00 1260.00   PIPE COLLARS

0081 2264000000-M 840 0.21 M3  1500.00 315.00   PIPE PLUGS

0082 2275000000-M SP   13 M3  175.00 2275.00   FLOWABLE FILL

0083 2286000000-N 840  72 EA  1100.00 79200.00   MASNRY DRAINAGE STRUCT

0084 2308000000-M 840 14.09 M   750.00 10567.50   MASONRY DRAINAGE STRS

0085 2363000000-N 840  5 EA  300.00 1500.00   FRAME W/2GRTS 840.***** STD
(840.16)

0086 2363000000-N 840  15 EA  300.00 4500.00   FRAME W/2GRTS 840.***** STD
(840.22)

0087 2363000000-N 840  1 EA  300.00 300.00   FRAME W/2GRTS 840.***** STD
(840.24)

0088 2363000000-N 840  15 EA  300.00 4500.00   FRAME W/2GRTS 840.***** STD
(840.29)

0089 2374000000-N 840  11 EA  350.00 3850.00   FRAME-GRT-HD 840.03 **
(E)

0090 2374000000-N 840  5 EA  350.00 1750.00   FRAME-GRT-HD 840.03 **
(F)

0091 2374000000-N 840  8 EA  350.00 2800.00   FRAME-GRT-HD 840.03 **
(G)

0092 2396000000-N 840  10 EA  300.00 3000.00   FRAME W/COVER STD 840.54

0093 2451000000-N 840  4 EA  200.00 800.00   CONC APRON FOR DROP INLET
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0094 2473000000-N SP   3 EA  1000.00 3000.00   GENERIC DRAINAGE ITEM (EA)
TEMP STEEL PLATE COVER FOR    MASONARY DRAINAGE
ST

0095 2542000000-M 846  880 M   34.00 29920.00   450MM CONC CURB & GUTTER

0096 2549000000-M 846  1,500 M   37.00 55500.00   750MM CONC CURB & GUTTER

0097 2556000000-M 846  840 M   35.00 29400.00   SHLDR BERM GUTTER

0098 2591000000-M 848  730 M2  32.00 23360.00   100MM CONC SIDEWALK

0099 2598000000-M 848  80 M2  40.00 3200.00   CONC WHEELCHAIR RAMPS

0100 2612000000-M 848  135 M2  35.00 4725.00   150MM CONC DRIVEWAY

0101 2647000000-M 852  100 M2  38.00 3800.00   125MM MONOLITHIC CONC ISL (SURF MTD)

0102 2655000000-M 852  355 M2  40.00 14200.00   125MM MONOLITHIC CONC ISL (KEY IN)

0103 2724000000-M 857  57 M   185.00 10545.00   PC REINF BARRIER SNGL FC

0104 2830000000-N 858  2 EA  485.00 970.00   ADJ MANHOLES

0105 2845000000-N 858  30 EA  285.00 8550.00   ADJ METER OR VALVE BOXES

0106 3000000000-N SP   7 EA  13000.00 91000.00   IMPACT ATTEN TYPE 350

0107 3030000000-M 862 1,973.58 M   37.72 74443.44   STL BM GRDRAIL

0108 3045000000-M 862 15.24 M   39.00 594.36   STL BM GRDRAIL SHOP CURV

0109 3105000000-N 862  4 EA  40.00 160.00   SBGR TERM SECT

0110 3150000000-N 862  10 EA  30.00 300.00   ADDIT GUARDRAIL POSTS

0111 3210000000-N 862  2 EA  450.00 900.00   GR ANCHOR TYPE CAT-1

0112 3240000000-N 862  2 EA  1200.00 2400.00   GRDRAIL ANCHOR VI (MOD)

0113 3270000000-N SP   8 EA  1900.00 15200.00   GR ANCHOR TYPE 350

0114 3285000000-N SP   4 EA  1800.00 7200.00   GR ANCHOR TYPE M-350

0115 3300000000-N 862  10 EA  1100.00 11000.00   GR ANCHOR TYPE XI

0116 3315000000-N 862  2 EA  1200.00 2400.00   GR ANCHOR TYPE XI (MOD)

0117 3330000000-N 862  9 EA  400.00 3600.00   GR ANCHOR TYPE XIII

0118 3360000000-M 863  110 M   3.50 385.00   REMOVE GUARDRAIL

0119 3380000000-M 862 297.18 M   24.60 7310.63   TEMP STL BM GUARDRAIL

0120 3382000000-M 862 7.62 M   27.00 205.74   TEMP STL BM GDRAIL, SHP CURV

0121 3387000000-N 862  1 EA  200.00 200.00   GDRL ANCH UNITS ****** TEMP
(XIII)

0122 3389000000-N SP   1 EA  1300.00 1300.00   GDRL ANCH UNITS ****** TEMP
(M-350)

0123 3389100000-N SP   1 EA  1400.00 1400.00   GDRL ANCH UNITS 350 TEMP

0124 3500000000-M 866  3,000 M   6.56 19680.00   WW WIRE FENCE ****MM FABR
(1200MM)

0125 3509000000-M 866  596 EA  14.00 8344.00   100MM FENCE POSTS 2.30M

0126 3515000000-M 866  196 EA  30.00 5880.00   125MM FENCE POSTS 2.50M

0127 3533000000-M 866  450 M   9.85 4432.50   CL FENCE ****MM FABRIC
(1200MM)

0128 3542000000-M 866  121 EA  30.00 3630.00   LINE POST FOR 1200MM CL F

0129 3548000000-M 866  11 EA  95.00 1045.00   TERM POST FOR 1200MM CL
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0130 3557000000-M 866  100 M   3.40 340.00   ADDITIONAL BARBED WIRE

0131 3579000000-N 866  1 EA  850.00 850.00   GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES, 1.47M HIGH,     3.15M WIDE 7.31M OPE

0132 3628000000-M 868  45 MTN 50.00 2250.00   PLN RIP RAP CL I

0133 3649000000-M 868  430 MTN 50.00 21500.00   PLN RIP RAP, CLASS B

0134 3656000000-M 868  1,130 M2  3.00 3390.00   FILTER FABRIC FOR DRAINGE

0135 3677000000-M SP   1,500 M2  50.00 75000.00   GENERIC EROSION CONTROL ITEM (M2)
ROCK PLATING

0136 4048000000-M 902  1 M3  1.00 1.00   RC SIGN FOOTINGS

0137 4054000000-M 902  1 M3  1.00 1.00   PLN CONC SIGN FOOTINGS

0138 4060000000-M 903  424 KG  10.00 4240.00   BRKWY STL BEAM SIGN SUPPT

0139 4066000000-M 903  237 KG  10.00 2370.00   SIMPLE STL BEAM SIGN SUPP

0140 4072000000-M 903  640 M   25.00 16000.00   4.5KG STEEL U-CHNL POST

0141 4084000000-N 904  1 EA  300.00 300.00   TYPE A SIGNS, ERECTION

0142 4090000000-N 904  4 EA  150.00 600.00   TYPE B SIGNS, ERECTION

0143 4096000000-N 904  6 EA  100.00 600.00   TYPE D SIGNS, ERECTION

0144 4102000000-N 904  135 EA  50.00 6750.00   TYPE E SIGNS, ERECTION

0145 4108000000-N 904  23 EA  100.00 2300.00   TYPE F SIGNS, ERECTION

0146 4120000000-N 905 Lump Sum 80000.00   OVERHEAD SIGN ASSEMBLY **
(A)

0147 4120000000-N 905 Lump Sum 45000.00   OVERHEAD SIGN ASSEMBLY **
(B)

0148 4120000000-N 905 Lump Sum 40000.00   OVERHEAD SIGN ASSEMBLY **
(C)

0149 4120000000-N 905 Lump Sum 20000.00   OVERHEAD SIGN ASSEMBLY **
(D)

0150 4120000000-N 905 Lump Sum 30000.00   OVERHEAD SIGN ASSEMBLY **
(E)

0151 4120000000-N 905 Lump Sum 20000.00   OVERHEAD SIGN ASSEMBLY **
(F)

0152 4120000000-N 905 Lump Sum 45000.00   OVERHEAD SIGN ASSEMBLY **
(G)

0153 4120000000-N 905 Lump Sum 20000.00   OVERHEAD SIGN ASSEMBLY **
(H)

0154 4120000000-N 905 Lump Sum 20000.00   OVERHEAD SIGN ASSEMBLY **
(I)

0155 4120000000-N 905 Lump Sum 80000.00   OVERHEAD SIGN ASSEMBLY **
(J)

0156 4126000000-N 906 Lump Sum 15000.00   LITE SYS OVERHD SIGN **
(A)

0157 4126000000-N 906 Lump Sum 12000.00   LITE SYS OVERHD SIGN **
(B)

0158 4126000000-N 906 Lump Sum 12000.00   LITE SYS OVERHD SIGN **
(C)
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0159 4126000000-N 906 Lump Sum 10000.00   LITE SYS OVERHD SIGN **
(D)

0160 4126000000-N 906 Lump Sum 12000.00   LITE SYS OVERHD SIGN **
(E)

0161 4126000000-N 906 Lump Sum 10000.00   LITE SYS OVERHD SIGN **
(F)

0162 4126000000-N 906 Lump Sum 12000.00   LITE SYS OVERHD SIGN **
(G)

0163 4126000000-N 906 Lump Sum 10000.00   LITE SYS OVERHD SIGN **
(H)

0164 4126000000-N 906 Lump Sum 10000.00   LITE SYS OVERHD SIGN **
(I)

0165 4126000000-N 906 Lump Sum 15000.00   LITE SYS OVERHD SIGN **
(J)

0166 4204000000-N 907  1 EA  1.00 1.00   R&D U CHNNEL POSTS

0167 4300000000-N SP   67 EA  1.00 67.00   R&D SIGN & U POST

0168 4342000000-N 908  1 EA  1.00 1.00   ERECT SIGNS ON NEW U-CHNL

0169 4360000000-N SP   3 EA  1000.00 3000.00   GENERIC SIGNING ITEM (EA)
BRIDGE MOUNTED OUTRIGGER SIGN SUPPORT
ASSEMBLY FOR

0170 4360000000-N SP   22 EA  1000.00 22000.00   GENERIC SIGNING ITEM (EA)
BRIDGE MOUNTED OUTRIGGER SIGN SUPPORT
ASSEMBLY FOR

0171 4360000000-N SP   2 EA  400.00 800.00   GENERIC SIGNING ITEM (EA)
MEDIAN BARRIER EMBEDDED SIGN  SUPPORT
ASSEMBLY FOR

0172 4400000000-M 1110  85 M2  73.50 6247.50   WORK ZONE SIGNS (STAT)

0173 4405000000-M 1110  50 M2  47.70 2385.00   WORK ZONE SIGNS (PORT)

0174 4410000000-M 1110  35 M2  53.00 1855.00   WORK ZONE SIGNS (BARRICAD

0175 4425000000-N 1125  6 EA  24.33 145.98   WARNING FLAGS

0176 4430000000-N 1130  400 EA  36.04 14416.00   DRUMS

0177 4435000000-N 1135  200 EA  10.55 2110.00   CONES

0178 4445000000-M 1145  66 M   27.56 1818.96   BARRICADES (TYPE III)

0179 4450000000-N 1150  1,200 HR  200.00 240000.00   FLAGGER

0180 4460000000-N 1155  30 EA  79.50 2385.00   WARNING LIGHTS (TYPE B)

0181 4465000000-N 1160  2 EA  13912.50 27825.00   TEMPORARY CRASH CUSHIONS

0182 4470000000-N 1160  2 EA  1500.00 3000.00   RESET CRASH CUSHION

0183 4475000000-N 1165  4 EA  10017.00 40068.00   TRUCK MTD IMP ATTN 45 MPH

0184 4495000000-M 1170  750 M   100.00 75000.00   PORT BARRIER, DRAINAGE

0185 4500000000-M 1170  750 M   30.00 22500.00   RESET PORTABLE BARRIER

0186 4510000000-N SP   100 HR  50.00 5000.00   POLICE

0187 4520000000-N SP   20 EA  39.00 780.00   TUBULAR MARKERS (FIXED)

0188 4590000000-M SP   452 M   118.00 53336.00   GENERIC TRAFFIC CONTROL ITEM (M)
WATERFILLED BARRIER
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0189 4650000000-N 1251  1,012 EA  4.25 4301.00   TEMP RAISED PVMT MRKS

0190 4685000000-M 1205  8,382 M   3.25 27241.50   100MM THERMO MKG, 2.3MMTK

0191 4686000000-M 1205  5,831 M   3.50 20408.50   100MM THERMO MKG, 3.1MMTK

0192 4695000000-M 1205  508 M   6.00 3048.00   200MM THERMO MKG 2.3MM TK

0193 4697000000-M 1205  150 M   6.50 975.00   200MM THERMO MKG 3.1MM TK

0194 4710000000-M 1205  68 M   16.00 1088.00   600MM THERMO MKG 3.1MM TK

0195 4721000000-M 1205  20 EA  50.00 1000.00   THERMO PVT MKG CHARACTER 3.1

0196 4725000000-M 1205  43 EA  100.00 4300.00   THERMO PVT MKG SYMB 2.3MM

0197 4730000000-M 1205  5,572 M   3.77 21006.44   EPOXY  PVT MK LINES 100MM

0198 4740000000-M 1205  453 M   7.55 3420.15   EPOXY PVT MK LINES 200MM

0199 4755000000-M 1205  72 M   32.81 2362.32   EPOXY PVT MK LINES 600MM

0200 4810000000-M 1205  39,187 M   0.80 31349.60   PAINT PVT MKG LINES 100MM

0201 4820000000-M 1205  4,040 M   1.50 6060.00   PAINT PVT MKG LINES 200MM

0202 4835000000-M 1205  360 M   10.00 3600.00   PAINT PVT MKG LINES 600MM

0203 4845000000-N 1205  112 EA  35.00 3920.00   PAINT PVT MKG SYMBOL

0204 4850000000-M 1205  1,500 M   1.75 2625.00   REMVL OF 100MM LINES

0205 4860000000-M 1205  1,500 M   3.50 5250.00   REMVL OF 200MM LINES

0206 4875000000-N 1205  60 EA  35.00 2100.00   REMOVAL OF SYMBL & CHARAC

0207 4900000000-N 1252  986 EA  5.00 4930.00   PERM RAISED PVMT MARKERS

0208 4910000000-N 1261  125 EA  6.00 750.00   GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0209 4910000000-N 1261  16 EA  6.00 96.00   GRDRL DELINEATION (PERM, ***)
(YELLOW)

0210 4911000000-N 1261  119 EA  8.00 952.00   BARR DELINEATION (PERM, ***)
(CRYSTAL)

0211 4911000000-N 1261  119 EA  8.00 952.00   BARR DELINEATION (PERM, ***)
(YELLOW)

0212 4913000000-N 1261  27 EA  8.00 216.00   BARR DELINEATION (TEMP, ***)
(CRYSTAL)

0213 5045000000-N 1404  22 EA  1950.00 42900.00   LIT STD MTLS ************
(10.7M SA 3M)

0214 5070000000-N 1405  29 EA  900.00 26100.00   STD FOUNDAT ***********
(TYPE R1)

0215 5070000000-N 1405  59 EA  500.00 29500.00   STD FOUNDAT ***********
(TYPE R1S)

0216 5070000000-N 1405  5 EA  880.00 4400.00   STD FOUNDAT ***********
(TYPE R2)

0217 5085000000-N 1406  19 EA  550.00 10450.00   LITE STD LUM RDW 250W HPS

0218 5120000000-N 1407  2 EA  1950.00 3900.00   SERVICE POLE ************
(9.1M CLASS 4)

0219 5125000000-M 1407  50 M   63.95 3197.50   SERV LATERAL ************
(3 #1/0 USE)
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0220 5145000000-N 1408  1 EA  9900.00 9900.00   LITE CNTRL RW************
(120/240 VOLT)

0221 5145000000-N 1408  1 EA  10500.00 10500.00   LITE CNTRL RW************
(240/480 VOLT)

0222 5155000000-M 1409  72 M   29.52 2125.44   ELEC DUCT TYP BD SIZ ****
(53)

0223 5155000000-M 1409  65 M   45.92 2984.80   ELEC DUCT TYP BD SIZ ****
(78)

0224 5160000000-M 1409  28 M   229.60 6428.80   ELEC DUCT TYP JA SIZ ****
(53)

0225 5160000000-M 1409  44 M   278.80 12267.20   ELEC DUCT TYP JA SIZ ****
(78)

0226 5175000000-M 1410  86 M   13.12 1128.32   **#6 W/G FEEDER CIRCUIT
(2)

0227 5175000000-M 1410  33 M   14.76 487.08   **#6 W/G FEEDER CIRCUIT
(3)

0228 5180000000-M 1410  142 M   16.40 2328.80   **#4 W/G FEEDER CIRCUIT
(3)

0229 5185000000-M 1410  50 M   19.68 984.00   **#2 W/G FEEDER CIRCUIT
(3)

0230 5210000000-M 1410  1,137 M   22.96 26105.52   **#6 W/G FDR CIR 2 CNDUIT
(2,41)

0231 5210000000-M 1410  960 M   24.60 23616.00   **#6 W/G FDR CIR 2 CNDUIT
(3,41)

0232 5215000000-M 1410  755 M   26.24 19811.20   **#4 W/G FDR CIR 2 CNDUIT
(3,41)

0233 5220000000-M 1410  79 M   29.52 2332.08   **#2 W/G FDR CIR 2 CNDUIT
(3,41)

0234 5240000000-N 1411  13 EA  500.00 6500.00   ELEC JB ************
(PC 18)

0235 5255000000-N 1412 Lump Sum 5000.00   PORTABLE LIGHTING

0236 5260000000-N SP  Lump Sum 14500.00   GENERIC LIGHTING ITEM (LS)
BRIDGE GATES

0237 5260000000-N SP  Lump Sum 28200.00   GENERIC LIGHTING ITEM (LS)
BRIDGE LIGHTING GROUP CONTROL

0238 5260000000-N SP  Lump Sum 23840.00   GENERIC LIGHTING ITEM (LS)
CLOSED CIRCUIT TELEVISION

0239 5260000000-N SP  Lump Sum 10650.00   GENERIC LIGHTING ITEM (LS)
ELECTRICAL DUCT FOR SIGNAL IN-TERFACE

0240 5260000000-N SP  Lump Sum 33400.00   GENERIC LIGHTING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD  SIGN ASSEMBLIES

0241 5260000000-N SP  Lump Sum 85300.00   GENERIC LIGHTING ITEM (LS)
PERMANENT BRIDGE ELECTRICAL & TELEPHONE
SERVICES

0242 5260000000-N SP  Lump Sum 65600.00   GENERIC LIGHTING ITEM (LS)
RACEWAY AND WIRING
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0243 5260000000-N SP  Lump Sum 37000.00   GENERIC LIGHTING ITEM (LS)
TEMPORARY BRIDGE ELECTRICAL & TELEPHONE
SERVICES

0244 5260000000-N SP  Lump Sum 14000.00   GENERIC LIGHTING ITEM (LS)
TRAFFIC GATE CONTROL SYSTEM

0245 5260000000-N SP  Lump Sum 10000.00   GENERIC LIGHTING ITEM (LS)
TRAFFIC SIGNAL CONTROL & IN-  TERFACE

0246 5260000000-N SP  Lump Sum 6800.00   GENERIC LIGHTING ITEM (LS)
UNDERPASS CIRCUITRY AT STA    3+31 YRPBD

0247 5260000000-N SP  Lump Sum 6800.00   GENERIC LIGHTING ITEM (LS)
UNDERPASS CIRCUITRY AT STA    3+95 YRPBD

0248 5260000000-N SP  Lump Sum 74000.00   GENERIC LIGHTING ITEM (LS)
UNINTERRUPTIBLE POWER SUPPLIES

0249 5270000000-N SP   32 EA  700.00 22400.00   GENERIC LIGHTING ITEM (EA)
BRIDGE LIGHT STANDARD LUMI-   NAIRES

0250 5270000000-N SP   32 EA  1950.00 62400.00   GENERIC LIGHTING ITEM (EA)
BRIDGE LIGHT STANDARDS

0251 5270000000-N SP   4 EA  1260.00 5040.00   GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES FOR SIGNAL INTERFACE

0252 5270000000-N SP   15 EA  550.00 8250.00   GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD LUMINAIRES,    TYPE RDWP 250W HPS

0253 5270000000-N SP   15 EA  1950.00 29250.00   GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, TYPE MTLS 10.7M SA 3M P

0254 5270000000-N SP   59 EA  1400.00 82600.00   GENERIC LIGHTING ITEM (EA)
POST TOP LIGHT ABF 3.7M 120V  150W HPS

0255 5270000000-N SP   6 EA  700.00 4200.00   GENERIC LIGHTING ITEM (EA)
REMOVAL & DISPOSAL OF ROADWAY LIGHTING
COMPONENTS

0256 5270000000-N SP   6 EA  1200.00 7200.00   GENERIC LIGHTING ITEM (EA)
UNDERPASS LUMINAIRES, TYPE WM 150W HPS

0257 5300000000-M 1505  370 MTN 33.00 12210.00   FND CONDIT MAT'L ********
(IV)

0258 5306000000-M 1505  370 MTN 33.00 12210.00   BEDDN MAT'L CL **********
(IV)

0259 5318000000-M 1505  85 MTN 210.00 17850.00   PVMT REP FOR UTILITY WORK

0260 5324000000-M 1510  339 M   175.00 59325.00   ***MM DI WP CL***********
(400MM,CLASS 51,2.41 MPA)

0261 5324000000-M 1510  227 M   210.00 47670.00   ***MM DI WP CL***********
(600MM,CLASS 51,2.41 MPA)

0262 5324000000-M 1510  347 M   400.00 138800.00   ***MM DI WP CL***********
(900MM,CLASS 51,1.72 MPA)

0263 5330000000-M 1510  176 M   92.00 16192.00   150MM DI WP CL***********
(CLASS 51, 2.41 MPA)

0264 5342000000-M 1510  19 M   285.00 5415.00   300MM DI WP CL***********
(CLASS 51, 2.41 MPA)
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0265 5408000000-M 1510  12 M   65.00 780.00   ***MM CU WATER PIPE TYPE K
(40MM)

0266 5414000000-M 1510  133 M   50.00 6650.00   20MM CU WATER PIPE TYPE K

0267 5432000000-M 1510  344 M   50.00 17200.00   50MM PVC H2O P SD21 1.38

0268 5480000000-M 1510  11,547 KG  7.75 89489.25   DI H2O FITTINGS 1.72MPA

0269 5510000000-M 1510  6 EA  85.00 510.00   20MM CORPORATION STOP

0270 5528000000-M 1510  1 EA  250.00 250.00   50MM CORPORATION STOP

0271 5530000000-M 1510  6 EA  105.00 630.00   ***MM CURB STOP
(20MM)

0272 5530000000-M 1510  1 EA  240.00 240.00   ***MM CURB STOP
(50MM)

0273 5534000000-M 1510  1 EA  525.00 525.00   ***MM GATE V & V BX
(50MM,1.38 MPA WP)

0274 5540000000-M 1510  4 EA  700.00 2800.00   150MM GATE V & V BX
(1.38 MPA WP)

0275 5564000000-M SP   2 EA  3700.00 7400.00   ***MM BUTRFLY V & V BX
(400MM)

0276 5564000000-M SP   2 EA  11000.00 22000.00   ***MM BUTRFLY V & V BX
(900MM)

0277 5582000000-M 1510  1 EA  410.00 410.00   *** X ***MM TAPPING SADDL
(600 X 50MM)

0278 5618000000-M SP   1 EA  170.00 170.00   150MM TRANS COUPLN ******
(CI TO DI)

0279 5642000000-M SP   2 EA  775.00 1550.00   400MM TRANS COUPLN ******
(CI TO DI)

0280 5648000000-N 1510  5 EA  375.00 1875.00   RELOCATE EXIST WAT METER

0281 5678000000-M SP   3 EA  4200.00 12600.00   ***MM LINE STOP ASSEMBLY
(600MM)

0282 5696000000-M 1520 740.5 M   105.00 77752.50   200MM PVC SS PIPE SDR 35

0283 5708000000-M 1520  331 M   46.00 15226.00   ***MM PVC FORCE M *******
(50MM, SDR 21, 1.38 MPA WP)

0284 5750000000-M 1520  19 M   146.00 2774.00   ***MM DI FRC MN SS P ****
(150MM, CL 51, 2.41 MPA WP)

0285 5756000000-M 1520 135.96 KG  7.00 951.72   DI SS PIPE FITTINGS

0286 5768000000-N 1520  5 EA  200.00 1000.00   SANITARY SEWER CLEAN-OUT

0287 5774000000-M 1525  26 EA  1825.00 47450.00   STD ****MM DIA PC MH 0-2M
(1200MM)

0288 5774000000-M 1525  1 EA  3600.00 3600.00   STD ****MM DIA PC MH 0-2M
(1800MM)

0289 5780000000-M 1525 12.6 M   410.00 5166.00   STD PC MH WALL ****MM 2+
(1200MM)

0290 5786000000-M 1525  2 M   865.00 1730.00   SS MH OS DROP ASSEMBLY

0291 5798000000-M 1530  325 M   86.00 27950.00   FL OR REMV *** PIPE *****
(400MM, CI WATER)
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0292 5798000000-M 1530  698 M   100.00 69800.00   FL OR REMV *** PIPE *****
(600MM, DI WATER)

0293 5798000000-M 1530  170 M   100.00 17000.00   FL OR REMV *** PIPE *****
(600MM, RC SEWER)

0294 5816000000-N 1530  21 EA  1400.00 29400.00   BRK DN,PLUG & FILL UT MH

0295 5822000000-N 1530  12 EA  2300.00 27600.00   BREAK DOWN & REBUILD MH

0296 5834000000-M SP   35 M   40.00 1400.00   ***MM PVC ENCASEMENT PIPE
(100MM, SCHEDULE 40)

0297 5852000000-M SP   45 M   1700.00 76500.00   ***MM STL NCAS PIPE****BJ
(1350MM, 20.00MM THICK)

0298 5852000000-M SP   90 M   900.00 81000.00   ***MM STL NCAS PIPE****BJ
(400MM, 6.25MM THICK)

0299 5852000000-M SP   37 M   1000.00 37000.00   ***MM STL NCAS PIPE****BJ
(750MM, 7.80MM THICK)

0300 5852000000-M SP   15 M   1250.00 18750.00   ***MM STL NCAS PIPE****BJ
(900MM, 9.37MM THICK)

0301 5882000000-N SP   43 EA  350.00 15050.00   GENERIC UTILITY ITEM (EA)
600MM RESTRAINED RETAINER     GLAND, 1.72 MPA WP

0302 5882000000-N SP   11 EA  1000.00 11000.00   GENERIC UTILITY ITEM (EA)
900MM RESTRAINED RETAINER     GLAND, 1.72 MPA WP

0303 5882000000-N SP   2 EA  1600.00 3200.00   GENERIC UTILITY ITEM (EA)
INSTALL FIRE HYDRANT

0304 5882000000-N SP   1 EA  575.00 575.00   GENERIC UTILITY ITEM (EA)
METER BOX ASSEMBLY

0305 5888000000-M SP   187 M   67.00 12529.00   GENERIC UTILITY ITEM (M)
200MM DI SEWER PIPE,CLASS 51

0306 5888000000-M SP   219 M   195.00 42705.00   GENERIC UTILITY ITEM (M)
600MM DI SEWER PIPE,CLASS 51

0307 6000000000-M 1605  3,825 M   5.85 22376.25   TEMPORARY SILT FENCE

0308 6009000000-M 1610  2,250 MTN 50.00 112500.00   EROS CONTRL STONE CL B

0309 6012000000-M 1610  960 MTN 50.00 48000.00   SEDIMENT CONTROL STONE

0310 6015000000-M 1615 20.5 HA  875.50 17947.75   TEMPORARY MULCHING

0311 6018000000-M 1620  1,375 KG  6.85 9418.75   SEED FOR TEMP SEEDING

0312 6021000000-M 1620  11 MTN 750.00 8250.00   FERT FOR TEMP SEEDING

0313 6024000000-M 1622  690 M   25.00 17250.00   TEMPORARY SLOPE DRAINS

0314 6027000000-N 1622  35 EA  225.00 7875.00   INLET PROTCN @ SLOPE DRNS

0315 6030000000-M 1630  6,750 M3  8.00 54000.00   SILT EXCAVATION

0316 6033000000-M 1631  3,590 M2  1.55 5564.50   SYNTHETIC ROVING

0317 6036000000-M 1631  11,795 M2  2.25 26538.75   MATTING FOR EROS CONTROL

0318 6042000000-M 1632  460 M   8.20 3772.00   6.4MM HARDWARE CLOTH

0319 6048000000-M SP   175 M2  30.00 5250.00   FLOAT TURBIDITY CURTAIN

0320 6084000000-M 1660 32.5 HA  2495.00 81087.50   SEEDING & MULCHING

0321 6087000000-M 1660  11 HA  60.00 660.00   MOWING

0322 6090000000-M 1661  225 KG  15.75 3543.75   SEED FOR REPAIR SEEDING
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0323 6093000000-M 1661  1 MTN 950.00 950.00   FERT FOR REPAIR SEEDING

0324 6096000000-M 1662  925 KG  2.50 2312.50   SEED FOR SUPP SEEDING

0325 6102000000-M 1663  2,490 M2  5.65 14068.50   SODDING

0326 6105000000-M 1663  465 KL  24.00 11160.00   WATER

0327 6108000000-M 1665 54.75 MTN 360.00 19710.00   FERTILIZER TOPDRESSING

0328 6114000000-N SP   8 HR  65.00 520.00   SPECIALIZED HAND MOWING

0329 6117000000-N SP   20 EA  125.00 2500.00   RESPONSE FOR EROS CONTROL

0330 6132000000-N SP   4 EA  600.00 2400.00   GENERIC EROSION CONTROL ITEM (EA)
SPECIAL STILLING BASIN

0331 7048000000-M SP   10 EA  497.00 4970.00   300MM PEDEST SIGNL HD 2 SEC

0332 7060000000-M SP   2,821 M   8.20 23132.20   SIGNAL CABLE

0333 7096000000-M SP   40 EA  818.32 32732.80   VEHICLE SIGNAL HD (200MM, 3 SECT)

0334 7120000000-M SP   47 EA  906.30 42596.10   VEHICLE SIGNAL HD (300MM, 3 SECT)

0335 7132000000-M SP   6 EA  1145.86 6875.16   VEHICLE SIGNAL HD (300MM, 4 SECT)

0336 7144000000-M SP   9 EA  1373.76 12363.84   VEHICLE SIGNAL HD (300MM, 5 SECT)

0337 7168000000-N SP   6 EA  1663.14 9978.84   VEHIC SIGNAL HD W/ MULT OPT PROG SECT

0338 7180000000-N SP   4 EA  167.48 669.92   BACKPLATE

0339 7252000000-M SP   273 M   15.32 4182.36   MESSENGER CABLE (6.35MM)

0340 7264000000-M SP   616 M   33.81 20826.96   MESSENGER CABLE (9.52MM)

0341 7276000000-M SP   328 M   230.00 75440.00   JACK & BORE

0342 7288000000-M SP   209 M   108.12 22597.08   TRENCHING (PAVED)

0343 7300000000-M SP   735 M   22.95 16868.25   TRENCHING (UNPAVED)

0344 7324000000-N SP   38 EA  487.60 18528.80   JUNCTION BOX (STANDARD SIZE)

0345 7336000000-N SP   10 EA  1105.58 11055.80   JUNCTION BOX (OVER-SIZED)

0346 7360000000-N SP   15 EA  1399.20 20988.00   WOOD POLE

0347 7372000000-N SP   59 EA  800.30 47217.70   GUY ASSEMBLY

0348 7396000000-M SP   5 EA  464.28 2321.40   13MM RISER WITH WEATHERHEAD

0349 7408000000-M SP   9 EA  486.66 4379.94   25MM RISER W/ WEATHERHEAD

0350 7420000000-M SP   42 EA  527.88 22170.96   50MM RISER W/ WEATHERHEAD

0351 7444000000-M SP   1,780 M   46.64 83019.20   INDUCTIVE LOOP SAWCUT

0352 7456000000-M SP   2,095 M   8.43 17660.85   LEAD-IN CABLE

0353 7480000000-N SP   4 EA  28011.55 112046.20   LOOP EMUL DETECT SYSTEM

0354 7504000000-M SP   1,402 M   12.61 17679.22   COMMUN CABLE ** TWST PR
(12)

0355 7566000000-N SP   10 EA  132.50 1325.00   DELINEATOR MARKER

0356 7588000000-N SP   7 EA  7151.82 50062.74   SGL MAST ARM WITH METAL POLE

0357 7590000000-N SP   2 EA  8742.88 17485.76   DBL MAST ARM WITH METAL POLE

0358 7612000000-N SP   9 EA  8870.08 79830.72   METAL SIGNAL POLE FOUNDATION

0359 7624000000-N SP   5 EA  2034.14 10170.70   SIGNAL PEDESTAL WITH FOUND

0360 7636000000-N SP   19 EA  430.36 8176.84   SIGN FOR SIGNALS

0361 7660000000-N SP   2 EA  2544.00 5088.00   FIBER-OPTIC BLANKOUT SIGN
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0362 7684000000-N SP   12 EA  1224.30 14691.60   SIGNAL CABINET FOUNDATION

0363 7792000000-N SP   12 EA  13796.96 165563.52   CONTRLR W/ CBNT, NEMA TS-1 BASE MTD

0364 7816000000-N SP   41 EA  245.92 10082.72   DETECTOR CHANNEL (NEMA TS-1)

0365 7864000000-N SP   1 EA  4011.00 4011.00   MASTR CONTRLR (********************)
(TRACONEX TMM-500)

0366 7924000000-N SP   2 EA  4581.32 9162.64   SPLICE CABINET

0367 7948000000-N SP   2 EA  6813.68 13627.36   TRAFFIC SIGNAL REMOVAL

0368 7974000000-N SP   5 EA  731.40 3657.00   MAST ARM W/ MTL POLE DESIGN

0369 7980000000-N SP   5 EA  438.84 2194.20   GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL PEDES- TAL

0370 7980000000-N SP   4 EA  3363.38 13453.52   GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MASTARMWITH METAL POLE

0371 8035000000-N 402 Lump Sum 63132.67   REMV EXIST STR **********
(17+30-Y2A-)

RETAINING WALL ITEMS

0372 8860000000-N SP  Lump Sum 870231.88   GENERIC STRUCTURE ITEM (LS)
MSE RETAINING WALLS

STRUCTURE ITEMS

0373 8035000000-N 402 Lump Sum 608451.52   REMV EXIST STR **********
(1+61.825-YRPB-)

0374 8035000000-N 402 Lump Sum 134130.08   REMV EXIST STR **********
(12+52.890-Y-)

0375 8091000000-N 410 Lump Sum 2650.91   FND EXCAV B** STA *******
(1, 1+61.825-YRPB-)

0376 8091000000-N 410 Lump Sum 34080.32   FND EXCAV B** STA *******
(1, 17+03.878-L-)

0377 8091000000-N 410 Lump Sum 24409.18   FND EXCAV B** STA *******
(1, 17+53.636-L-)

0378 8091000000-N 410 Lump Sum 4491.79   FND EXCAV B** STA *******
(1, 2+26.625-Y22RPB-)

0379 8091000000-N 410 Lump Sum 524.91   FND EXCAV B** STA *******
(10, 12+52.890-Y-)

0380 8091000000-N 410 Lump Sum 991.12   FND EXCAV B** STA *******
(2, 1+61.825-YRPB-)

0381 8091000000-N 410 Lump Sum 3361.95   FND EXCAV B** STA *******
(2, 2+26.625-Y22RPB-)

0382 8091000000-N 410 Lump Sum 2041.18   FND EXCAV B** STA *******
(4, 27+44.189-L-LT)

0383 8091000000-N 410 Lump Sum 2090.39   FND EXCAV B** STA *******
(4, 27+44.189-L-RT)

0384 8091000000-N 410 Lump Sum 2499.10   FND EXCAV B** STA *******
(5, 27+44.189-L-LT)
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0385 8091000000-N 410 Lump Sum 2375.80   FND EXCAV B** STA *******
(5, 27+44.189-L-RT)

0386 8091000000-N 410 Lump Sum 4147.51   FND EXCAV B** STA *******
(6, 1+79.359-Y22RPC-)

0387 8091000000-N 410 Lump Sum 830.56   FND EXCAV B** STA *******
(6, 12+52.890-Y-)

0388 8091000000-N 410 Lump Sum 736.40   FND EXCAV B** STA *******
(6, 27+44.189-L-LT)

0389 8091000000-N 410 Lump Sum 728.02   FND EXCAV B** STA *******
(6, 27+44.189-L-RT)

0390 8091000000-N 410 Lump Sum 72.44   FND EXCAV B** STA *******
(7, 12+52.890-Y-)

0391 8091000000-N 410 Lump Sum 1973.96   FND EXCAV B** STA *******
(7, 27+44.189-L-LT)

0392 8091000000-N 410 Lump Sum 199.57   FND EXCAV B** STA *******
(7, 27+44.189-L-RT)

0393 8098000000-M SP  252.6 M   1546.77 390714.10   ****MM DRILLD PIER NO ROC
(1829MM)

0394 8105000000-M SP   41 M   1468.81 60221.21   ****MM DRILLD PIER IN ROC
(1829MM)

0395 8112000000-M SP  118.6 M   590.03 69977.56   ****MM DIA PER STL CASING
(1829MM)

0396 8114000000-N SP   14 EA  1044.30 14620.20   SPT TESTING

0397 8115000000-N SP   14 EA  3655.07 51170.98   CROSSHOLE SONIC LOGGING

0398 8116000000-M SP   1,833 M   19.49 35725.17   CSL TUBES

0399 8147000000-M SP  40,596.5 M2  250.67 10176324.66   REINF CONC DECK SLAB

0400 8154000000-M SP  3,269.2 M2  221.16 723016.27   REINF CONC DECK SLAB LTWT

0401 8161000000-M 420 37,959.4 M2  2.20 83510.68   GROOVING BRIDGE FLOORS

0402 8175000000-M 420 16,087.1 M3  551.56 8873000.88   CL AA CONC, BRIDGE

0403 8210000000-N 422 Lump Sum 5285.76   BRG APPR SLAB ***********
(1+61.825-YRPB-)

0404 8210000000-N 422 Lump Sum 6721.34   BRG APPR SLAB ***********
(1+79.359-Y22RPC-)

0405 8210000000-N 422 Lump Sum 18459.76   BRG APPR SLAB ***********
(17+03.878-L-)

0406 8210000000-N 422 Lump Sum 22499.98   BRG APPR SLAB ***********
(17+53.636-L-)

0407 8210000000-N 422 Lump Sum 7971.04   BRG APPR SLAB ***********
(2+28.783-YRPA-)

0408 8210000000-N 422 Lump Sum 11801.35   BRG APPR SLAB ***********
(27+44.189-L-)

0409 8210000000-N 422 Lump Sum 20763.98   BRG APPR SLAB ***********
(27+44.189-L-LT)

0410 8210000000-N 422 Lump Sum 20758.93   BRG APPR SLAB ***********
(27+44.189-L-RT)
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0411 8210000000-N 422 Lump Sum 7166.70   BRG APPR SLAB ***********
(4+41.955-YRBD-)

0412 8224000000-M 425  1,787,017 KG  1.12 2001459.04   EPOXY CTD REINF STL BRG

0413 8259000000-M 430 1,427.238 M   301.51 430326.53   914MM PRESTR CONC GIRDERS

0414 8265000000-M 430 6,298.29 M   356.21 2243513.88   1372MM PRESTR CONC GIRDER

0415 8329000000-M 450 3,022.5 M   151.32 457364.70   305MM PRESTR CONC PILES

0416 8350000000-M 450 16,464.2 M   287.14 4727530.39   610MM PRESTR CONC PILES

0417 8398000000-N SP   1,759 EA  171.52 301703.68   STEEL PILE TIPS

0418 8482000000-M 460 263.135 M   175.00 46048.63   THREE BAR METAL RAIL

0419 8503000000-M 460 6,544.31 M   91.52 598935.25   CONC BARRIER RAIL

0420 8510000000-M SP  68.035 M   142.16 9671.86   CONC MEDIAN BARRIER

0421 8531000000-M 462 3,691.7 M2  32.53 120091.00   100MM SLOPE PROTECTION

0422 8538000000-M SP   7,008 M2  8.60 60268.80   SURFACE PREPARATION I

0423 8559000000-M SP   400 M2  192.00 76800.00   SURFACE PREPARATION II

0424 8566000000-M SP   42 M2  384.00 16128.00   SURFACE PREPARATION III

0425 8573000000-M SP  222.8 M3  600.00 133680.00   LATEX MOD CONC OVERLAY

0426 8580000000-M SP   7,008 M2  23.50 164688.00   P&F LATEX MOD CONC OVRLAY

0427 8608000000-M 868  3,426 MTN 51.47 176336.22   PLAIN RIP RAP II 600MM TK

0428 8622000000-M 868  3,496 M2  2.05 7166.80   FILTER FABRIC FOR DRAINAGE

0429 8657000000-N SP  Lump Sum 123996.13   ELASTOMERIC BEARINGS

0430 8685000000-M SP  0.207 M2  9425.31 1951.04   EPOXY MORTAR REPAIR

0431 8692000000-N SP  Lump Sum 204448.21   EVAZOTE JOINT SEALS

0432 8706000000-N SP  Lump Sum 90432.03   EXPANSION JOINT SEALS

0433 8741000000-N SP  Lump Sum 20000.00   STR DRN SYS ************
(27+44.189 -L-RT)

0434 8860000000-N SP  Lump Sum 154926.49   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
1+79.3

0435 8860000000-N SP  Lump Sum 819026.90   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
12+52.

0436 8860000000-N SP  Lump Sum 432241.31   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
2+26.6

0437 8860000000-N SP  Lump Sum 702832.02   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
2+28.7

0438 8860000000-N SP  Lump Sum 710081.44   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
27+44.

0439 8860000000-N SP  Lump Sum 284033.53   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
27+44.
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0440 8860000000-N SP  Lump Sum 1824021.05   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
27+44.

0441 8860000000-N SP  Lump Sum 193658.13   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION & REMOVAL OF TEMP ACCESS @ STA
4+41.9

0442 8860000000-N SP  Lump Sum 344000.00   GENERIC STRUCTURE ITEM (LS)
INSTALL 50MM SEWER & WATER    MAIN

0443 8860000000-N SP  Lump Sum 12698.96   GENERIC STRUCTURE ITEM (LS)
OPEN ARMORED JOINTS

0444 8860000000-N SP  Lump Sum 59750.15   GENERIC STRUCTURE ITEM (LS)
SPECIAL APPROACH SLAB

0445 8860000000-N SP  Lump Sum 306221.62   GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING @  STA 17+03.878 -L-

0446 8860000000-N SP  Lump Sum 267322.66   GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING @  STA 17+30.339 -L-

0447 8867000000-M SP  9,599.303 M   404.96 3887333.74   GENERIC STRUCTURE ITEM (M)
1829MM PRESTRESSED CONCRETE   GIRDER (MODIFIED
BUL

0448 8889000000-M SP   32,216 KG  2.67 86016.72   GENERIC STRUCTURE ITEM (KG)
EPOXY COATED SPIRAL COLUMN RE-INFORCING STEEL

0449 8897000000-N SP   12 EA  1500.00 18000.00   GENERIC STRUCTURE ITEM (EA)
DYNAMIC PILE LOAD TEST

0450 8897000000-N SP   3 EA  5221.52 15664.56   GENERIC STRUCTURE ITEM (EA)
SID INSPECTION

 

    TOTAL 69013090.35   CONTRACT TOTAL

 

    SUB-TOTAL 24581991.74   ROADWAY ITEMS

    SUB-TOTAL 870231.88   RETAINING WALL ITEMS

    SUB-TOTAL 43560866.73   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  61324682.55   TIDEWATER CONSTRUCTION CORP.

     2  63946608.07   MORSE DIESEL CIVIL, LLC

     3  67757906.59   JONES BROS., INC.

     4  69013090.35   GLF CONSTRUCTION CORPORATION
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 129504.00 156000.00  MOBILIZATION

0002 0000400000-N SP  Lump Sum 62654.00 150000.00  CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 70000.00 130000.00  CLEARING & GRUBBING

0004 0008000000-M 200 0.4 HA  12852.00 5140.80 8500.00 3400.00  SUPP CLEARING & GRUBBING

0005 0022000000-M 225  5,250 M3  34.00 178500.00 17.00 89250.00  UNCLASSIFIED EXCAVATION

0006 0036000000-M 225  250 M3  26.00 6500.00 15.00 3750.00  UNDERCUT EXCAVATION

0007 0134000000-M 240  141 M3  26.00 3666.00 12.00 1692.00  DRAINAGE DITCH EXCAVATION

0008 0156000000-M SP   1,150 M2  8.00 9200.00 3.50 4025.00  REMOVAL OF EXT ASPHALT PVM'T

0009 0318000000-M 300  455 MTN 30.00 13650.00 33.00 15015.00  FND CONDIT MAT'L MIN STR

0010 0342000000-M SP  8.4 M   438.00 3679.20 270.00 2268.00  ****MM SIDE DRAIN PIPE
(1050MM)

0011 0342000000-M SP  25.2 M   134.00 3376.80 110.00 2772.00  ****MM SIDE DRAIN PIPE
(375MM)

0012 0366000000-M 310 928.8 M   134.00 124459.20 110.00 102168.00  375MM RCP CULV CLASS III

0013 0372000000-M 310 224.4 M   161.00 36128.40 120.00 26928.00  450MM RCP CULV CLASS III

0014 0378000000-M 310 80.4 M   219.00 17607.60 130.00 10452.00  600MM RCP CULV CLASS III

0015 0384000000-M 310 70.8 M   286.00 20248.80 160.00 11328.00  750MM RCP CULV CLASS III

0016 0390000000-M 310  78 M   367.00 28626.00 210.00 16380.00  900MM RCP CULV CLASS III

0017 0396000000-M 310 19.2 M   438.00 8409.60 270.00 5184.00  1050MM RCP CULV CLASS III

0018 0522000000-M 310  2 EA  580.00 1160.00 900.00 1800.00  *** X *** X ***MM RCP T
(375 X 375 X 375MM)

0019 1011000000-N 500 Lump Sum 137000.00 125000.00  FINE GRADING

0020 1110000000-M 510  200 MTN 29.00 5800.00 22.00 4400.00  STABILIZER AGGREGATE

0021 1220000000-M 545  1,000 MTN 27.00 27000.00 23.00 23000.00  INCIDENTAL STONE BASE

0022 1231000000-M 560  130 M3  29.00 3770.00 16.50 2145.00  SHOULDER BORROW

0023 1489000000-M SP   3,850 MTN 45.50 175175.00 50.00 192500.00  ASP CONC BASE CRS B25.0B

0024 1498000000-M SP   5,065 MTN 46.00 232990.00 49.00 248185.00  ASP CONC INTR CRS I19.0B

0025 1519000000-M SP   6,725 MTN 43.00 289175.00 46.00 309350.00  ASP CONC SURF CRS S9.5B

0026 1560000000-M SP   841 MTN 247.00 207727.00 270.00 227070.00  ASP FOR PLANT MIX  PG64-22

0027 1693000000-M 654  250 MTN 125.00 31250.00 250.00 62500.00  ASPH PLT MIX PVMT REPAIR

0028 2011000000-M 810  358 M   29.00 10382.00 60.00 21480.00  PIPE REMOVAL

0029 2209000000-M SP  2.6 M3  1100.00 2860.00 1500.00 3900.00  ENDWALLS

0030 2253000000-M 840 1.1 M3  750.00 825.00 900.00 990.00  PIPE COLLARS

0031 2264000000-M 840 0.2 M3  2100.00 420.00 2200.00 440.00  PIPE PLUGS

0032 2286000000-N 840  84 EA  1100.00 92400.00 1200.00 100800.00  MASNRY DRAINAGE STRUCT

0033 2308000000-M 840 0.4 M   1100.00 440.00 1075.00 430.00  MASONRY DRAINAGE STRS

0034 2363000000-N 840  19 EA  340.00 6460.00 350.00 6650.00  FRAME W/2GRTS 840.***** STD
(840.16)

0035 2363000000-N 840  1 EA  335.00 335.00 325.00 325.00  FRAME W/2GRTS 840.***** STD
(840.29)

0036 2374000000-N 840  14 EA  365.00 5110.00 375.00 5250.00  FRAME-GRT-HD 840.03 **
(E)
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0037 2374000000-N 840  24 EA  365.00 8760.00 375.00 9000.00  FRAME-GRT-HD 840.03 **
(F)

0038 2374000000-N 840  20 EA  365.00 7300.00 375.00 7500.00  FRAME-GRT-HD 840.03 **
(G)

0039 2396000000-N 840  3 EA  290.00 870.00 250.00 750.00  FRAME W/COVER STD 840.54

0040 2473000000-N SP   1 EA  855.00 855.00 1000.00 1000.00  GENERIC DRAINAGE ITEM (EA)
EXTEND EXISTING CB GRATE

0041 2549000000-M 846  4,300 M   35.30 151790.00 38.00 163400.00  750MM CONC CURB & GUTTER

0042 2577000000-M SP   110 M   52.70 5797.00 40.00 4400.00  CONC XPRESSWAY GUTTER

0043 2591000000-M 848  3,220 M2  30.75 99015.00 30.00 96600.00  100MM CONC SIDEWALK

0044 2598000000-M 848  350 M2  38.80 13580.00 46.00 16100.00  CONC WHEELCHAIR RAMPS

0045 2612000000-M 848  510 M2  47.25 24097.50 50.00 25500.00  150MM CONC DRIVEWAY

0046 2800000000-N 858  3 EA  850.00 2550.00 900.00 2700.00  ADJ CATCH BASINS

0047 2830000000-N 858  4 EA  480.00 1920.00 500.00 2000.00  ADJ MANHOLES

0048 2845000000-N 858  60 EA  310.00 18600.00 180.00 10800.00  ADJ METER OR VALVE BOXES

0049 2860000000-N 859  1 EA  590.00 590.00 700.00 700.00  CONVERT CB TO JB

0050 3649000000-M 868 46.2 MTN 52.00 2402.40 40.00 1848.00  PLN RIP RAP, CLASS B

0051 3656000000-M 868 118.1 M2  4.00 472.40 5.00 590.50  FILTER FABRIC FOR DRAINGE

0052 4072000000-M 903  205 M   26.80 5494.00 14.00 2870.00  4.5KG STEEL U-CHNL POST

0053 4096000000-N 904  2 EA  117.85 235.70 55.00 110.00  TYPE D SIGNS, ERECTION

0054 4102000000-N 904  54 EA  80.00 4320.00 55.00 2970.00  TYPE E SIGNS, ERECTION

0055 4108000000-N 904  1 EA  135.00 135.00 75.00 75.00  TYPE F SIGNS, ERECTION

0056 4204000000-N 907  2 EA  27.00 54.00 15.00 30.00  R&D U CHNNEL POSTS

0057 4300000000-N SP   46 EA  11.00 506.00 20.00 920.00  R&D SIGN & U POST

0058 4342000000-N 908  2 EA  80.35 160.70 225.00 450.00  ERECT SIGNS ON NEW U-CHNL

0059 4360000000-N SP   2 EA  11.00 22.00 160.00 320.00  GENERIC SIGNING ITEM (EA)
REMOVE & DISPOSE OF EXISTING SIGNS & WOOD
POSTS.

0060 4400000000-M 1110  40 M2  80.00 3200.00 120.00 4800.00  WORK ZONE SIGNS (STAT)

0061 4405000000-M 1110  20 M2  80.00 1600.00 120.00 2400.00  WORK ZONE SIGNS (PORT)

0062 4410000000-M 1110  9 M2  80.00 720.00 100.00 900.00  WORK ZONE SIGNS (BARRICAD

0063 4425000000-N 1125  6 EA  40.00 240.00 50.00 300.00  WARNING FLAGS

0064 4430000000-N 1130  300 EA  95.00 28500.00 80.00 24000.00  DRUMS

0065 4435000000-N 1135  25 EA  25.00 625.00 20.00 500.00  CONES

0066 4445000000-M 1145  40 M   70.00 2800.00 50.00 2000.00  BARRICADES (TYPE III)

0067 4455000000-N 1150  1,000 MD  140.00 140000.00 175.00 175000.00  FLAGGER

0068 4460000000-N 1155  2 EA  115.00 230.00 390.00 780.00  WARNING LIGHTS (TYPE B)

0069 4475000000-N 1165  1 EA  11500.00 11500.00 9000.00 9000.00  TRUCK MTD IMP ATTN 45 MPH

0070 4650000000-N 1251  262 EA  4.30 1126.60 4.00 1048.00  TEMP RAISED PVMT MRKS

0071 4685000000-M 1205  4,650 M   1.55 7207.50 1.45 6742.50  100MM THERMO MKG, 2.3MMTK

0072 4686000000-M 1205  7,200 M   1.70 12240.00 1.55 11160.00  100MM THERMO MKG, 3.1MMTK

0073 4695000000-M 1205  1,400 M   2.70 3780.00 2.50 3500.00  200MM THERMO MKG 2.3MM TK
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0074 4710000000-M 1205  100 M   16.10 1610.00 15.00 1500.00  600MM THERMO MKG 3.1MM TK

0075 4725000000-M 1205  91 EA  72.85 6629.35 68.00 6188.00  THERMO PVT MKG SYMB 2.3MM

0076 4810000000-M 1205  11,650 M   0.95 11067.50 0.85 9902.50  PAINT PVT MKG LINES 100MM

0077 4820000000-M 1205  1,400 M   1.10 1540.00 1.00 1400.00  PAINT PVT MKG LINES 200MM

0078 4835000000-M 1205  100 M   4.30 430.00 4.00 400.00  PAINT PVT MKG LINES 600MM

0079 4845000000-N 1205  47 EA  30.00 1410.00 28.00 1316.00  PAINT PVT MKG SYMBOL

0080 4850000000-M 1205  1,000 M   2.15 2150.00 2.00 2000.00  REMVL OF 100MM LINES

0081 4900000000-N 1252  262 EA  4.30 1126.60 4.00 1048.00  PERM RAISED PVMT MARKERS

0082 4915000000-M 1264  4 EA  55.00 220.00 50.00 200.00  2.1M U-CHANNEL POSTS

0083 4957000000-N 1264  4 EA  80.00 320.00 75.00 300.00  OBJECT MARKERS (TYPE **)
(TYPE 3)

0084 5300000000-M 1505  50 MTN 35.00 1750.00 30.00 1500.00  FND CONDIT MAT'L ********
(I)

0085 5306000000-M 1505  62 MTN 35.00 2170.00 30.00 1860.00  BEDDN MAT'L CL **********
(I)

0086 5318000000-M 1505  13 MTN 130.00 1690.00 220.00 2860.00  PVMT REP FOR UTILITY WORK

0087 5360000000-M 1510  32 M   91.50 2928.00 100.00 3200.00  150MM DI H2O PIPE 2.41MPA

0088 5366000000-M 1510  91 M   102.00 9282.00 110.00 10010.00  200MM DI H2O PIPE 2.41MPA

0089 5378000000-M 1510  525 M   122.00 64050.00 120.00 63000.00  300MM DI H2O PIPE 2.41MPA

0090 5414000000-M 1510  23 M   24.00 552.00 50.00 1150.00  20MM CU WATER PIPE TYPE K

0091 5480000000-M 1510  986 KG  4.50 4437.00 14.00 13804.00  DI H2O FITTINGS 1.72MPA

0092 5510000000-M 1510  6 EA  200.00 1200.00 100.00 600.00  20MM CORPORATION STOP

0093 5540000000-M 1510  2 EA  775.00 1550.00 800.00 1600.00  150MM GATE V & V BX
(1.38)

0094 5546000000-M 1510  6 EA  1020.00 6120.00 1000.00 6000.00  200MM GATE V & V BX
(1.38)

0095 5558000000-M 1510  2 EA  1600.00 3200.00 1500.00 3000.00  300MM GATE V & V BX
(1.38)

0096 5582000000-M 1510  6 EA  550.00 3300.00 400.00 2400.00  *** X ***MM TAPPING SADDL
(300MM X 20MM)

0097 5606000000-M SP   2 EA  700.00 1400.00 500.00 1000.00  50MM BLOW OFF ASSEMBLY

0098 5624000000-M SP   2 EA  330.00 660.00 440.00 880.00  200MM TRANS COUPLN ******
(DI TO AC)

0099 5648000000-N 1510  1 EA  485.00 485.00 1000.00 1000.00  RELOCATE EXIST WAT METER

0100 5672000000-N 1510  5 EA  850.00 4250.00 1600.00 8000.00  RELOCATE EXIST FIRE HYD

0101 5720000000-M 1520  33 M   90.00 2970.00 88.00 2904.00  ***MM DI SS PIPE PC ****
(100MM, 2.41)

0102 5726000000-M 1520 203.5 M   105.00 21367.50 98.00 19943.00  200MM DI SS PIPE PC 2.41

0103 5768000000-N 1520  2 EA  425.00 850.00 220.00 440.00  SANITARY SEWER CLEAN-OUT

0104 5774000000-M 1525  4 EA  1150.00 4600.00 1400.00 5600.00  STD ****MM DIA PC MH 0-2M
(1200MM)

0105 5780000000-M 1525  2 M   1250.00 2500.00 700.00 1400.00  STD PC MH WALL ****MM 2+
(1200MM)



FEB 21, 2001 01:08 PM ORANGE

TIP NO U-3100A 9.8070220 10:00AM 4 /  5 002

FED AID NO STATE FUNDED 1.741 KM FEB 20 2001 C200107

GRADING, DRAINAGE & PAVING.

SR-1009 (HILLSBOROUGH RD) FROM LORRAINE RD TO SR-1107 (OLD FAYETTEVILLE RD) IN CARRBORO.

S. T. WOOTEN CORPORATION BLYTHE DEVELOPMENT COMPANY

WILSON,  NC CHARLOTTE,  NC  

0106 5798000000-M 1530  530 M   10.00 5300.00 48.00 25440.00  FL OR REMV *** PIPE *****
(150MM, DI WATER)

0107 5840000000-M SP  19.8 M   200.00 3960.00 170.00 3366.00  ***MM STL NCAS PIPE****OC
(400MM,6.5)

0108 5882000000-N SP   1 EA  725.00 725.00 1050.00 1050.00  GENERIC UTILITY ITEM (EA)
DISPOSAL OF EXIST SEPTIC TANK

0109 6000000000-M 1605  615 M   5.10 3136.50 7.00 4305.00  TEMPORARY SILT FENCE

0110 6009000000-M 1610  1,140 MTN 40.00 45600.00 45.00 51300.00  EROS CONTRL STONE CL B

0111 6012000000-M 1610  925 MTN 40.00 37000.00 46.00 42550.00  SEDIMENT CONTROL STONE

0112 6015000000-M 1615 3.5 HA  1057.10 3699.85 1100.00 3850.00  TEMPORARY MULCHING

0113 6018000000-M 1620  150 KG  7.00 1050.00 6.00 900.00  SEED FOR TEMP SEEDING

0114 6021000000-M 1620 1.25 MTN 763.65 954.56 1060.00 1325.00  FERT FOR TEMP SEEDING

0115 6030000000-M 1630  1,120 M3  20.00 22400.00 15.00 16800.00  SILT EXCAVATION

0116 6033000000-M 1631  1,750 M2  1.90 3325.00 2.00 3500.00  SYNTHETIC ROVING

0117 6036000000-M 1631  1,010 M2  1.90 1919.00 2.50 2525.00  MATTING FOR EROS CONTROL

0118 6042000000-M 1632  620 M   4.85 3007.00 5.60 3472.00  6.4MM HARDWARE CLOTH

0119 6084000000-M 1660 3.5 HA  3225.00 11287.50 3000.00 10500.00  SEEDING & MULCHING

0120 6087000000-M 1660  2 HA  118.90 237.80 100.00 200.00  MOWING

0121 6090000000-M 1661  50 KG  14.50 725.00 4.00 200.00  SEED FOR REPAIR SEEDING

0122 6093000000-M 1661 0.25 MTN 925.35 231.34 1200.00 300.00  FERT FOR REPAIR SEEDING

0123 6096000000-M 1662  100 KG  4.50 450.00 4.00 400.00  SEED FOR SUPP SEEDING

0124 6108000000-M 1665 5.75 MTN 413.45 2377.34 640.00 3680.00  FERTILIZER TOPDRESSING

0125 6114000000-N SP   2 HR  51.45 102.90 50.00 100.00  SPECIALIZED HAND MOWING

0126 6117000000-N SP   12 EA  75.00 900.00 1.00 12.00  RESPONSE FOR EROS CONTROL

0127 6147000000-M SP   100 M   6.00 600.00 7.00 700.00  GENERIC EROSION CONTROL ITEM (M)
SAFETY FENCE

0128 7252000000-M SP   1,300 M   5.80 7540.00 5.50 7150.00  MESSENGER CABLE (6.35MM)

0129 7264000000-M SP   90 M   15.90 1431.00 15.00 1350.00  MESSENGER CABLE (9.52MM)

0130 7300000000-M SP   60 M   15.90 954.00 15.00 900.00  TRENCHING (UNPAVED)

0131 7372000000-N SP   5 EA  439.15 2195.75 440.00 2200.00  GUY ASSEMBLY

0132 7432000000-M SP   2 EA  690.80 1381.60 700.00 1400.00  50MM RISER W/ SEALING BUSHING

0133 7444000000-M SP   210 M   27.30 5733.00 26.00 5460.00  INDUCTIVE LOOP SAWCUT

0134 7456000000-M SP   410 M   5.05 2070.50 5.00 2050.00  LEAD-IN CABLE

0135 7552000000-N SP   2 EA  2095.00 4190.00 2000.00 4000.00  INTERCONNECT CENTER

0136 7564000000-N SP   2 EA  1846.50 3693.00 1725.00 3450.00  FIBER-OPTIC TRANSCEIVER

0137 7568000000-N SP   1 EA  1276.65 1276.65 1200.00 1200.00  FURN FIB-OPT RESTORAT KIT

0138 7570000000-N SP   1 EA  1620.45 1620.45 1520.00 1520.00  FURN FIB-OPT POWER METER

0139 7572000000-N SP   1 EA  3467.00 3467.00 3300.00 3300.00  FURN OPTIC LIGHT GENERATOR

0140 7980000000-N SP   2 EA  11285.15 22570.30 11000.00 22000.00  GENERIC SIGNAL ITEM (EA)
2-8 PHASE CONTROLLER & CABINET



FEB 21, 2001 01:08 PM ORANGE

TIP NO U-3100A 9.8070220 10:00AM 5 /  5 002

FED AID NO STATE FUNDED 1.741 KM FEB 20 2001 C200107

GRADING, DRAINAGE & PAVING.

SR-1009 (HILLSBOROUGH RD) FROM LORRAINE RD TO SR-1107 (OLD FAYETTEVILLE RD) IN CARRBORO.

S. T. WOOTEN CORPORATION BLYTHE DEVELOPMENT COMPANY

WILSON,  NC CHARLOTTE,  NC  

0141 7980000000-N SP   3 EA  609.50 1828.50 580.00 1740.00  GENERIC SIGNAL ITEM (EA)
3 SECTION COMBO 300MM SIGNAL HEAD(1 LED/ 2
INCANDE

0142 7980000000-N SP   3 EA  897.50 2692.50 900.00 2700.00  GENERIC SIGNAL ITEM (EA)
5 SECTION COMBO 300MM SIGNAL HEAD(1 LED/ 4
INCANDE

0143 7980000000-N SP   2 EA  803.25 1606.50 800.00 1600.00  GENERIC SIGNAL ITEM (EA)
EXTERNAL ELECTRICAL SERVICE DISCONNECT

0144 7980000000-N SP   2 EA  629.75 1259.50 600.00 1200.00  GENERIC SIGNAL ITEM (EA)
FOUNDATION FOR CONTROLLER & CABINET

0145 7980000000-N SP   4 EA  3867.40 15469.60 3900.00 15600.00  GENERIC SIGNAL ITEM (EA)
FOUNDATION FOR METAL POLE

0146 7980000000-N SP   3 EA  320.25 960.75 300.00 900.00  GENERIC SIGNAL ITEM (EA)
PULL BOX

0147 7980000000-N SP   2 EA  1398.75 2797.50 1500.00 3000.00  GENERIC SIGNAL ITEM (EA)
RELOCATE FLASHER SIGNAL ASSEMBLY

0148 7980000000-N SP   1 EA  1750.00 1750.00 1650.00 1650.00  GENERIC SIGNAL ITEM (EA)
SMFO TRANSCEIVER (FOR EMERGENCY RESTORATION)

0149 7980000000-N SP   4 EA  4085.90 16343.60 4500.00 18000.00  GENERIC SIGNAL ITEM (EA)
STANDARD STRAIN METAL POLE

0150 7980000000-N SP   10 EA  182.10 1821.00 200.00 2000.00  GENERIC SIGNAL ITEM (EA)
TWO CHANNEL DETECTOR UNIT

0151 7985000000-N SP  Lump Sum 5831.60 6000.00  GENERIC SIGNAL ITEM (LS)
FIBER OPTIC TRAINING

0152 7990000000-M SP   180 M   10.75 1935.00 11.00 1980.00  GENERIC SIGNAL ITEM (M)
14-4 TRAFFIC SIGNAL CABLE

0153 7990000000-M SP   185 M   11.15 2062.75 11.00 2035.00  GENERIC SIGNAL ITEM (M)
14-7 TRAFFIC SIGNAL CABLE

0154 7990000000-M SP   60 M   4.20 252.00 4.00 240.00  GENERIC SIGNAL ITEM (M)
50 MM PVC CONDUIT

0155 7990000000-M SP   1,317 M   8.50 11194.50 8.00 10536.00  GENERIC SIGNAL ITEM (M)
FIBER OPTIC CABLE

 

    TOTAL 2957657.49 TOTAL 3137632.50  CONTRACT TOTAL

 

    SUB-TOTAL 2957657.49 SUB-TOTAL 3137632.50  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2957657.49   S. T. WOOTEN CORPORATION

     2  3137632.50   BLYTHE DEVELOPMENT COMPANY



FEB 21, 2001 01:08 PM MC DOWELL

TIP NO B-3000 8.2871201 10:00AM 1 /  8 003

FED AID NO BRZ-1407(2) 0.260 KM FEB 20 2001 C200091

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MILL CREEK AND NORFOLK-SOUTHERN RR & APPROACHES ON SR-1407 WEST OF OLD FORT.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC.

ASHEVILLE,  NC MARION,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78000.00 60000.00  80000.00MOBILIZATION

0002 0000960000-M SP   1,770 M2  16.00 28320.00 8.00 14160.00 9.00  15930.00GENERIC MISCELLANEOUS ITEM (M2)
FABRIC FOR TEMPORARY FABRIC  WALL

0003 0043000000-N 226 Lump Sum 120000.00 63900.00  70000.00GRADING

0004 0050000000-M 226 0.4 HA  100.00 40.00 2.50 1.00 2.50  1.00SUPP CLEARING & GRUBBING

0005 0057000000-M 226  200 M3  10.00 2000.00 8.00 1600.00 8.00  1600.00UNDERCUT EXCAVATION

0006 0070000000-M SP   430 M3  26.50 11395.00 65.00 27950.00 65.00  27950.00SELECT GRANULAR MATERIAL
FOR TEMPORARY FABRIC WALL

0007 0134000000-M 240  181 M3  15.00 2715.00 13.10 2371.10 13.10  2371.10DRAINAGE DITCH EXCAVATION

0008 0241000000-M SP   100 M2  50.00 5000.00 39.00 3900.00 39.00  3900.00GENERIC GRADING ITEM (M2)
ROCK PLATING

0009 0318000000-M 300  32 MTN 33.00 1056.00 35.00 1120.00 35.00  1120.00FND CONDIT MAT'L MIN STR

0010 0342000000-M SP   24 M   67.00 1608.00 45.00 1080.00 45.00  1080.00****MM SIDE DRAIN PIPE
(450MM)

0011 0372000000-M 310 14.4 M   92.00 1324.80 66.00 950.40 66.00  950.40450MM RCP CULV CLASS III

0012 0980000000-M SP  45.6 M   275.00 12540.00 947.42 43202.35 1000.00  45600.00****MM WS PIPE **** B, B&J
(1050MM,6.35)

0013 0448000000-M 310 15.6 M   180.00 2808.00 254.80 3974.88 254.80  3974.88***MM RCP CULV CLASS IV
(1050MM)

0014 1220000000-M 545  50 MTN 20.00 1000.00 15.00 750.00 15.00  750.00INCIDENTAL STONE BASE

0015 1489000000-M SP   320 MTN 70.00 22400.00 65.45 20944.00 65.45  20944.00ASP CONC BASE CRS B25.0B

0016 1514000000-M SP   240 MTN 74.00 17760.00 68.60 16464.00 68.60  16464.00ASP CONC SURF CRS S9.5A

0017 1560000000-M SP   30 MTN 260.00 7800.00 245.00 7350.00 245.00  7350.00ASP FOR PLANT MIX  PG64-22

0018 2000000000-N 806  17 EA  100.00 1700.00 100.00 1700.00 100.00  1700.00RIGHT OF WAY MARKERS

0019 2011000000-M 810  12 M   10.00 120.00 30.00 360.00 30.00  360.00PIPE REMOVAL

0020 2022000000-M 815  60 M3  12.00 720.00 10.50 630.00 10.50  630.00SUBDRAIN EXCAVATION

0021 2033000000-M 815  45 M3  40.00 1800.00 23.60 1062.00 23.60  1062.00SUBDR FINE AGGREGATE

0022 2044000000-M 815  100 M   17.00 1700.00 16.40 1640.00 16.40  1640.00150MM PERF SUBDR PIPE

0023 2055000000-M 815  9 EA  1.00 9.00 15.00 135.00 15.00  135.00150MM SUBDR PIPE Y,T,&L'S

0024 2066000000-N 815  1 EA  220.00 220.00 175.00 175.00 175.00  175.00CONC PAD SUBDRN OUTLET

0025 2077000000-M 815  2 M   16.00 32.00 30.00 60.00 30.00  60.00150MM OUTLET PIPE (SD)

0026 2154000000-N 820  1 EA  525.00 525.00 550.00 550.00 550.00  550.00METAL FUNNELS

0027 2165000000-M 820 16.4 M   42.00 688.80 52.50 861.00 52.50  861.00300MM FUNNEL DRAIN PIPE

0028 2176000000-M 820  1 EA  275.00 275.00 125.00 125.00 125.00  125.00300MM FUNNEL DRAIN ELBOWS

0029 2209000000-M SP   4 M3  1100.00 4400.00 600.00 2400.00 1100.00  4400.00ENDWALLS

0030 2253000000-M 840  1 M3  1500.00 1500.00 1000.00 1000.00 500.00  500.00PIPE COLLARS

0031 2275000000-M SP   15 M3  250.00 3750.00 125.00 1875.00 200.00  3000.00FLOWABLE FILL

0032 2556000000-M 846  20 M   110.00 2200.00 100.00 2000.00 100.00  2000.00SHLDR BERM GUTTER

0033 2577000000-M SP   65 M   130.00 8450.00 120.00 7800.00 120.00  7800.00CONC XPRESSWAY GUTTER

0034 3030000000-M 862 60.96 M   40.00 2438.40 12.00 731.52 12.00  731.52STL BM GRDRAIL

0035 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00 30.00  150.00ADDIT GUARDRAIL POSTS

0036 3195000000-N 862  1 EA  630.00 630.00 400.00 400.00 400.00  400.00GR ANCHOR TYPE AT-1



FEB 21, 2001 01:08 PM MC DOWELL

TIP NO B-3000 8.2871201 10:00AM 2 /  8 003

FED AID NO BRZ-1407(2) 0.260 KM FEB 20 2001 C200091

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MILL CREEK AND NORFOLK-SOUTHERN RR & APPROACHES ON SR-1407 WEST OF OLD FORT.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC.

ASHEVILLE,  NC MARION,  NC MOORESVILLE,  NC

0037 3270000000-N SP   5 EA  2200.00 11000.00 1900.00 9500.00 1900.00  9500.00GR ANCHOR TYPE 350

0038 3300000000-N 862  4 EA  1300.00 5200.00 1100.00 4400.00 1100.00  4400.00GR ANCHOR TYPE XI

0039 3628000000-M 868  129 MTN 32.00 4128.00 38.00 4902.00 38.00  4902.00PLN RIP RAP CL I

0040 3649000000-M 868  36 MTN 30.00 1080.00 35.00 1260.00 35.00  1260.00PLN RIP RAP, CLASS B

0041 3656000000-M 868  323 M2  4.00 1292.00 4.80 1550.40 4.80  1550.40FILTER FABRIC FOR DRAINGE

0042 4400000000-M 1110  11 M2  160.00 1760.00 110.00 1210.00 90.00  990.00WORK ZONE SIGNS (STAT)

0043 4405000000-M 1110  12 M2  100.00 1200.00 165.00 1980.00 112.00  1344.00WORK ZONE SIGNS (PORT)

0044 4410000000-M 1110  5 M2  100.00 500.00 110.00 550.00 116.00  580.00WORK ZONE SIGNS (BARRICAD

0045 4425000000-N 1125  18 EA  20.00 360.00 12.00 216.00 3.00  54.00WARNING FLAGS

0046 4430000000-N 1130  30 EA  100.00 3000.00 65.00 1950.00 45.00  1350.00DRUMS

0047 4435000000-N 1135  20 EA  50.00 1000.00 25.00 500.00 10.00  200.00CONES

0048 4445000000-M 1145  20 M   100.00 2000.00 60.00 1200.00 50.00  1000.00BARRICADES (TYPE III)

0049 4450000000-N 1150  280 HR  18.00 5040.00 25.00 7000.00 20.00  5600.00FLAGGER

0050 4460000000-N 1155  10 EA  250.00 2500.00 200.00 2000.00 250.00  2500.00WARNING LIGHTS (TYPE B)

0051 4465000000-N 1160  1 EA  3200.00 3200.00 10000.00 10000.00 12500.00  12500.00TEMPORARY CRASH CUSHIONS

0052 4470000000-N 1160  1 EA  3200.00 3200.00 2000.00 2000.00 2000.00  2000.00RESET CRASH CUSHION

0053 4475000000-N 1165  1 EA  3200.00 3200.00 15000.00 15000.00 11250.00  11250.00TRUCK MTD IMP ATTN 45 MPH

0054 4485000000-M 1170  250 M   52.00 13000.00 66.00 16500.00 65.00  16250.00PORTABLE BARRIER

0055 4650000000-N 1251  275 EA  3.25 893.75 3.00 825.00 3.00  825.00TEMP RAISED PVMT MRKS

0056 4810000000-M 1205  7,020 M   0.85 5967.00 0.85 5967.00 0.80  5616.00PAINT PVT MKG LINES 100MM

0057 4835000000-M 1205  18 M   11.00 198.00 10.00 180.00 10.00  180.00PAINT PVT MKG LINES 600MM

0058 4850000000-M 1205  220 M   2.15 473.00 2.00 440.00 2.00  440.00REMVL OF 100MM LINES

0059 4870000000-M 1205  9 M   11.00 99.00 10.00 90.00 10.00  90.00REMVL OF 600MM LINES

0060 4900000000-N 1252  30 EA  14.00 420.00 13.00 390.00 13.00  390.00PERM RAISED PVMT MARKERS

0061 4910000000-N 1261  15 EA  7.50 112.50 6.00 90.00 6.00  90.00GRDRL DELINEATION (PERM, ***)
(crystal)

0062 4911000000-N 1261  25 EA  10.00 250.00 8.00 200.00 8.00  200.00BARR DELINEATION (PERM, ***)
(crystal)

0063 4913000000-N 1261  45 EA  10.00 450.00 8.00 360.00 8.00  360.00BARR DELINEATION (TEMP, ***)
(crystal)

0064 4915000000-M 1264  4 EA  50.00 200.00 35.00 140.00 100.00  400.002.1M U-CHANNEL POSTS

0065 4957000000-N 1264  4 EA  50.00 200.00 50.00 200.00 75.00  300.00OBJECT MARKERS (TYPE **)
(TYPE 3)

0066 6000000000-M 1605  170 M   12.00 2040.00 12.00 2040.00 9.00  1530.00TEMPORARY SILT FENCE

0067 6009000000-M 1610  220 MTN 30.00 6600.00 27.30 6006.00 27.30  6006.00EROS CONTRL STONE CL B

0068 6012000000-M 1610  60 MTN 24.00 1440.00 22.00 1320.00 22.00  1320.00SEDIMENT CONTROL STONE

0069 6015000000-M 1615 0.5 HA  1100.00 550.00 3000.00 1500.00 1000.00  500.00TEMPORARY MULCHING

0070 6018000000-M 1620  25 KG  6.50 162.50 22.10 552.50 6.00  150.00SEED FOR TEMP SEEDING

0071 6021000000-M 1620 0.25 MTN 650.00 162.50 4500.00 1125.00 600.00  150.00FERT FOR TEMP SEEDING

0072 6024000000-M 1622  60 M   38.00 2280.00 48.00 2880.00 48.00  2880.00TEMPORARY SLOPE DRAINS

0073 6027000000-N 1622  3 EA  350.00 1050.00 200.00 600.00 200.00  600.00INLET PROTCN @ SLOPE DRNS

0074 6030000000-M 1630  335 M3  7.50 2512.50 10.40 3484.00 10.40  3484.00SILT EXCAVATION



FEB 21, 2001 01:08 PM MC DOWELL

TIP NO B-3000 8.2871201 10:00AM 3 /  8 003

FED AID NO BRZ-1407(2) 0.260 KM FEB 20 2001 C200091

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MILL CREEK AND NORFOLK-SOUTHERN RR & APPROACHES ON SR-1407 WEST OF OLD FORT.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC.

ASHEVILLE,  NC MARION,  NC MOORESVILLE,  NC

0075 6033000000-M 1631  260 M2  2.10 546.00 2.40 624.00 2.00  520.00SYNTHETIC ROVING

0076 6036000000-M 1631  230 M2  2.10 483.00 2.90 667.00 2.00  460.00MATTING FOR EROS CONTROL

0077 6084000000-M 1660 0.5 HA  5100.00 2550.00 6200.00 3100.00 5000.00  2500.00SEEDING & MULCHING

0078 6087000000-M 1660 0.5 HA  130.00 65.00 375.00 187.50 125.00  62.50MOWING

0079 6090000000-M 1661  25 KG  13.00 325.00 13.25 331.25 12.00  300.00SEED FOR REPAIR SEEDING

0080 6093000000-M 1661 0.25 MTN 1300.00 325.00 4410.00 1102.50 1200.00  300.00FERT FOR REPAIR SEEDING

0081 6096000000-M 1662  25 KG  6.50 162.50 18.00 450.00 6.00  150.00SEED FOR SUPP SEEDING

0082 6108000000-M 1665  1 MTN 350.00 350.00 885.00 885.00 320.00  320.00FERTILIZER TOPDRESSING

0083 6114000000-N SP   1 HR  27.00 27.00 100.00 100.00 25.00  25.00SPECIALIZED HAND MOWING

0084 6117000000-N SP   8 EA  1.00 8.00 500.00 4000.00 1.00  8.00RESPONSE FOR EROS CONTROL

0085 6126000000-M SP  0.04 HA  11000.00 440.00 4000.00 160.00 10000.00  400.00STREAMBANK REFORESTATION

0086 7060000000-M SP   302 M   12.00 3624.00 12.50 3775.00 20.12  6076.24SIGNAL CABLE

0087 7120000000-M SP   8 EA  1300.00 10400.00 1235.00 9880.00 1400.00  11200.00VEHICLE SIGNAL HD (300MM, 3 SECT)

0088 7264000000-M SP   200 M   12.00 2400.00 11.00 2200.00 24.50  4900.00MESSENGER CABLE (9.52MM)

0089 7360000000-N SP   8 EA  850.00 6800.00 1500.00 12000.00 1650.00  13200.00WOOD POLE

0090 7372000000-N SP   7 EA  200.00 1400.00 210.00 1470.00 600.00  4200.00GUY ASSEMBLY

0091 7408000000-M SP   1 EA  350.00 350.00 300.00 300.00 1100.00  1100.0025MM RISER W/ WEATHERHEAD

0092 7420000000-M SP   4 EA  350.00 1400.00 350.00 1400.00 700.00  2800.0050MM RISER W/ WEATHERHEAD

0093 7484000000-N SP   4 EA  1300.00 5200.00 1725.00 6900.00 1600.00  6400.00MICROWAVE VEHICLE DETECTOR

0094 7486000000-M SP   320 M   12.00 3840.00 6.75 2160.00 8.00  2560.0018-UF LEAD-IN CABLE

0095 7636000000-N SP   5 EA  360.00 1800.00 350.00 1750.00 1000.00  5000.00SIGN FOR SIGNALS

0096 7840000000-N SP   1 EA  13500.00 13500.00 12500.00 12500.00 20000.00  20000.00CONTRLR W/ CBNT, NEMA TS-2 POLE MTD

0097 7852000000-N SP   2 EA  300.00 600.00 300.00 600.00 1000.00  2000.00DETECTOR CHANNEL (NEMA TS-2)

STRUCTURE ITEMS

0098 8035000000-N 402 Lump Sum 50000.00 125000.00  95000.00REMV EXIST STR **********
(11+37.000 -L-)

0099 8084000000-N 410 Lump Sum 25000.00 20000.00  32000.00FND EXCAV EB** STA*******
(1, 11+37.000 -L-)

0100 8084000000-N 410 Lump Sum 25000.00 20000.00  32000.00FND EXCAV EB** STA*******
(2, 11+37.000 -L-)

0101 8098000000-M SP  14.3 M   2300.00 32890.00 2050.00 29315.00 2000.00  28600.00****MM DRILLD PIER NO ROC
(1372)

0102 8105000000-M SP  17.5 M   7400.00 129500.00 5500.00 96250.00 6300.00  110250.00****MM DRILLD PIER IN ROC
(1372)

0103 8112000000-M SP  16.8 M   350.00 5880.00 350.00 5880.00 371.00  6232.80****MM DIA PER STL CASING
(1372)

0104 8119000000-M 412  647 M3  10.00 6470.00 25.00 16175.00 33.00  21351.00UNCL STR EXCAV

0105 8147000000-M SP  725.2 M2  198.00 143589.60 226.00 163895.20 175.00  126910.00REINF CONC DECK SLAB

0106 8161000000-M 420 573.4 M2  6.20 3555.08 6.00 3440.40 6.52  3738.57GROOVING BRIDGE FLOORS

0107 8182000000-M 420 193.8 M3  580.00 112404.00 717.00 138954.60 500.00  96900.00CL A CONC, BRIDGE

0108 8210000000-N 422 Lump Sum 16000.00 20000.00  13000.00BRG APPR SLAB ***********
(11+37.000 -L-)



FEB 21, 2001 01:08 PM MC DOWELL

TIP NO B-3000 8.2871201 10:00AM 4 /  8 003

FED AID NO BRZ-1407(2) 0.260 KM FEB 20 2001 C200091

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MILL CREEK AND NORFOLK-SOUTHERN RR & APPROACHES ON SR-1407 WEST OF OLD FORT.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC.

ASHEVILLE,  NC MARION,  NC MOORESVILLE,  NC

0109 8217000000-M 425  30,094 KG  1.20 36112.80 1.10 33103.40 1.10  33103.40REINF STEEL (BRIDGE)

0110 8238000000-M SP   3,200 KG  2.00 6400.00 2.25 7200.00 2.30  7360.00SPIRAL COL REINF STL STR

0111 8280000000-M 440 Lump Sum 316000.00 290000.00  375000.00STRUCTURAL STEEL

0112 8503000000-M 460 161.867 M   120.00 19424.04 131.25 21245.04 109.00  17643.50CONC BARRIER RAIL

0113 8531000000-M 462  37 M2  100.00 3700.00 54.00 1998.00 87.00  3219.00100MM SLOPE PROTECTION

0114 8608000000-M 868  110 MTN 1.00 110.00 33.25 3657.50 38.00  4180.00PLAIN RIP RAP II 600MM TK

0115 8622000000-M 868  112 M2  5.00 560.00 6.00 672.00 3.00  336.00FILTER FABRIC FOR DRAINAGE

0116 8657000000-N SP  Lump Sum 4300.00 5700.00  4100.00ELASTOMERIC BEARINGS

0117 8692000000-N SP  Lump Sum 4800.00 3500.00  2700.00EVAZOTE JOINT SEALS

0118 8860000000-N SP  Lump Sum 130000.00 125000.00  85000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE, AND REMOVAL OF
TEMPORAR

 

    TOTAL 1564111.77 TOTAL 1601008.54 TOTAL  1612112.31CONTRACT TOTAL

 

    SUB-TOTAL 492416.25 SUB-TOTAL 470022.40 SUB-TOTAL  513488.04ROADWAY ITEMS

    SUB-TOTAL 1071695.52 SUB-TOTAL 1130986.14 SUB-TOTAL  1098624.27STRUCTURE ITEMS



FEB 21, 2001 01:08 PM MC DOWELL

TIP NO B-3000 8.2871201 10:00AM 5 /  8 003

FED AID NO BRZ-1407(2) 0.260 KM FEB 20 2001 C200091

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MILL CREEK AND NORFOLK-SOUTHERN RR & APPROACHES ON SR-1407 WEST OF OLD FORT.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 86347.00   MOBILIZATION

0002 0000960000-M SP   1,770 M2  18.00 31860.00   GENERIC MISCELLANEOUS ITEM (M2)
FABRIC FOR TEMPORARY FABRIC  WALL

0003 0043000000-N 226 Lump Sum 52000.00   GRADING

0004 0050000000-M 226 0.4 HA  5000.00 2000.00   SUPP CLEARING & GRUBBING

0005 0057000000-M 226  200 M3  8.00 1600.00   UNDERCUT EXCAVATION

0006 0070000000-M SP   430 M3  45.00 19350.00   SELECT GRANULAR MATERIAL
FOR TEMPORARY FABRIC WALL

0007 0134000000-M 240  181 M3  6.00 1086.00   DRAINAGE DITCH EXCAVATION

0008 0241000000-M SP   100 M2  65.00 6500.00   GENERIC GRADING ITEM (M2)
ROCK PLATING

0009 0318000000-M 300  32 MTN 22.00 704.00   FND CONDIT MAT'L MIN STR

0010 0342000000-M SP   24 M   80.00 1920.00   ****MM SIDE DRAIN PIPE
(450MM)

0011 0372000000-M 310 14.4 M   88.00 1267.20   450MM RCP CULV CLASS III

0012 0980000000-M SP  45.6 M   947.42 43202.35   ****MM WS PIPE **** B, B&J
(1050MM,6.35)

0013 0448000000-M 310 15.6 M   250.00 3900.00   ***MM RCP CULV CLASS IV
(1050MM)

0014 1220000000-M 545  50 MTN 16.00 800.00   INCIDENTAL STONE BASE

0015 1489000000-M SP   320 MTN 65.45 20944.00   ASP CONC BASE CRS B25.0B

0016 1514000000-M SP   240 MTN 68.60 16464.00   ASP CONC SURF CRS S9.5A

0017 1560000000-M SP   30 MTN 245.00 7350.00   ASP FOR PLANT MIX  PG64-22

0018 2000000000-N 806  17 EA  175.00 2975.00   RIGHT OF WAY MARKERS

0019 2011000000-M 810  12 M   7.00 84.00   PIPE REMOVAL

0020 2022000000-M 815  60 M3  1.00 60.00   SUBDRAIN EXCAVATION

0021 2033000000-M 815  45 M3  40.00 1800.00   SUBDR FINE AGGREGATE

0022 2044000000-M 815  100 M   20.00 2000.00   150MM PERF SUBDR PIPE

0023 2055000000-M 815  9 EA  20.00 180.00   150MM SUBDR PIPE Y,T,&L'S

0024 2066000000-N 815  1 EA  150.00 150.00   CONC PAD SUBDRN OUTLET

0025 2077000000-M 815  2 M   20.00 40.00   150MM OUTLET PIPE (SD)

0026 2154000000-N 820  1 EA  500.00 500.00   METAL FUNNELS

0027 2165000000-M 820 16.4 M   66.00 1082.40   300MM FUNNEL DRAIN PIPE

0028 2176000000-M 820  1 EA  140.00 140.00   300MM FUNNEL DRAIN ELBOWS

0029 2209000000-M SP   4 M3  1000.00 4000.00   ENDWALLS

0030 2253000000-M 840  1 M3  100.00 100.00   PIPE COLLARS

0031 2275000000-M SP   15 M3  100.00 1500.00   FLOWABLE FILL

0032 2556000000-M 846  20 M   100.00 2000.00   SHLDR BERM GUTTER

0033 2577000000-M SP   65 M   100.00 6500.00   CONC XPRESSWAY GUTTER

0034 3030000000-M 862 60.96 M   12.00 731.52   STL BM GRDRAIL

0035 3150000000-N 862  5 EA  30.00 150.00   ADDIT GUARDRAIL POSTS

0036 3195000000-N 862  1 EA  400.00 400.00   GR ANCHOR TYPE AT-1



FEB 21, 2001 01:08 PM MC DOWELL

TIP NO B-3000 8.2871201 10:00AM 6 /  8 003

FED AID NO BRZ-1407(2) 0.260 KM FEB 20 2001 C200091

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MILL CREEK AND NORFOLK-SOUTHERN RR & APPROACHES ON SR-1407 WEST OF OLD FORT.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC   

0037 3270000000-N SP   5 EA  1900.00 9500.00   GR ANCHOR TYPE 350

0038 3300000000-N 862  4 EA  1100.00 4400.00   GR ANCHOR TYPE XI

0039 3628000000-M 868  129 MTN 30.00 3870.00   PLN RIP RAP CL I

0040 3649000000-M 868  36 MTN 30.00 1080.00   PLN RIP RAP, CLASS B

0041 3656000000-M 868  323 M2  2.50 807.50   FILTER FABRIC FOR DRAINGE

0042 4400000000-M 1110  11 M2  160.00 1760.00   WORK ZONE SIGNS (STAT)

0043 4405000000-M 1110  12 M2  160.00 1920.00   WORK ZONE SIGNS (PORT)

0044 4410000000-M 1110  5 M2  160.00 800.00   WORK ZONE SIGNS (BARRICAD

0045 4425000000-N 1125  18 EA  20.00 360.00   WARNING FLAGS

0046 4430000000-N 1130  30 EA  60.00 1800.00   DRUMS

0047 4435000000-N 1135  20 EA  30.00 600.00   CONES

0048 4445000000-M 1145  20 M   215.00 4300.00   BARRICADES (TYPE III)

0049 4450000000-N 1150  280 HR  20.00 5600.00   FLAGGER

0050 4460000000-N 1155  10 EA  400.00 4000.00   WARNING LIGHTS (TYPE B)

0051 4465000000-N 1160  1 EA  12500.00 12500.00   TEMPORARY CRASH CUSHIONS

0052 4470000000-N 1160  1 EA  2000.00 2000.00   RESET CRASH CUSHION

0053 4475000000-N 1165  1 EA  13000.00 13000.00   TRUCK MTD IMP ATTN 45 MPH

0054 4485000000-M 1170  250 M   65.00 16250.00   PORTABLE BARRIER

0055 4650000000-N 1251  275 EA  3.00 825.00   TEMP RAISED PVMT MRKS

0056 4810000000-M 1205  7,020 M   0.80 5616.00   PAINT PVT MKG LINES 100MM

0057 4835000000-M 1205  18 M   10.00 180.00   PAINT PVT MKG LINES 600MM

0058 4850000000-M 1205  220 M   2.00 440.00   REMVL OF 100MM LINES

0059 4870000000-M 1205  9 M   10.00 90.00   REMVL OF 600MM LINES

0060 4900000000-N 1252  30 EA  13.00 390.00   PERM RAISED PVMT MARKERS

0061 4910000000-N 1261  15 EA  6.00 90.00   GRDRL DELINEATION (PERM, ***)
(crystal)

0062 4911000000-N 1261  25 EA  8.00 200.00   BARR DELINEATION (PERM, ***)
(crystal)

0063 4913000000-N 1261  45 EA  8.00 360.00   BARR DELINEATION (TEMP, ***)
(crystal)

0064 4915000000-M 1264  4 EA  50.00 200.00   2.1M U-CHANNEL POSTS

0065 4957000000-N 1264  4 EA  100.00 400.00   OBJECT MARKERS (TYPE **)
(TYPE 3)

0066 6000000000-M 1605  170 M   8.20 1394.00   TEMPORARY SILT FENCE

0067 6009000000-M 1610  220 MTN 30.00 6600.00   EROS CONTRL STONE CL B

0068 6012000000-M 1610  60 MTN 26.00 1560.00   SEDIMENT CONTROL STONE

0069 6015000000-M 1615 0.5 HA  1700.00 850.00   TEMPORARY MULCHING

0070 6018000000-M 1620  25 KG  12.00 300.00   SEED FOR TEMP SEEDING

0071 6021000000-M 1620 0.25 MTN 2000.00 500.00   FERT FOR TEMP SEEDING

0072 6024000000-M 1622  60 M   33.00 1980.00   TEMPORARY SLOPE DRAINS

0073 6027000000-N 1622  3 EA  75.00 225.00   INLET PROTCN @ SLOPE DRNS

0074 6030000000-M 1630  335 M3  6.00 2010.00   SILT EXCAVATION



FEB 21, 2001 01:08 PM MC DOWELL

TIP NO B-3000 8.2871201 10:00AM 7 /  8 003

FED AID NO BRZ-1407(2) 0.260 KM FEB 20 2001 C200091

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MILL CREEK AND NORFOLK-SOUTHERN RR & APPROACHES ON SR-1407 WEST OF OLD FORT.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC   

0075 6033000000-M 1631  260 M2  1.90 494.00   SYNTHETIC ROVING

0076 6036000000-M 1631  230 M2  1.90 437.00   MATTING FOR EROS CONTROL

0077 6084000000-M 1660 0.5 HA  4200.00 2100.00   SEEDING & MULCHING

0078 6087000000-M 1660 0.5 HA  195.00 97.50   MOWING

0079 6090000000-M 1661  25 KG  12.00 300.00   SEED FOR REPAIR SEEDING

0080 6093000000-M 1661 0.25 MTN 2000.00 500.00   FERT FOR REPAIR SEEDING

0081 6096000000-M 1662  25 KG  6.00 150.00   SEED FOR SUPP SEEDING

0082 6108000000-M 1665  1 MTN 800.00 800.00   FERTILIZER TOPDRESSING

0083 6114000000-N SP   1 HR  80.00 80.00   SPECIALIZED HAND MOWING

0084 6117000000-N SP   8 EA  200.00 1600.00   RESPONSE FOR EROS CONTROL

0085 6126000000-M SP  0.04 HA  12500.00 500.00   STREAMBANK REFORESTATION

0086 7060000000-M SP   302 M   11.52 3479.04   SIGNAL CABLE

0087 7120000000-M SP   8 EA  989.00 7912.00   VEHICLE SIGNAL HD (300MM, 3 SECT)

0088 7264000000-M SP   200 M   11.22 2244.00   MESSENGER CABLE (9.52MM)

0089 7360000000-N SP   8 EA  950.00 7600.00   WOOD POLE

0090 7372000000-N SP   7 EA  350.00 2450.00   GUY ASSEMBLY

0091 7408000000-M SP   1 EA  295.00 295.00   25MM RISER W/ WEATHERHEAD

0092 7420000000-M SP   4 EA  490.00 1960.00   50MM RISER W/ WEATHERHEAD

0093 7484000000-N SP   4 EA  5100.00 20400.00   MICROWAVE VEHICLE DETECTOR

0094 7486000000-M SP   320 M   10.86 3475.20   18-UF LEAD-IN CABLE

0095 7636000000-N SP   5 EA  650.00 3250.00   SIGN FOR SIGNALS

0096 7840000000-N SP   1 EA  14860.00 14860.00   CONTRLR W/ CBNT, NEMA TS-2 POLE MTD

0097 7852000000-N SP   2 EA  490.00 980.00   DETECTOR CHANNEL (NEMA TS-2)

STRUCTURE ITEMS

0098 8035000000-N 402 Lump Sum 50087.48   REMV EXIST STR **********
(11+37.000 -L-)

0099 8084000000-N 410 Lump Sum 28441.43   FND EXCAV EB** STA*******
(1, 11+37.000 -L-)

0100 8084000000-N 410 Lump Sum 28441.43   FND EXCAV EB** STA*******
(2, 11+37.000 -L-)

0101 8098000000-M SP  14.3 M   2451.64 35058.45   ****MM DRILLD PIER NO ROC
(1372)

0102 8105000000-M SP  17.5 M   6867.23 120176.53   ****MM DRILLD PIER IN ROC
(1372)

0103 8112000000-M SP  16.8 M   107.08 1798.94   ****MM DIA PER STL CASING
(1372)

0104 8119000000-M 412  647 M3  16.88 10921.36   UNCL STR EXCAV

0105 8147000000-M SP  725.2 M2  191.93 139187.64   REINF CONC DECK SLAB

0106 8161000000-M 420 573.4 M2  6.87 3939.26   GROOVING BRIDGE FLOORS

0107 8182000000-M 420 193.8 M3  687.92 133318.90   CL A CONC, BRIDGE

0108 8210000000-N 422 Lump Sum 19507.09   BRG APPR SLAB ***********
(11+37.000 -L-)



FEB 21, 2001 01:08 PM MC DOWELL

TIP NO B-3000 8.2871201 10:00AM 8 /  8 003

FED AID NO BRZ-1407(2) 0.260 KM FEB 20 2001 C200091

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MILL CREEK AND NORFOLK-SOUTHERN RR & APPROACHES ON SR-1407 WEST OF OLD FORT.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC   

0109 8217000000-M 425  30,094 KG  1.29 38821.26   REINF STEEL (BRIDGE)

0110 8238000000-M SP   3,200 KG  2.61 8352.00   SPIRAL COL REINF STL STR

0111 8280000000-M 440 Lump Sum 317694.41   STRUCTURAL STEEL

0112 8503000000-M 460 161.867 M   148.84 24092.28   CONC BARRIER RAIL

0113 8531000000-M 462  37 M2  70.13 2594.81   100MM SLOPE PROTECTION

0114 8608000000-M 868  110 MTN 43.17 4748.70   PLAIN RIP RAP II 600MM TK

0115 8622000000-M 868  112 M2  5.87 657.44   FILTER FABRIC FOR DRAINAGE

0116 8657000000-N SP  Lump Sum 5695.48   ELASTOMERIC BEARINGS

0117 8692000000-N SP  Lump Sum 2434.75   EVAZOTE JOINT SEALS

0118 8860000000-N SP  Lump Sum 234723.38   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE, AND REMOVAL OF
TEMPORAR

 

    TOTAL 1717101.73   CONTRACT TOTAL

 

    SUB-TOTAL 506408.71   ROADWAY ITEMS

    SUB-TOTAL 1210693.02   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1564111.77   TAYLOR & MURPHY CONSTRUCTION  CO., INC.

     2  1601008.54   MILLER STRUCTURES, INC.

     3  1612112.31   DANE CONSTRUCTION, INC.

     4  1717101.73   CAROLINA BRIDGE COMPANY, INC.



FEB 21, 2001 01:08 PM WAKE

TIP NO  6.402481, 7.4011326, 7.4021326, 7.4070326, 7.4070826, 7.4072026, 7.407212610:00AM 1 /  2 004

FED AID NO STATE FUNDED 70.070 MI FEB 20 2001 C200133

WIDENING, MILLING, RESURFACING, SHLDR RECONST & PVT MRKINGS.

6 SECTIONS OF PRIMARY & 38 SECTIONS OF SECONDARY ROADS. 

S. T. WOOTEN CORPORATION REA CONSTRUCTION COMPANY NELLO L. TEER COMPANY

WILSON,  NC CHARLOTTE,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28000.00 25000.00  163165.00MOBILIZATION

0002 1220000000-E 545  2,378 TON 20.50 48749.00 32.00 76096.00 24.10  57309.80INCIDENTAL STONE BASE

0003 1245000000-E SP  126.8 SMI 1905.00 241554.00 1800.00 228240.00 1710.00  216828.00SHOULDER RECONSTRUCTION

0004 1297000000-E 612  5,632 SY  1.51 8504.32 3.25 18304.00 2.25  12672.00MILL ASP PVMT *****" DTH
(1-1/4")

0005 1308000000-E 612  1,700 SY  7.45 12665.00 10.00 17000.00 19.60  33320.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0006 1341000000-E 620  5,033 TON 152.00 765016.00 170.00 855610.00 194.00  976402.00ASPHALT CEMENT

0007 1374000000-E 630  7,942 TON 26.15 207683.30 28.50 226347.00 26.25  208477.50ASPH CONC BASE CO, HB

0008 1385000000-E 635  536 TON 23.20 12435.20 24.25 12998.00 34.50  18492.00SAND ASPH BASE CO, F1

0009 1429000000-E 640  2,236 TON 22.60 50533.60 24.00 53664.00 29.00  64844.00ASPH CONC BINDER CO, H

0010 1462000000-E SP   50 TON 24.85 1242.50 55.00 2750.00 76.00  3800.00ASPH CONC SURF I-2, LEVLN

0011 1473000000-E 645  32,963 TON 22.80 751556.40 25.00 824075.00 26.00  857038.00ASPH CONC SURFACE CO, I-2

0012 1484000000-E 645  42,178 TON 22.45 946896.10 26.50 1117717.00 26.25  1107172.50ASPH CONC SURF CO, HDS

0013 1704000000-E SP   2,882 TON 67.50 194535.00 90.00 259380.00 98.00  282436.00PATCHING EXIST PAVEMENT

0014 1880000000-E SP   200 TON 24.30 4860.00 38.00 7600.00 75.00  15000.00GENERIC PAVING ITEM (TON)
ASPHALT CONC SURFACE COURSE,  TYPE HDS
(LEVELING C

0015 2830000000-N 858  57 EA  153.00 8721.00 131.00 7467.00 141.00  8037.00ADJ MANHOLES

0016 2845000000-N 858  70 EA  138.00 9660.00 130.00 9100.00 140.00  9800.00ADJ METER OR VALVE BOXES

0017 4685000000-E 1205  627,582 LF  0.26 163171.32 0.25 156895.50 0.27  169447.14THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  415,113 LF  0.40 166045.20 0.39 161894.07 0.42  174347.46THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  10,943 LF  0.82 8973.26 0.80 8754.40 0.86  9410.988"WIDE THERMO 90 MILS

0020 4705000000-E 1205  179 LF  2.05 366.95 2.00 358.00 2.15  384.85THERMO LINES 16" 120MILS

0021 4710000000-E 1205  2,768 LF  3.06 8470.08 3.00 8304.00 3.23  8940.6424"WIDE THERMO 120 MILS

0022 4721000000-E 1205  96 EA  61.00 5856.00 60.00 5760.00 64.50  6192.00THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  479 EA  61.00 29219.00 60.00 28740.00 64.50  30895.50THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  132,290 LF  0.02 2645.80 0.02 2645.80 0.02  2645.80PAINT PVMT MARKINGS 4"

0025 4900000000-N 1252  5,361 EA  3.78 20264.58 3.71 19889.31 4.00  21444.00PERM RAISED PVMT MARKERS

0026 6084000000-E 1660 92.3 ACR 1010.00 93223.00 900.00 83070.00 1290.00  119067.00SEEDING AND MULCHING

 

    TOTAL 3790846.61 TOTAL 4217659.08 TOTAL  4577569.17CONTRACT TOTAL

 

    SUB-TOTAL 3790846.61 SUB-TOTAL 4217659.08 SUB-TOTAL  4577569.17ROADWAY ITEMS



FEB 21, 2001 01:08 PM WAKE

TIP NO  6.402481, 7.4011326, 7.4021326, 7.4070326, 7.4070826, 7.4072026, 7.407212610:00AM 2 /  2 004

FED AID NO STATE FUNDED 70.070 MI FEB 20 2001 C200133

WIDENING, MILLING, RESURFACING, SHLDR RECONST & PVT MRKINGS.

6 SECTIONS OF PRIMARY & 38 SECTIONS OF SECONDARY ROADS. 

MANGUM ASPHALT SERVICES, LLC

RALEIGH,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 91860.00   MOBILIZATION

0002 1220000000-E 545  2,378 TON 27.00 64206.00   INCIDENTAL STONE BASE

0003 1245000000-E SP  126.8 SMI 2500.00 317000.00   SHOULDER RECONSTRUCTION

0004 1297000000-E 612  5,632 SY  8.60 48435.20   MILL ASP PVMT *****" DTH
(1-1/4")

0005 1308000000-E 612  1,700 SY  19.90 33830.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0006 1341000000-E 620  5,033 TON 200.00 1006600.00   ASPHALT CEMENT

0007 1374000000-E 630  7,942 TON 35.00 277970.00   ASPH CONC BASE CO, HB

0008 1385000000-E 635  536 TON 43.00 23048.00   SAND ASPH BASE CO, F1

0009 1429000000-E 640  2,236 TON 30.00 67080.00   ASPH CONC BINDER CO, H

0010 1462000000-E SP   50 TON 43.00 2150.00   ASPH CONC SURF I-2, LEVLN

0011 1473000000-E 645  32,963 TON 28.00 922964.00   ASPH CONC SURFACE CO, I-2

0012 1484000000-E 645  42,178 TON 26.50 1117717.00   ASPH CONC SURF CO, HDS

0013 1704000000-E SP   2,882 TON 111.00 319902.00   PATCHING EXIST PAVEMENT

0014 1880000000-E SP   200 TON 32.00 6400.00   GENERIC PAVING ITEM (TON)
ASPHALT CONC SURFACE COURSE,  TYPE HDS
(LEVELING C

0015 2830000000-N 858  57 EA  304.00 17328.00   ADJ MANHOLES

0016 2845000000-N 858  70 EA  304.00 21280.00   ADJ METER OR VALVE BOXES

0017 4685000000-E 1205  627,582 LF  0.30 188274.60   THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  415,113 LF  0.40 166045.20   THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  10,943 LF  0.60 6565.80   8"WIDE THERMO 90 MILS

0020 4705000000-E 1205  179 LF  3.30 590.70   THERMO LINES 16" 120MILS

0021 4710000000-E 1205  2,768 LF  5.00 13840.00   24"WIDE THERMO 120 MILS

0022 4721000000-E 1205  96 EA  55.00 5280.00   THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  479 EA  72.00 34488.00   THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  132,290 LF  0.10 13229.00   PAINT PVMT MARKINGS 4"

0025 4900000000-N 1252  5,361 EA  5.00 26805.00   PERM RAISED PVMT MARKERS

0026 6084000000-E 1660 92.3 ACR 1110.00 102453.00   SEEDING AND MULCHING

 

    TOTAL 4895341.50   CONTRACT TOTAL

 

    SUB-TOTAL 4895341.50   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3790846.61   S. T. WOOTEN CORPORATION

     2  4217659.08   REA CONSTRUCTION COMPANY

     3  4577569.17   NELLO L. TEER COMPANY

     4  4895341.50   MANGUM ASPHALT SERVICES, LLC



FEB 21, 2001 01:08 PM DURHAM

TIP NO  7.3511325, 7.3521325, 7.3570525 10:00AM 1 /  1 005

FED AID NO STATE FUNDED 23.180 MI FEB 20 2001 C200117

WIDENING, MILLING, RESURFACING, SHDR RECONST & PVT MRKINGS.

2 SECTIONS OF PRIMARY & 21 SECTIONS OF SECONDARY ROADS. 

REA CONSTRUCTION COMPANY NELLO L. TEER COMPANY RIFENBURG CONSTRUCTION, INC.

CHARLOTTE,  NC RALEIGH,  NC DURHAM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 7060.00  57000.00MOBILIZATION

0002 1220000000-E 545  392 TON 34.00 13328.00 23.50 9212.00 16.00  6272.00INCIDENTAL STONE BASE

0003 1245000000-E SP  39.9 SMI 1800.00 71820.00 1650.00 65835.00 1700.00  67830.00SHOULDER RECONSTRUCTION

0004 1308000000-E 612  400 SY  24.00 9600.00 34.00 13600.00 22.00  8800.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0005 1308000000-E 612  8,100 SY  3.50 28350.00 3.10 25110.00 3.00  24300.00MILLN ASPHALT PVMT ***** - *****
(1" TO 3")

0006 1341000000-E 620  1,389 TON 165.00 229185.00 189.50 263215.50 210.00  291690.00ASPHALT CEMENT

0007 1374000000-E 630  3,203 TON 30.50 97691.50 25.35 81196.05 29.00  92887.00ASPH CONC BASE CO, HB

0008 1418000000-E 640  1,281 TON 28.25 36188.25 34.70 44450.70 43.00  55083.00ASPH CONC BINDER CO, HDB

0009 1451000000-E 645  3,850 TON 25.50 98175.00 25.25 97212.50 27.50  105875.00ASPH CONC SURFACE CO, I-1

0010 1473000000-E 645  11,176 TON 25.60 286105.60 24.90 278282.40 27.00  301752.00ASPH CONC SURFACE CO, I-2

0011 1484000000-E 645  3,176 TON 26.00 82576.00 25.90 82258.40 28.00  88928.00ASPH CONC SURF CO, HDS

0012 1704000000-E SP   250 TON 90.00 22500.00 94.00 23500.00 110.00  27500.00PATCHING EXIST PAVEMENT

0013 2605000000-N SP   19 EA  500.00 9500.00 525.00 9975.00 1450.00  27550.00WHEELCHAIR RAMP

0014 2752000000-E SP   100 LF  35.00 3500.00 37.00 3700.00 35.00  3500.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE EXISTING CURB& GUTTER

0015 2800000000-N 858  4 EA  90.00 360.00 95.00 380.00 300.00  1200.00ADJ CATCH BASINS

0016 2830000000-N 858  95 EA  131.00 12445.00 138.00 13110.00 250.00  23750.00ADJ MANHOLES

0017 2845000000-N 858  12 EA  130.00 1560.00 137.00 1644.00 250.00  3000.00ADJ METER OR VALVE BOXES

0018 4685000000-E 1205  87,780 LF  0.31 27211.80 0.33 28967.40 0.31  27211.80THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  106,223 LF  0.33 35053.59 0.35 37178.05 0.33  35053.59THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  1,222 LF  0.70 855.40 0.74 904.28 0.70  855.408"WIDE THERMO 90 MILS

0021 4710000000-E 1205  238 LF  4.00 952.00 4.22 1004.36 4.00  952.0024"WIDE THERMO 120 MILS

0022 4721000000-E 1205  4 EA  25.00 100.00 26.38 105.52 25.00  100.00THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  53 EA  62.00 3286.00 65.40 3466.20 62.00  3286.00THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  20,196 LF  0.07 1413.72 0.07 1413.72 0.07  1413.72PAINT PVMT MARKINGS 4"

0025 4900000000-N 1252  1,437 EA  4.00 5748.00 4.22 6064.14 4.00  5748.00PERM RAISED PVMT MARKERS

0026 6084000000-E 1660 28.2 ACR 900.00 25380.00 1320.00 37224.00 1100.00  31020.00SEEDING AND MULCHING

 

    TOTAL 1122884.86 TOTAL 1136069.22 TOTAL  1292557.51CONTRACT TOTAL

 

    SUB-TOTAL 1122884.86 SUB-TOTAL 1136069.22 SUB-TOTAL  1292557.51ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1122884.86   REA CONSTRUCTION COMPANY

     2  1136069.22   NELLO L. TEER COMPANY

     3  1292557.51   RIFENBURG CONSTRUCTION, INC.



FEB 21, 2001 01:08 PM GRANVILLE

TIP NO B-2976 8.1370901 10:00AM 1 /  7 006

FED AID NO BRSTP-96(1) 0.266 MI FEB 20 2001 C200087

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARONS CREEK & APPROACHES ON NC-96. 

D. W. LYLE CORPORATION ENGLISH CONSTRUCTION CO.,
INC.

DANE CONSTRUCTION, INC.

MCKENNEY,  VA LYNCHBURG,  VA MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 69677.38 75000.00  73000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 12189.61 16000.00  60000.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 3787.18 3787.18 10000.00 10000.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  12,000 CY  6.29 75480.00 10.00 120000.00 3.93  47160.00UNCLASSIFIED EXCAVATION

0005 0029000000-N SP  Lump Sum 13123.46 15000.00  17717.00REINF BRG APPR **********
(22+50.00-L-)

0006 0036000000-E 225  700 CY  5.77 4039.00 6.00 4200.00 7.00  4900.00UNDERCUT EXCAVATION

0007 0106000000-E 230  12,700 CY  7.43 94361.00 10.00 127000.00 6.24  79248.00BORROW EXCAVATION

0008 0134000000-E 240  1,050 CY  8.88 9324.00 6.00 6300.00 6.00  6300.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E SP   3,100 SY  2.76 8556.00 2.00 6200.00 1.25  3875.00REMOVAL OF EXT ASPHALT PVMT

0010 0177000000-E SP   1,200 SY  2.85 3420.00 2.00 2400.00 1.25  1500.00BREAKING OF EXT ASPH PVMT

0011 0199000000-E SP   1,397 SF  21.00 29337.00 22.00 30734.00 32.00  44704.00TEMPORARY SHORING

0012 0318000000-E 300  34 TON 22.00 748.00 20.00 680.00 20.00  680.00FNDATION MATL, MINOR STRS

0013 0342000000-E SP   24 LF  24.22 581.28 30.00 720.00 25.00  600.00**" SIDE DRAIN PIPE
(18")

0014 0378000000-E 310  76 LF  55.73 4235.48 38.00 2888.00 28.12  2137.1224" RC PIPE CULV III

0015 0594000000-E 320  76 LF  46.22 3512.72 36.00 2736.00 28.93  2198.6824" CS PIPE CULV 0.064"

0016 0684000000-E 324  140 LF  39.96 5594.40 25.00 3500.00 20.94  2931.60**" BCCSP B *****"
(12", 0.064")

0017 0804000000-E 324  8 EA  228.93 1831.44 160.00 1280.00 90.00  720.00**" BCCS ELB B *****"
(12", 0.064")

0018 1011000000-N 500 Lump Sum 25205.60 10000.00  27120.00FINE GRADING

0019 1121000000-E 520  1,270 TON 16.40 20828.00 14.30 18161.00 15.00  19050.00AGGREGATE BASE COURSE

0020 1220000000-E 545  50 TON 19.13 956.50 20.00 1000.00 18.00  900.00INCIDENTAL STONE BASE

0021 1489000000-E SP   665 TON 35.88 23860.20 36.75 24438.75 42.00  27930.00ASP CONC BASE CRS B25.0B

0022 1498000000-E SP   670 TON 36.90 24723.00 37.80 25326.00 42.00  28140.00ASP CONC INTR CRS I19.0B

0023 1528000000-E SP   920 TON 38.95 35834.00 39.90 36708.00 41.00  37720.00ASP CONC SURF CRS S12.5B

0024 1560000000-E SP   111 TON 225.50 25030.50 231.00 25641.00 230.00  25530.00ASP FOR PLANT MIX  PG64-22

0025 2000000000-N 806  32 EA  131.24 4199.68 75.00 2400.00 125.00  4000.00RIGHT OF WAY MARKERS

0026 2286000000-N 840  4 EA  1424.57 5698.28 1200.00 4800.00 261.90  1047.60MASNRY DRAINAGE STRUCT

0027 2363000000-N 840  4 EA  323.08 1292.32 400.00 1600.00 261.90  1047.60FRAME W/2GRTS 840.***** STD
(840.29)

0028 2556000000-E 846  525 LF  21.97 11534.25 20.00 10500.00 20.00  10500.00SHOULDER BERM GUTTER

0029 3030000000-E 862 387.5 LF  10.51 4072.63 11.00 4262.50 10.50  4068.75STL BM GUARDRAIL

0030 3045000000-E 862 18.75 LF  12.51 234.56 13.00 243.75 11.00  206.25SBGR SHOP CURVED

0031 3150000000-N 862  5 EA  37.93 189.65 39.00 195.00 40.00  200.00ADDIT GUARDRAIL POSTS

0032 3195000000-N 862  1 EA  287.00 287.00 300.00 300.00 300.00  300.00GR ANCHOR TYPE AT-1

0033 3270000000-N SP   3 EA  1588.75 4766.25 1625.00 4875.00 1650.00  4950.00GR ANCHOR TYPE 350

0034 3300000000-N 862  4 EA  809.75 3239.00 830.00 3320.00 1000.00  4000.00GR ANCHOR TYPE XI

0035 3380000000-E 862  550 LF  8.20 4510.00 8.50 4675.00 5.25  2887.50TEMP STL BM GUARDRAIL

0036 3387000000-N 862  6 EA  1055.75 6334.50 1100.00 6600.00 700.00  4200.00GDRL ANCH UNITS ****** TEMP
(XV)



FEB 21, 2001 01:08 PM GRANVILLE

TIP NO B-2976 8.1370901 10:00AM 2 /  7 006

FED AID NO BRSTP-96(1) 0.266 MI FEB 20 2001 C200087

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARONS CREEK & APPROACHES ON NC-96. 

D. W. LYLE CORPORATION ENGLISH CONSTRUCTION CO.,
INC.

DANE CONSTRUCTION, INC.

MCKENNEY,  VA LYNCHBURG,  VA MOORESVILLE,  NC

0037 3389100000-N SP   6 EA  1123.40 6740.40 1150.00 6900.00 800.00  4800.00GDRL ANCH UNITS 350 TEMP

0038 3649000000-E 868  195 TON 27.53 5368.35 30.00 5850.00 30.00  5850.00PLAIN RIP RAP, CLASS B

0039 3656000000-E 868  554 SY  1.86 1030.44 2.00 1108.00 1.20  664.80FILTER FABRIC FOR DRAINGE

0040 4400000000-E 1110  525 SF  6.82 3580.50 10.00 5250.00 10.00  5250.00WORK ZONE SIGNS (FIXED)

0041 4405000000-E 1110  100 SF  14.99 1499.00 10.00 1000.00 10.00  1000.00WORK ZONE SIGNS (PORTABLE

0042 4410000000-E 1110  200 SF  7.57 1514.00 10.00 2000.00 10.00  2000.00WORK ZONE SIGNS (BARRICDE

0043 4425000000-N 1125  12 EA  11.14 133.68 100.00 1200.00 10.00  120.00WARNING FLAGS

0044 4430000000-N 1130  60 EA  71.44 4286.40 75.00 4500.00 45.00  2700.00DRUMS

0045 4435000000-N 1135  60 EA  23.58 1414.80 50.00 3000.00 10.00  600.00CONES

0046 4445000000-E 1145  180 LF  15.24 2743.20 15.00 2700.00 10.00  1800.00BARRICADES (TYPE III)

0047 4455000000-N 1150  90 MD  192.49 17324.10 150.00 13500.00 200.00  18000.00FLAGGER

0048 4460000000-N 1155  4 EA  111.19 444.76 300.00 1200.00 150.00  600.00WARNING LIGHTS (TYPE B)

0049 4650000000-N 1251  195 EA  5.13 1000.35 5.50 1072.50 5.00  975.00TEMP RAISED PVMT MRKS

0050 4685000000-E 1205  3,510 LF  0.87 3053.70 1.00 3510.00 0.85  2983.50THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  3,544 LF  0.87 3083.28 1.00 3544.00 0.85  3012.40THERMO PVT MKG LINES 4"120

0052 4810000000-E 1205  14,891 LF  0.51 7594.41 0.55 8190.05 0.50  7445.50PAINT PVMT MARKINGS 4"

0053 4850000000-E 1205  600 LF  1.03 618.00 1.10 660.00 1.00  600.00LINE REMOVAL 4" WIDE

0054 4900000000-N 1252  18 EA  5.13 92.34 5.50 99.00 5.00  90.00PERM RAISED PVMT MARKERS

0055 4910000000-N 1261  31 EA  6.15 190.65 6.30 195.30 6.00  186.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0056 4911000000-N 1261  13 EA  8.20 106.60 10.00 130.00 7.00  91.00BARR DELINEATION (PERM, ***)
(CRYSTAL)

0057 4912000000-N 1261  38 EA  6.15 233.70 6.30 239.40 6.00  228.00GRDRL DELINEATION (TEMP, ***)
(CRYSTAL)

0058 4913000000-N 1261  8 EA  8.20 65.60 10.00 80.00 7.00  56.00BARR DELINEATION (TEMP, ***)
(CRYSTAL)

0059 6000000000-E 1605  460 LF  1.74 800.40 5.00 2300.00 3.75  1725.00TEMPORARY SILT FENCE

0060 6006000000-E 1610  10 TON 33.18 331.80 30.00 300.00 31.00  310.00EROS CONTRL STONE CL A

0061 6009000000-E 1610  500 TON 31.02 15510.00 30.00 15000.00 30.00  15000.00EROS CONTRL STONE CL B

0062 6012000000-E 1610  150 TON 26.69 4003.50 28.00 4200.00 19.00  2850.00SEDIMENT CONTROL STONE

0063 6015000000-E 1615  3 ACR 410.00 1230.00 440.00 1320.00 400.00  1200.00TEMPORARY MULCHING

0064 6018000000-E 1620  150 LB  3.08 462.00 3.30 495.00 3.00  450.00SEED FOR TEMP SEEDING

0065 6021000000-E 1620 0.75 TON 328.00 246.00 352.00 264.00 320.00  240.00FERT FOR TEMP SEEDING

0066 6024000000-E 1622  400 LF  12.02 4808.00 10.00 4000.00 10.00  4000.00TEMPORARY SLOPE DRAINS

0067 6027000000-N 1622  11 EA  404.29 4447.19 300.00 3300.00 90.00  990.00INLET PROTCN @ SLOPE DRNS

0068 6030000000-E 1630  1,160 CY  6.14 7122.40 8.00 9280.00 6.73  7806.80SILT EXCAVATION

0069 6033000000-E 1631  340 SY  2.05 697.00 2.50 850.00 2.00  680.00SYNTHETIC ROVING

0070 6036000000-E 1631  660 SY  2.05 1353.00 2.50 1650.00 2.00  1320.00MATTING FOR EROS CONTROL

0071 6042000000-E 1632  100 LF  1.64 164.00 5.00 500.00 4.13  413.001/4" HARDWARE CLOTH

0072 6084000000-E 1660 4.5 ACR 1127.50 5073.75 1200.00 5400.00 1100.00  4950.00SEEDING AND MULCHING

0073 6087000000-E 1660 1.5 ACR 51.25 76.88 55.00 82.50 50.00  75.00MOWING

0074 6090000000-E 1661  50 LB  5.13 256.50 6.00 300.00 5.00  250.00SEED FOR REPAIR SEEDING



FEB 21, 2001 01:08 PM GRANVILLE

TIP NO B-2976 8.1370901 10:00AM 3 /  7 006

FED AID NO BRSTP-96(1) 0.266 MI FEB 20 2001 C200087

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARONS CREEK & APPROACHES ON NC-96. 

D. W. LYLE CORPORATION ENGLISH CONSTRUCTION CO.,
INC.

DANE CONSTRUCTION, INC.

MCKENNEY,  VA LYNCHBURG,  VA MOORESVILLE,  NC

0075 6093000000-E 1661 0.25 TON 656.00 164.00 700.00 175.00 640.00  160.00FERT FOR REPAIR SEEDING

0076 6096000000-E 1662  100 LB  3.08 308.00 3.50 350.00 3.00  300.00SEED FOR SUPP SEEDING

0077 6102000000-E 1663  270 SY  4.10 1107.00 4.50 1215.00 4.00  1080.00SODDING

0078 6105000000-E 1663  5 M/G 205.00 1025.00 220.00 1100.00 200.00  1000.00WATER

0079 6108000000-E 1665 3.25 TON 225.50 732.88 250.00 812.50 220.00  715.00FERTILIZER TOPDRESSING

0080 6114000000-N SP   2 HR  51.25 102.50 55.00 110.00 50.00  100.00SPECIALIZED HAND MOWING

0081 6117000000-N SP   8 EA  1.03 8.24 1.00 8.00 1.00  8.00RESPONSE FOR EROS CONTROL

0082 6123000000-E 1670 1.53 ACR 1281.25 1960.31 1400.00 2142.00 1250.00  1912.50REFORESTATION

STRUCTURE ITEMS

0083 8007000000-N SP  Lump Sum 203933.96 235000.00  263000.00CM&R TEMP STR ***********
(22+50.00-L-)

0084 8035000000-N 402 Lump Sum 71841.19 44000.00  86000.00REMV EXIST STR **********
(22+50.00 -L-)

0085 8098000000-E SP  32.5 LF  677.53 22019.73 670.00 21775.00 700.00  22750.00**'-**" DRILLD PIER NO RK
(3'-6")

0086 8105000000-E SP   45 LF  1714.61 77157.45 1570.00 70650.00 2000.00  90000.00**'-**" DRILLD PIER IN RK
(3'-6")

0087 8111000000-E SP  25.93 LF  102.50 2657.83 168.00 4356.24 115.00  2981.95PERM STL CASING FOR ** PIER
(3'-6")

0088 8119000000-E 412  2,100 CY  7.11 14931.00 8.00 16800.00 10.25  21525.00UNCLASSIFIED STR EXCAV

0089 8147000000-E SP   5,128 SF  23.47 120354.16 24.00 123072.00 26.75  137174.00REINF CONCRETE DECK SLAB

0090 8161000000-E 420  4,176 SF  0.86 3591.36 0.70 2923.20 0.75  3132.00GROOVING BRIDGE FLOORS

0091 8182000000-E 420 70.8 CY  666.55 47191.74 675.00 47790.00 490.00  34692.00CLASS A CONCRETE (BRIDGE)

0092 8210000000-N 422 Lump Sum 18695.99 14000.00  15750.00BRG APPR SLAB ***********
(22+50.00 -L-)

0093 8217000000-E 425  19,871 LB  0.88 17486.48 0.55 10929.05 0.50  9935.50REINF STEEL (BRIDGE)

0094 8238000000-E SP   2,837 LB  1.42 4028.54 1.25 3546.25 1.00  2837.00SPIRAL COL REINF STL BRG

0095 8262000000-E 430 611.667 LF  136.89 83731.10 132.00 80740.04 120.00  73400.0445" PRESTR CONCRETE GIRDR

0096 8364000000-E 450  150 LF  54.06 8109.00 45.00 6750.00 75.00  11250.00HP12X53 PILES

0097 8503000000-E 460  310 LF  49.35 15298.50 60.00 18600.00 40.32  12499.20CONCRETE BARRIER RAIL

0098 8608000000-E 868  658 TON 43.84 28846.72 33.00 21714.00 27.00  17766.00PLAIN RIP RAP II (2'-0")

0099 8622000000-E 868  730 SY  1.67 1219.10 4.00 2920.00 1.50  1095.00FILTER FABRIC FOR DRAINAGE

0100 8657000000-N SP  Lump Sum 2817.93 4000.00  1550.00ELASTOMERIC BEARINGS

 

    TOTAL 1400614.26 TOTAL 1460332.03 TOTAL  1466394.29CONTRACT TOTAL

 

    SUB-TOTAL 656702.48 SUB-TOTAL 730766.25 SUB-TOTAL  659056.60ROADWAY ITEMS

    SUB-TOTAL 743911.78 SUB-TOTAL 729565.78 SUB-TOTAL  807337.69STRUCTURE ITEMS



FEB 21, 2001 01:08 PM GRANVILLE

TIP NO B-2976 8.1370901 10:00AM 4 /  7 006

FED AID NO BRSTP-96(1) 0.266 MI FEB 20 2001 C200087

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARONS CREEK & APPROACHES ON NC-96. 

DELLINGER, INC.

MONROE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00   MOBILIZATION

0002 0001000000-E 200 Lump Sum 13000.00   CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0004 0022000000-E 225  12,000 CY  6.60 79200.00   UNCLASSIFIED EXCAVATION

0005 0029000000-N SP  Lump Sum 14000.00   REINF BRG APPR **********
(22+50.00-L-)

0006 0036000000-E 225  700 CY  8.00 5600.00   UNDERCUT EXCAVATION

0007 0106000000-E 230  12,700 CY  11.00 139700.00   BORROW EXCAVATION

0008 0134000000-E 240  1,050 CY  7.00 7350.00   DRAINAGE DITCH EXCAVATION

0009 0156000000-E SP   3,100 SY  4.00 12400.00   REMOVAL OF EXT ASPHALT PVMT

0010 0177000000-E SP   1,200 SY  2.00 2400.00   BREAKING OF EXT ASPH PVMT

0011 0199000000-E SP   1,397 SF  20.00 27940.00   TEMPORARY SHORING

0012 0318000000-E 300  34 TON 22.00 748.00   FNDATION MATL, MINOR STRS

0013 0342000000-E SP   24 LF  27.00 648.00   **" SIDE DRAIN PIPE
(18")

0014 0378000000-E 310  76 LF  32.00 2432.00   24" RC PIPE CULV III

0015 0594000000-E 320  76 LF  32.00 2432.00   24" CS PIPE CULV 0.064"

0016 0684000000-E 324  140 LF  17.00 2380.00   **" BCCSP B *****"
(12", 0.064")

0017 0804000000-E 324  8 EA  125.00 1000.00   **" BCCS ELB B *****"
(12", 0.064")

0018 1011000000-N 500 Lump Sum 7800.00   FINE GRADING

0019 1121000000-E 520  1,270 TON 15.50 19685.00   AGGREGATE BASE COURSE

0020 1220000000-E 545  50 TON 22.00 1100.00   INCIDENTAL STONE BASE

0021 1489000000-E SP   665 TON 35.00 23275.00   ASP CONC BASE CRS B25.0B

0022 1498000000-E SP   670 TON 35.00 23450.00   ASP CONC INTR CRS I19.0B

0023 1528000000-E SP   920 TON 38.00 34960.00   ASP CONC SURF CRS S12.5B

0024 1560000000-E SP   111 TON 205.00 22755.00   ASP FOR PLANT MIX  PG64-22

0025 2000000000-N 806  32 EA  120.00 3840.00   RIGHT OF WAY MARKERS

0026 2286000000-N 840  4 EA  1200.00 4800.00   MASNRY DRAINAGE STRUCT

0027 2363000000-N 840  4 EA  500.00 2000.00   FRAME W/2GRTS 840.***** STD
(840.29)

0028 2556000000-E 846  525 LF  33.00 17325.00   SHOULDER BERM GUTTER

0029 3030000000-E 862 387.5 LF  11.00 4262.50   STL BM GUARDRAIL

0030 3045000000-E 862 18.75 LF  11.00 206.25   SBGR SHOP CURVED

0031 3150000000-N 862  5 EA  40.00 200.00   ADDIT GUARDRAIL POSTS

0032 3195000000-N 862  1 EA  300.00 300.00   GR ANCHOR TYPE AT-1

0033 3270000000-N SP   3 EA  1650.00 4950.00   GR ANCHOR TYPE 350

0034 3300000000-N 862  4 EA  1000.00 4000.00   GR ANCHOR TYPE XI

0035 3380000000-E 862  550 LF  5.50 3025.00   TEMP STL BM GUARDRAIL

0036 3387000000-N 862  6 EA  700.00 4200.00   GDRL ANCH UNITS ****** TEMP
(XV)
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FED AID NO BRSTP-96(1) 0.266 MI FEB 20 2001 C200087

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARONS CREEK & APPROACHES ON NC-96. 

DELLINGER, INC.

MONROE,  NC   

0037 3389100000-N SP   6 EA  800.00 4800.00   GDRL ANCH UNITS 350 TEMP

0038 3649000000-E 868  195 TON 35.00 6825.00   PLAIN RIP RAP, CLASS B

0039 3656000000-E 868  554 SY  3.00 1662.00   FILTER FABRIC FOR DRAINGE

0040 4400000000-E 1110  525 SF  7.00 3675.00   WORK ZONE SIGNS (FIXED)

0041 4405000000-E 1110  100 SF  3.00 300.00   WORK ZONE SIGNS (PORTABLE

0042 4410000000-E 1110  200 SF  4.00 800.00   WORK ZONE SIGNS (BARRICDE

0043 4425000000-N 1125  12 EA  3.50 42.00   WARNING FLAGS

0044 4430000000-N 1130  60 EA  31.00 1860.00   DRUMS

0045 4435000000-N 1135  60 EA  10.00 600.00   CONES

0046 4445000000-E 1145  180 LF  8.00 1440.00   BARRICADES (TYPE III)

0047 4455000000-N 1150  90 MD  150.00 13500.00   FLAGGER

0048 4460000000-N 1155  4 EA  100.00 400.00   WARNING LIGHTS (TYPE B)

0049 4650000000-N 1251  195 EA  5.00 975.00   TEMP RAISED PVMT MRKS

0050 4685000000-E 1205  3,510 LF  1.00 3510.00   THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  3,544 LF  1.00 3544.00   THERMO PVT MKG LINES 4"120

0052 4810000000-E 1205  14,891 LF  0.50 7445.50   PAINT PVMT MARKINGS 4"

0053 4850000000-E 1205  600 LF  1.00 600.00   LINE REMOVAL 4" WIDE

0054 4900000000-N 1252  18 EA  5.00 90.00   PERM RAISED PVMT MARKERS

0055 4910000000-N 1261  31 EA  6.00 186.00   GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0056 4911000000-N 1261  13 EA  7.00 91.00   BARR DELINEATION (PERM, ***)
(CRYSTAL)

0057 4912000000-N 1261  38 EA  6.00 228.00   GRDRL DELINEATION (TEMP, ***)
(CRYSTAL)

0058 4913000000-N 1261  8 EA  7.00 56.00   BARR DELINEATION (TEMP, ***)
(CRYSTAL)

0059 6000000000-E 1605  460 LF  2.00 920.00   TEMPORARY SILT FENCE

0060 6006000000-E 1610  10 TON 60.00 600.00   EROS CONTRL STONE CL A

0061 6009000000-E 1610  500 TON 35.00 17500.00   EROS CONTRL STONE CL B

0062 6012000000-E 1610  150 TON 22.00 3300.00   SEDIMENT CONTROL STONE

0063 6015000000-E 1615  3 ACR 400.00 1200.00   TEMPORARY MULCHING

0064 6018000000-E 1620  150 LB  3.00 450.00   SEED FOR TEMP SEEDING

0065 6021000000-E 1620 0.75 TON 320.00 240.00   FERT FOR TEMP SEEDING

0066 6024000000-E 1622  400 LF  12.00 4800.00   TEMPORARY SLOPE DRAINS

0067 6027000000-N 1622  11 EA  200.00 2200.00   INLET PROTCN @ SLOPE DRNS

0068 6030000000-E 1630  1,160 CY  11.00 12760.00   SILT EXCAVATION

0069 6033000000-E 1631  340 SY  2.00 680.00   SYNTHETIC ROVING

0070 6036000000-E 1631  660 SY  2.00 1320.00   MATTING FOR EROS CONTROL

0071 6042000000-E 1632  100 LF  1.60 160.00   1/4" HARDWARE CLOTH

0072 6084000000-E 1660 4.5 ACR 1100.00 4950.00   SEEDING AND MULCHING

0073 6087000000-E 1660 1.5 ACR 50.00 75.00   MOWING

0074 6090000000-E 1661  50 LB  5.00 250.00   SEED FOR REPAIR SEEDING
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DELLINGER, INC.
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0075 6093000000-E 1661 0.25 TON 640.00 160.00   FERT FOR REPAIR SEEDING

0076 6096000000-E 1662  100 LB  3.00 300.00   SEED FOR SUPP SEEDING

0077 6102000000-E 1663  270 SY  4.00 1080.00   SODDING

0078 6105000000-E 1663  5 M/G 200.00 1000.00   WATER

0079 6108000000-E 1665 3.25 TON 220.00 715.00   FERTILIZER TOPDRESSING

0080 6114000000-N SP   2 HR  50.00 100.00   SPECIALIZED HAND MOWING

0081 6117000000-N SP   8 EA  1.00 8.00   RESPONSE FOR EROS CONTROL

0082 6123000000-E 1670 1.53 ACR 1250.00 1912.50   REFORESTATION

STRUCTURE ITEMS

0083 8007000000-N SP  Lump Sum 255000.00   CM&R TEMP STR ***********
(22+50.00-L-)

0084 8035000000-N 402 Lump Sum 35000.00   REMV EXIST STR **********
(22+50.00 -L-)

0085 8098000000-E SP  32.5 LF  600.00 19500.00   **'-**" DRILLD PIER NO RK
(3'-6")

0086 8105000000-E SP   45 LF  1400.00 63000.00   **'-**" DRILLD PIER IN RK
(3'-6")

0087 8111000000-E SP  25.93 LF  350.00 9075.50   PERM STL CASING FOR ** PIER
(3'-6")

0088 8119000000-E 412  2,100 CY  12.00 25200.00   UNCLASSIFIED STR EXCAV

0089 8147000000-E SP   5,128 SF  33.00 169224.00   REINF CONCRETE DECK SLAB

0090 8161000000-E 420  4,176 SF  1.00 4176.00   GROOVING BRIDGE FLOORS

0091 8182000000-E 420 70.8 CY  875.00 61950.00   CLASS A CONCRETE (BRIDGE)

0092 8210000000-N 422 Lump Sum 15000.00   BRG APPR SLAB ***********
(22+50.00 -L-)

0093 8217000000-E 425  19,871 LB  0.65 12916.15   REINF STEEL (BRIDGE)

0094 8238000000-E SP   2,837 LB  1.10 3120.70   SPIRAL COL REINF STL BRG

0095 8262000000-E 430 611.667 LF  110.00 67283.37   45" PRESTR CONCRETE GIRDR

0096 8364000000-E 450  150 LF  80.00 12000.00   HP12X53 PILES

0097 8503000000-E 460  310 LF  65.00 20150.00   CONCRETE BARRIER RAIL

0098 8608000000-E 868  658 TON 40.00 26320.00   PLAIN RIP RAP II (2'-0")

0099 8622000000-E 868  730 SY  1.20 876.00   FILTER FABRIC FOR DRAINAGE

0100 8657000000-N SP  Lump Sum 3000.00   ELASTOMERIC BEARINGS

 

    TOTAL 1500466.47   CONTRACT TOTAL

 

    SUB-TOTAL 697674.75   ROADWAY ITEMS

    SUB-TOTAL 802791.72   STRUCTURE ITEMS
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARONS CREEK & APPROACHES ON NC-96. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  1400614.26   D. W. LYLE CORPORATION

       ** PROPOSAL FORM ALTERED

     2  1460332.03   ENGLISH CONSTRUCTION CO., INC.

     3  1466394.29   DANE CONSTRUCTION, INC.

     4  1500466.47   DELLINGER, INC.

       
** DENOTES IRREGULAR BID
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GRADING, DRAINAGE, PAVING & CULVERTS.

SR-3009 (EDWARDS MILL RD EXT) FROM SOUTH OF SR-1728 (WADE AVE) TO SR-1664 (DURALEIGH RD) IN RALEIGH.

C. C. MANGUM CONTRACTORS,
LLC

BLYTHE DEVELOPMENT COMPANY BLYTHE CONSTRUCTION, INC.

RALEIGH,  NC CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 222500.00 350000.00  350000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 400000.00 149000.00  264320.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 12000.00 12000.00 12000.00 12000.00 12000.00  12000.00SUPP CLEARING & GRUBBING

0004 0015000000-N 205  2 EA  2225.00 4450.00 850.00 1700.00 1300.00  2600.00SEALING ABANDONED WELLS

0005 0022000000-E 225  80,200 CY  3.25 260650.00 3.50 280700.00 3.75  300750.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  3,500 CY  8.00 28000.00 5.00 17500.00 6.00  21000.00UNDERCUT EXCAVATION

0007 0070000000-E SP   500 CY  21.00 10500.00 21.00 10500.00 25.00  12500.00SELECT GRANULAR MATERIAL

0008 0077000000-E SP   5,500 SY  1.50 8250.00 1.55 8525.00 1.10  6050.00SOIL STABILIZATION FABRIC

0009 0106000000-E 230  108,200 CY  3.25 351650.00 4.00 432800.00 3.00  324600.00BORROW EXCAVATION

0010 0134000000-E 240  710 CY  1.30 923.00 2.65 1881.50 6.00  4260.00DRAINAGE DITCH EXCAVATION

0011 0141000000-E 240  400 LF  1.30 520.00 3.80 1520.00 1.00  400.00BERM DITCH CONSTRUCTION

0012 0156000000-E SP   1,460 SY  6.00 8760.00 3.30 4818.00 4.05  5913.00REMOVAL OF EXT ASPHALT PVMT

0013 0192000000-N 260  13 HR  83.00 1079.00 240.00 3120.00 120.00  1560.00PROOF ROLLING

0014 0255000000-E SP   2,600 TON 10.00 26000.00 17.00 44200.00 13.25  34450.00GENERIC GRADING ITEM (TON)
CLASS IV SUBGRADE STABILIZA-  TION

0015 0318000000-E 300  900 TON 25.00 22500.00 23.00 20700.00 24.00  21600.00FNDATION MATL, MINOR STRS

0016 0342000000-E SP   152 LF  17.00 2584.00 22.00 3344.00 15.00  2280.00**" SIDE DRAIN PIPE
(15")

0017 0342000000-E SP   56 LF  18.00 1008.00 25.00 1400.00 16.00  896.00**" SIDE DRAIN PIPE
(18")

0018 0360000000-E 310  52 LF  18.00 936.00 22.00 1144.00 17.00  884.0012" RC PIPE CULV III

0019 0366000000-E 310  2,848 LF  19.00 54112.00 22.00 62656.00 18.00  51264.0015" RC PIPE CULV III

0020 0372000000-E 310  1,984 LF  21.00 41664.00 25.00 49600.00 20.00  39680.0018" RC PIPE CULV III

0021 0378000000-E 310  1,396 LF  26.00 36296.00 30.00 41880.00 24.00  33504.0024" RC PIPE CULV III

0022 0384000000-E 310  776 LF  32.00 24832.00 35.00 27160.00 33.00  25608.0030" RC PIPE CULV III

0023 0390000000-E 310  424 LF  42.00 17808.00 48.00 20352.00 45.00  19080.0036" RC PIPE CULV III

0024 0402000000-E 310  216 LF  60.00 12960.00 75.00 16200.00 65.00  14040.0048" RC PIPE CULV III

0025 0426000000-E 310  152 LF  148.00 22496.00 155.00 23560.00 165.00  25080.0072" RC PIPE CULV III

0026 0708000000-E 324  176 LF  20.00 3520.00 23.00 4048.00 17.00  2992.0015" BCCSP B 0.064"

0027 0720000000-E 324  112 LF  26.00 2912.00 40.00 4480.00 25.00  2800.0024" BCCSP B 0.064"

0028 0806000000-E 324  2 EA  141.00 282.00 235.00 470.00 300.00  600.0015" BCCS ELB B 0.064"

0029 0808000000-E 324  3 EA  164.00 492.00 270.00 810.00 325.00  975.0024" BCCS ELB B 0.064"

0030 1011000000-N 500 Lump Sum 96300.00 174000.00  305000.00FINE GRADING

0031 1022000000-E SP   250 LB  15.00 3750.00 14.20 3550.00 15.00  3750.00SEALING PVMT CRACKS

0032 1044000000-E 501  32,000 SY  1.46 46720.00 1.50 48000.00 1.46  46720.00LIME TRTD SOIL (SLURRY)

0033 1066000000-E 501  320 TON 165.00 52800.00 170.00 54400.00 165.00  52800.00LIME FOR LIME TREATD SOIL

0034 1121000000-E 520  35,200 TON 12.00 422400.00 13.50 475200.00 15.00  528000.00AGGREGATE BASE COURSE

0035 1176000000-E 542  21,300 SY  1.36 28968.00 1.55 33015.00 1.36  28968.00**" SOIL CEMENT BASE
(7")

0036 1187000000-E 542  590 TON 103.00 60770.00 110.00 64900.00 103.00  60770.00PC FOR SOIL CEMENT BASE

0037 1198000000-E SP   325 TON 10.00 3250.00 18.50 6012.50 13.65  4436.25AGGREGATE FOR SOIL CEM BS

0038 1209000000-E 543  8,000 GAL 1.25 10000.00 1.50 12000.00 1.50  12000.00ASPHALT CURING SEAL
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C. C. MANGUM CONTRACTORS,
LLC

BLYTHE DEVELOPMENT COMPANY BLYTHE CONSTRUCTION, INC.

RALEIGH,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0039 1220000000-E 545  830 TON 13.00 10790.00 17.00 14110.00 22.00  18260.00INCIDENTAL STONE BASE

0040 1275000000-E 600  650 GAL 2.60 1690.00 1.25 812.50 1.50  975.00PRIME COAT

0041 1330000000-E 612  975 SY  7.00 6825.00 5.00 4875.00 5.30  5167.50INCIDENTAL MILLING

0042 1489000000-E SP   850 TON 38.00 32300.00 31.00 26350.00 30.00  25500.00ASP CONC BASE CRS B25.0B

0043 1491000000-E SP   4,240 TON 30.00 127200.00 31.00 131440.00 30.00  127200.00ASP CONC BASE CRS B25.0C

0044 1498000000-E SP   14,550 TON 27.00 392850.00 28.00 407400.00 27.50  400125.00ASP CONC INTR CRS I19.0B

0045 1503000000-E SP   1,740 TON 39.50 68730.00 28.50 49590.00 28.00  48720.00ASP CONC INTR CRS I19.0C

0046 1519000000-E SP   3,100 TON 35.00 108500.00 32.00 99200.00 31.00  96100.00ASP CONC SURF CRS S9.5B

0047 1528000000-E SP   11,550 TON 31.70 366135.00 31.00 358050.00 30.00  346500.00ASP CONC SURF CRS S12.5B

0048 1539000000-E SP   4,675 TON 31.00 144925.00 31.00 144925.00 30.00  140250.00ASP CONC SURF CRS S12.5C

0049 1560000000-E SP   1,822 TON 204.00 371688.00 190.00 346180.00 185.00  337070.00ASP FOR PLANT MIX  PG64-22

0050 1565000000-E SP   258 TON 222.00 57276.00 210.00 54180.00 205.00  52890.00ASP FOR PLANT MIX PG70-22

0051 1693000000-E 654  55 TON 76.46 4205.30 150.00 8250.00 100.00  5500.00ASPH PM PAVEMENT REPAIR

0052 2000000000-N 806  47 EA  120.00 5640.00 115.00 5405.00 120.00  5640.00RIGHT OF WAY MARKERS

0053 2011000000-E 810  156 LF  11.00 1716.00 10.50 1638.00 9.25  1443.00PIPE REMOVAL

0054 2022000000-E 815  170 CY  7.00 1190.00 11.50 1955.00 10.50  1785.00SUBDRAIN EXCAVATION

0055 2033000000-E 815  85 CY  28.00 2380.00 40.00 3400.00 35.00  2975.00SUBDRAIN FINE AGGREGATE

0056 2044000000-E 815  500 LF  5.00 2500.00 4.50 2250.00 15.00  7500.006" PERF SUBDRN PIPE

0057 2055000000-E 815  15 EA  0.50 7.50 16.00 240.00 10.00  150.006" SUBDRN Y,T,OR L

0058 2066000000-N 815  1 EA  200.00 200.00 330.00 330.00 160.00  160.00CONC PAD SUBDRN OUTLET

0059 2077000000-E 815  6 LF  5.00 30.00 16.00 96.00 15.00  90.006" OUTLET PIPE (SUBDRNS)

0060 2143000000-E 818  10 TON 219.00 2190.00 40.00 400.00 20.00  200.00BLOTTING SAND

0061 2209000000-E SP   13 CY  653.00 8489.00 950.00 12350.00 325.00  4225.00ENDWALLS

0062 2220000000-E SP   15 CY  631.00 9465.00 950.00 14250.00 550.00  8250.00REINFORCED ENDWALLS

0063 2253000000-E 840  2 CY  600.00 1200.00 1050.00 2100.00 1100.00  2200.00PIPE COLLARS

0064 2264000000-E 840  1 CY  600.00 600.00 950.00 950.00 1000.00  1000.00PIPE PLUGS

0065 2286000000-N 840  61 EA  1165.00 71065.00 950.00 57950.00 1100.00  67100.00MASNRY DRAINAGE STRUCT

0066 2308000000-E 840  15 LF  400.00 6000.00 220.00 3300.00 200.00  3000.00MASNRY DRAINAGE STRUCT

0067 2352000000-N 840  1 EA  400.00 400.00 300.00 300.00 300.00  300.00FRAME W/GRATE 840.***** STD
(840.13)

0068 2363000000-N 840  3 EA  400.00 1200.00 330.00 990.00 375.00  1125.00FRAME W/2GRTS 840.***** STD
(840.16)

0069 2363000000-N 840  4 EA  400.00 1600.00 300.00 1200.00 375.00  1500.00FRAME W/2GRTS 840.***** STD
(840.20)

0070 2363000000-N 840  2 EA  400.00 800.00 300.00 600.00 375.00  750.00FRAME W/2GRTS 840.***** STD
(840.22)

0071 2363000000-N 840  19 EA  400.00 7600.00 300.00 5700.00 375.00  7125.00FRAME W/2GRTS 840.***** STD
(840.29)

0072 2374000000-N 840  5 EA  400.00 2000.00 350.00 1750.00 425.00  2125.00FRAME-GRT-HD 840.03 **
(E)

0073 2374000000-N 840  13 EA  400.00 5200.00 350.00 4550.00 425.00  5525.00FRAME-GRT-HD 840.03 **
(F)
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BLYTHE DEVELOPMENT COMPANY BLYTHE CONSTRUCTION, INC.

RALEIGH,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0074 2374000000-N 840  13 EA  400.00 5200.00 350.00 4550.00 425.00  5525.00FRAME-GRT-HD 840.03 **
(G)

0075 2396000000-N 840  1 EA  400.00 400.00 235.00 235.00 325.00  325.00FRAME W/COVER STD 840.54

0076 2451000000-N 840  4 EA  750.00 3000.00 350.00 1400.00 500.00  2000.00CONC APRON FOR DROP INLET

0077 2542000000-E 846  13,500 LF  9.00 121500.00 9.00 121500.00 6.99  94365.001'-6"CONC CURB & GUTTER

0078 2549000000-E 846  9,225 LF  10.00 92250.00 10.00 92250.00 8.75  80718.752'-6"CONC CURB & GUTTER

0079 2556000000-E 846  420 LF  16.00 6720.00 11.30 4746.00 9.97  4187.40SHOULDER BERM GUTTER

0080 2577000000-E SP   7,050 LF  12.00 84600.00 11.30 79665.00 14.00  98700.00CONC EXPRESSWAY GUTTER

0081 2591000000-E 848  3,300 SY  20.00 66000.00 21.00 69300.00 19.50  64350.004" CONCRETE SIDEWALK

0082 2598000000-E 848  162 SY  36.00 5832.00 50.00 8100.00 45.00  7290.00CONCRETE WHEELCHAIR RAMP

0083 2612000000-E 848  19 SY  48.00 912.00 45.00 855.00 45.00  855.006" CONCRETE DRIVEWAY

0084 2619000000-E 850  11 SY  50.00 550.00 50.00 550.00 75.00  825.004" CONCRETE PAVED DITCH

0085 2626000000-E 852  595 SY  38.00 22610.00 22.00 13090.00 18.00  10710.003" CONC ISLAND COVERS

0086 2655000000-E 852  122 SY  40.00 4880.00 29.00 3538.00 45.00  5490.005" MONO CONC ISLDS (KEY IN)

0087 2815000000-N 858  1 EA  1050.00 1050.00 500.00 500.00 1000.00  1000.00ADJ DROP INLETS

0088 3030000000-E 862  1,900 LF  9.50 18050.00 10.00 19000.00 9.75  18525.00STL BM GUARDRAIL

0089 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 37.00  185.00ADDIT GUARDRAIL POSTS

0090 3210000000-N 862  6 EA  500.00 3000.00 500.00 3000.00 282.00  1692.00GR ANCHOR TYPE CAT-1

0091 3270000000-N SP   5 EA  1800.00 9000.00 1800.00 9000.00 1538.00  7690.00GR ANCHOR TYPE 350

0092 3345000000-E SP   900 LF  5.50 4950.00 5.50 4950.00 4.85  4365.00REMOVE & RESET GUARDRAIL

0093 3375000000-E SP   875 LF  1.00 875.00 1.00 875.00 1.00  875.00REMVE & STKPILE GUARDRAIL

0094 3389400000-E SP   11,500 LF  5.00 57500.00 4.50 51750.00 4.05  46575.00DBL FACED CABLE GUIDERAIL

0095 3389600000-N SP   18 EA  800.00 14400.00 750.00 13500.00 720.00  12960.00CBL GUIDERAIL ANCH UNIT

0096 3557000000-E 866  100 LF  1.00 100.00 1.50 150.00 2.00  200.00ADDITIONAL BARBED WIRE

0097 3575000000-E SP   7,850 LF  4.25 33362.50 3.00 23550.00 3.50  27475.00GENERIC FENCING ITEM (LF)
48" WOVEN WIRE FENCE W/ 2     STRAND BARBED WIRE
C

0098 3575000000-E SP   650 LF  5.00 3250.00 2.00 1300.00 4.50  2925.00GENERIC FENCING ITEM (LF)
TEMP 48" WOVEN WIRE FENCE W/  2 STRAND BARBED
WIRE

0099 3628000000-E 868  26 TON 31.00 806.00 36.00 936.00 38.00  988.00PLAIN RIP RAP, CLASS I

0100 3635000000-E 868  25 TON 31.00 775.00 38.00 950.00 38.00  950.00PLAIN RIP RAP, CLASS II

0101 3649000000-E 868  650 TON 31.00 20150.00 30.00 19500.00 38.00  24700.00PLAIN RIP RAP, CLASS B

0102 3656000000-E 868  2,400 SY  2.00 4800.00 2.00 4800.00 1.25  3000.00FILTER FABRIC FOR DRAINGE

0103 4054000000-E 902  1 CY  900.00 900.00 608.00 608.00 900.00  900.00PLN CL A CONC FOOTINGS

0104 4060000000-E 903  259 LB  3.00 777.00 3.15 815.85 3.00  777.00BREAKAWAY STL BM SUPPORT

0105 4072000000-E 903  962 LF  6.95 6685.90 14.70 14141.40 6.95  6685.903# STEEL U-CHANNEL POSTS

0106 4090000000-N 904  1 EA  400.00 400.00 1363.00 1363.00 400.00  400.00TYPE B SIGNS, ERECTION

0107 4096000000-N 904  7 EA  100.00 700.00 565.00 3955.00 100.00  700.00TYPE D SIGNS, ERECTION

0108 4102000000-N 904  61 EA  75.00 4575.00 292.00 17812.00 75.00  4575.00TYPE E SIGNS, ERECTION

0109 4108000000-N 904  8 EA  100.00 800.00 561.00 4488.00 100.00  800.00TYPE F SIGNS, ERECTION

0110 4300000000-N SP   25 EA  5.00 125.00 77.00 1925.00 5.00  125.00R&D SIGN & U POST
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0111 4342000000-N 908  2 EA  75.00 150.00 51.00 102.00 75.00  150.00ERECT SIGNS ON NEW U-CHNL

0112 4360000000-N SP   1 EA  2962.00 2962.00 2962.00 2962.00 2962.00  2962.00GENERIC SIGNING ITEM (EA)
1-SIDED, 1 STATE LANE CONTROL SIGNAL

0113 4360000000-N SP   3 EA  3535.00 10605.00 3535.00 10605.00 3535.00  10605.00GENERIC SIGNING ITEM (EA)
1-SIDED, 3 STATE LANE CONTROL SIGNAL

0114 4360000000-N SP   2 EA  3878.00 7756.00 3878.00 7756.00 3878.00  7756.00GENERIC SIGNING ITEM (EA)
1-SIDED, 4 STATE LANE CONTROL SIGNAL

0115 4360000000-N SP   3 EA  5368.00 16104.00 5368.00 16104.00 5368.00  16104.00GENERIC SIGNING ITEM (EA)
2 SIDED, 3 STATE / 4 STATE LANE CONTROL SIGNAL

0116 4360000000-N SP   1 EA  4222.00 4222.00 4222.00 4222.00 4222.00  4222.00GENERIC SIGNING ITEM (EA)
2-SIDED, 1 STATE / 2 STATE LANE CONTROL SIGNAL

0117 4360000000-N SP   1 EA  4795.00 4795.00 4795.00 4795.00 4795.00  4795.00GENERIC SIGNING ITEM (EA)
2-SIDED, 1 STATE / 3 STATE LANE CONTROL SIGNAL

0118 4360000000-N SP   2 EA  3649.00 7298.00 3649.00 7298.00 3649.00  7298.00GENERIC SIGNING ITEM (EA)
2-SIDED, 1STATE / 1 STATE LANE CONTROL SIGNAL

0119 4360000000-N SP   1 EA  5082.00 5082.00 5082.00 5082.00 5082.00  5082.00GENERIC SIGNING ITEM (EA)
2-SIDED, 3 STATE / 3 STATE LANE CONTROL SIGNAL

0120 4360000000-N SP   2 EA  6628.00 13256.00 6628.00 13256.00 6628.00  13256.00GENERIC SIGNING ITEM (EA)
2-SIDED, 4 STATE / 5 STATE LANE CONTROL SIGNAL

0121 4360000000-N SP   1 EA  9766.00 9766.00 9766.00 9766.00 9756.00  9756.00GENERIC SIGNING ITEM (EA)
CENTRAL COMMAND COMPUTER

0122 4360000000-N SP   1 EA  12106.00 12106.00 12106.00 12106.00 12106.00  12106.00GENERIC SIGNING ITEM (EA)
CENTRAL COMMAND COMPUTER OPERATING SOFTWARE

0123 4360000000-N SP   1 EA  5979.00 5979.00 5979.00 5979.00 5979.00  5979.00GENERIC SIGNING ITEM (EA)
HOST COMPUTER

0124 4360000000-N SP   1 EA  2043.00 2043.00 2043.00 2043.00 2043.00  2043.00GENERIC SIGNING ITEM (EA)
HOST COMPUTER OPERATING SOFT- WARE

0125 4360000000-N SP   1 EA  5399.00 5399.00 5399.00 5399.00 5399.00  5399.00GENERIC SIGNING ITEM (EA)
LAPTOP MAINTENANCE COMPUTER

0126 4360000000-N SP   1 EA  2267.00 2267.00 2267.00 2267.00 2267.00  2267.00GENERIC SIGNING ITEM (EA)
LAPTOP MAINTENANCE COMPUTER   OPERATING
SOFTWARE

0127 4370000000-N SP  Lump Sum 95829.00 95829.00  95829.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN "DMS-1"

0128 4370000000-N SP  Lump Sum 5480.00 5480.00  5480.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTEN- ANCE TRAINING

0129 4370000000-N SP  Lump Sum 1963.00 1963.00  1963.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONALTESTS

0130 4370000000-N SP  Lump Sum 3313.00 3313.00  3313.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   DESIGN APPROVAL
TEST

0131 4370000000-N SP  Lump Sum 65046.00 65046.00  65046.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0132 4370000000-N SP  Lump Sum 51405.00 51405.00  51405.00GENERIC SIGNING ITEM (LS)
OVERHEAD LANE CONTROL SIGNAL  ASSEMBLY "K"
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0133 4370000000-N SP  Lump Sum 51097.00 51097.00  51097.00GENERIC SIGNING ITEM (LS)
OVERHEAD LANE CONTROL SIGNAL  ASSEMBLY "L"

0134 4370000000-N SP  Lump Sum 6129.00 6129.00  6129.00GENERIC SIGNING ITEM (LS)
REMOVAL AND DISPOSAL OF FIBER OPTIC LANE
CONTROL S

0135 4400000000-E 1110  832 SF  7.00 5824.00 13.00 10816.00 6.75  5616.00WORK ZONE SIGNS (FIXED)

0136 4405000000-E 1110  380 SF  16.00 6080.00 14.00 5320.00 7.00  2660.00WORK ZONE SIGNS (PORTABLE

0137 4410000000-E 1110  140 SF  4.00 560.00 14.00 1960.00 8.25  1155.00WORK ZONE SIGNS (BARRICDE

0138 4415000000-N 1115  2 EA  610.00 1220.00 5000.00 10000.00 2500.00  5000.00FLASHING ARROW PNL TYPE C

0139 4420000000-N 1120  2 EA  1350.00 2700.00 16000.00 32000.00 14000.00  28000.00CHANGEABLE MESSAGE SIGNS

0140 4430000000-N 1130  200 EA  42.00 8400.00 75.00 15000.00 53.00  10600.00DRUMS

0141 4435000000-N 1135  100 EA  13.00 1300.00 30.00 3000.00 14.00  1400.00CONES

0142 4445000000-E 1145  500 LF  9.00 4500.00 16.00 8000.00 12.00  6000.00BARRICADES (TYPE III)

0143 4455000000-N 1150  200 MD  236.00 47200.00 200.00 40000.00 170.00  34000.00FLAGGER

0144 4460000000-N 1155  6 EA  99.00 594.00 430.00 2580.00 160.00  960.00WARNING LIGHTS (TYPE B)

0145 4465000000-N 1160  2 EA  5265.00 10530.00 13000.00 26000.00 11900.00  23800.00TEMPORARY CRASH CUSHIONS

0146 4470000000-N 1160  1 EA  331.00 331.00 2500.00 2500.00 2000.00  2000.00RESET CRASH CUSHION

0147 4480000000-N 1165  2 EA  30.00 60.00 13000.00 26000.00 3234.35  6468.70TRUCK MTD IMP ATTN 60 MPH

0148 4485000000-E 1170  6,300 LF  12.00 75600.00 21.00 132300.00 19.00  119700.00PORT CONC BARRIER

0149 4500000000-E 1170  3,300 LF  3.00 9900.00 5.00 16500.00 4.50  14850.00RESET PORT CONC BARRIER

0150 4510000000-N SP   24 HR  50.00 1200.00 35.00 840.00 35.00  840.00POLICE

0151 4650000000-N 1251  1,150 EA  4.00 4600.00 4.00 4600.00 4.00  4600.00TEMP RAISED PVMT MRKS

0152 4685000000-E 1205  36,000 LF  0.32 11520.00 0.35 12600.00 0.32  11520.00THERMO PVT MKG LINES 4"90

0153 4686000000-E 1205  13,800 LF  0.35 4830.00 0.35 4830.00 0.35  4830.00THERMO PVT MKG LINES 4"120

0154 4695000000-E 1205  6,900 LF  0.65 4485.00 0.65 4485.00 0.65  4485.008"WIDE THERMO 90 MILS

0155 4697000000-E 1205  1,500 LF  0.75 1125.00 0.75 1125.00 0.75  1125.00THERMO PVT MKG LINE 8"120

0156 4710000000-E 1205  800 LF  3.85 3080.00 3.85 3080.00 3.85  3080.0024"WIDE THERMO 120 MILS

0157 4725000000-E 1205  116 EA  60.00 6960.00 60.00 6960.00 60.00  6960.00THERMO PVT SYMBOL 90MILS

0158 4810000000-E 1205  149,400 LF  0.10 14940.00 0.10 14940.00 0.10  14940.00PAINT PVMT MARKINGS 4"

0159 4820000000-E 1205  25,200 LF  0.15 3780.00 0.15 3780.00 0.15  3780.00PAINT PVMT MARKINGS 8"

0160 4835000000-E 1205  2,400 LF  2.00 4800.00 2.00 4800.00 2.00  4800.00PAINT PVT MKG LINES 24"

0161 4845000000-N 1205  348 EA  20.00 6960.00 20.00 6960.00 20.00  6960.00PAINT PVT MKG SYMBOL

0162 4850000000-E 1205  5,000 LF  0.50 2500.00 0.50 2500.00 0.50  2500.00LINE REMOVAL 4" WIDE

0163 4900000000-N 1252  1,150 EA  4.00 4600.00 4.00 4600.00 4.00  4600.00PERM RAISED PVMT MARKERS

0164 4910000000-N 1261  50 EA  6.00 300.00 6.00 300.00 6.00  300.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0165 4913000000-N 1261  70 EA  6.36 445.20 8.00 560.00 8.00  560.00BARR DELINEATION (TEMP, ***)
(CRYSTAL)

0166 4913000000-N 1261  70 EA  6.36 445.20 8.00 560.00 8.00  560.00BARR DELINEATION (TEMP, ***)
(YELLOW)

0167 4935000000-N SP   200 EA  35.95 7190.00 25.00 5000.00 36.00  7200.00FLEX DELINATR (CRYSTAL)

0168 4940000000-N SP   60 EA  35.95 2157.00 25.00 1500.00 36.00  2160.00FLEX DELINATR (YELLOW)
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0169 5300000000-E 1505  15 TON 25.00 375.00 27.10 406.50 25.00  375.00FND CONDIT MAT CL *******
(IV)

0170 5306000000-E 1505  15 TON 25.00 375.00 27.10 406.50 25.00  375.00BEDDING MATL, CL ********
(IV)

0171 5360000000-E 1510  22 LF  30.00 660.00 34.00 748.00 38.00  836.006" DI WATER PIPE  PC 350

0172 5378000000-E 1510  80 LF  52.00 4160.00 31.50 2520.00 43.00  3440.0012" DI WATER PIPE PC 350

0173 5480000000-E 1510  215 LB  9.00 1935.00 12.00 2580.00 7.00  1505.00DI H2O FITTINGS 250# MIN

0174 5600000000-E SP   1 EA  3125.00 3125.00 2150.00 2150.00 2500.00  2500.00**" BLOW OFF ASSEMBLY
(12")

0175 5672000000-N 1510  2 EA  1000.00 2000.00 900.00 1800.00 1250.00  2500.00RELOCATE EXIST FIRE HYD

0176 5840000000-E SP   164 LF  45.00 7380.00 40.00 6560.00 45.00  7380.00**"STL NCAS PIPE *****"OC
(12 3/4", 0.188")

0177 5882000000-N SP   1 EA  1275.00 1275.00 4200.00 4200.00 600.00  600.00GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING CATTLE WATERING DEVICE

0178 5888000000-E SP   196 LF  25.00 4900.00 3.80 744.80 16.00  3136.00GENERIC UTILITY ITEM (LF)
4" PVC WATER PIPE, SCH. 40, 200# WP

0179 6000000000-E 1605  350 LF  1.55 542.50 1.75 612.50 2.60  910.00TEMPORARY SILT FENCE

0180 6006000000-E 1610  200 TON 31.00 6200.00 33.00 6600.00 50.00  10000.00EROS CONTRL STONE CL A

0181 6009000000-E 1610  1,575 TON 31.00 48825.00 33.00 51975.00 50.00  78750.00EROS CONTRL STONE CL B

0182 6012000000-E 1610  900 TON 25.00 22500.00 33.00 29700.00 35.00  31500.00SEDIMENT CONTROL STONE

0183 6015000000-E 1615 39.5 ACR 320.00 12640.00 320.00 12640.00 320.00  12640.00TEMPORARY MULCHING

0184 6018000000-E 1620  1,700 LB  2.00 3400.00 2.00 3400.00 2.00  3400.00SEED FOR TEMP SEEDING

0185 6021000000-E 1620 6.75 TON 600.00 4050.00 600.00 4050.00 600.00  4050.00FERT FOR TEMP SEEDING

0186 6024000000-E 1622  850 LF  5.00 4250.00 13.00 11050.00 10.00  8500.00TEMPORARY SLOPE DRAINS

0187 6027000000-N 1622  11 EA  175.00 1925.00 175.00 1925.00 175.00  1925.00INLET PROTCN @ SLOPE DRNS

0188 6030000000-E 1630  7,100 CY  10.00 71000.00 6.00 42600.00 10.00  71000.00SILT EXCAVATION

0189 6033000000-E 1631  2,400 SY  1.45 3480.00 1.45 3480.00 1.45  3480.00SYNTHETIC ROVING

0190 6036000000-E 1631  1,200 SY  1.45 1740.00 1.45 1740.00 1.45  1740.00MATTING FOR EROS CONTROL

0191 6042000000-E 1632  2,000 LF  1.40 2800.00 1.75 3500.00 3.00  6000.001/4" HARDWARE CLOTH

0192 6069000000-E 1638  48 CY  27.00 1296.00 25.00 1200.00 20.00  960.00STILLING BASINS

0193 6084000000-E 1660 44.5 ACR 935.00 41607.50 935.00 41607.50 935.00  41607.50SEEDING AND MULCHING

0194 6087000000-E 1660 23.5 ACR 38.00 893.00 38.00 893.00 38.00  893.00MOWING

0195 6090000000-E 1661  450 LB  5.90 2655.00 5.90 2655.00 5.90  2655.00SEED FOR REPAIR SEEDING

0196 6093000000-E 1661 0.75 TON 650.00 487.50 650.00 487.50 650.00  487.50FERT FOR REPAIR SEEDING

0197 6096000000-E 1662  1,100 LB  1.42 1562.00 1.50 1650.00 1.42  1562.00SEED FOR SUPP SEEDING

0198 6102000000-E 1663  10,100 SY  4.00 40400.00 4.00 40400.00 4.00  40400.00SODDING

0199 6105000000-E 1663  340 M/G 60.00 20400.00 60.00 20400.00 60.00  20400.00WATER

0200 6108000000-E 1665 33.5 TON 300.00 10050.00 300.00 10050.00 300.00  10050.00FERTILIZER TOPDRESSING

0201 6114000000-N SP   8 HR  42.00 336.00 42.00 336.00 42.00  336.00SPECIALIZED HAND MOWING

0202 6117000000-N SP   16 EA  50.00 800.00 50.00 800.00 50.00  800.00RESPONSE FOR EROS CONTROL

0203 6120000000-E SP   300 CY  30.00 9000.00 33.00 9900.00 30.00  9000.00CULVERT DIVERSION CHANNEL

0204 6123000000-E 1670  4 ACR 600.00 2400.00 600.00 2400.00 600.00  2400.00REFORESTATION
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0205 6141000000-E SP   100 SY  8.00 800.00 8.00 800.00 8.00  800.00GENERIC EROSION CONTROL ITEM (SY)
PERMANENT SOIL REINFORCEMENT MAT

0206 7048000000-E SP   16 EA  365.00 5840.00 365.00 5840.00 365.00  5840.0012" PEDEST SIG HEAD 2 SEC

0207 7060000000-E SP   2,145 LF  6.75 14478.75 6.75 14478.75 6.75  14478.75SIGNAL CABLE

0208 7120000000-E SP   33 EA  515.00 16995.00 515.00 16995.00 515.00  16995.00VEHICLE SIGNAL HD (12", 3 SECT)

0209 7144000000-E SP   8 EA  769.00 6152.00 769.00 6152.00 769.00  6152.00VEHICLE SIGNAL HD (12", 5 SECT)

0210 7264000000-E SP   1,285 LF  4.60 5911.00 4.60 5911.00 4.60  5911.00MESSENGER CABLE (3/8")

0211 7276000000-E SP   380 LF  30.25 11495.00 30.25 11495.00 30.25  11495.00JACK & BORE

0212 7288000000-E SP   35 LF  23.70 829.50 23.70 829.50 23.70  829.50TRENCHING (PAVED)

0213 7300000000-E SP   2,760 LF  6.35 17526.00 6.35 17526.00 6.35  17526.00TRENCHING (UNPAVED)

0214 7324000000-N SP   24 EA  320.00 7680.00 320.00 7680.00 320.00  7680.00JUNCTION BOX (STANDARD SIZE)

0215 7336000000-N SP   17 EA  830.00 14110.00 830.00 14110.00 830.00  14110.00JUNCTION BOX (OVER-SIZED)

0216 7444000000-E SP   6,940 LF  8.85 61419.00 8.85 61419.00 8.85  61419.00INDUCTIVE LOOP SAWCUT

0217 7456000000-E SP   13,180 LF  1.55 20429.00 1.55 20429.00 1.55  20429.00LEAD-IN CABLE

0218 7484000000-N SP   2 EA  744.00 1488.00 744.00 1488.00 744.00  1488.00MICROWAVE VEHICLE DETECTOR

0219 7504000000-E SP   8,780 LF  2.20 19316.00 2.20 19316.00 2.20  19316.00COMMUN CABLE ** TWST PR
(12)

0220 7552000000-N SP   6 EA  2923.00 17538.00 2923.00 17538.00 2923.00  17538.00INTERCONNECT CENTER

0221 7566000000-N SP   26 EA  184.00 4784.00 184.00 4784.00 184.00  4784.00DELINEATOR MARKER

0222 7568000000-N SP   1 EA  1207.00 1207.00 1207.00 1207.00 1207.00  1207.00FURN FIB-OPT RESTORAT KIT

0223 7570000000-N SP   1 EA  1532.00 1532.00 1532.00 1532.00 1532.00  1532.00FURN FIB-OPT POWER METER

0224 7572000000-N SP   1 EA  3278.00 3278.00 3278.00 3278.00 3278.00  3278.00FURN OPTIC LIGHT GENERATOR

0225 7576000000-N SP   12 EA  3891.00 46692.00 3891.00 46692.00 3891.00  46692.00METAL SIGNAL POLE

0226 7612000000-N SP   12 EA  5361.00 64332.00 5361.00 64332.00 5361.00  64332.00METAL SIGNAL POLE FOUNDATION

0227 7636000000-N SP   4 EA  383.00 1532.00 383.00 1532.00 383.00  1532.00SIGN FOR SIGNALS

0228 7684000000-N SP   6 EA  790.00 4740.00 790.00 4740.00 790.00  4740.00SIGNAL CABINET FOUNDATION

0229 7828000000-N SP   4 EA  8968.00 35872.00 8968.00 35872.00 8968.00  35872.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD

0230 7852000000-N SP   26 EA  204.00 5304.00 204.00 5304.00 204.00  5304.00DETECTOR CHANNEL (NEMA TS-2)

0231 7973000000-N SP   4 EA  548.00 2192.00 548.00 2192.00 548.00  2192.00MTL STRAIN POLE DESIGN

0232 7980000000-N SP   3 EA  15842.00 47526.00 15842.00 47526.00 15842.00  47526.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0233 7980000000-N SP   1 EA  4168.00 4168.00 4168.00 4168.00 4168.00  4168.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA POLE

0234 7980000000-N SP   3 EA  2929.00 8787.00 2929.00 8787.00 2929.00  8787.00GENERIC SIGNAL ITEM (EA)
CCTV MONITORS

0235 7980000000-N SP   1 EA  5614.00 5614.00 5614.00 5614.00 5614.00  5614.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0236 7980000000-N SP   1 EA  676.00 676.00 676.00 676.00 676.00  676.00GENERIC SIGNAL ITEM (EA)
FURNISH MMFO TRANSCEIVER (RLSC)

0237 7980000000-N SP   1 EA  1838.00 1838.00 1838.00 1838.00 1838.00  1838.00GENERIC SIGNAL ITEM (EA)
FURNISH SMFO TRANSCEIVER (CCTV)

0238 7980000000-N SP   1 EA  1441.00 1441.00 1441.00 1441.00 1441.00  1441.00GENERIC SIGNAL ITEM (EA)
FURNISH SMFO TRANSCEIVER (DMS)
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0239 7980000000-N SP   2 EA  619.00 1238.00 619.00 1238.00 519.00  1038.00GENERIC SIGNAL ITEM (EA)
MMFO TRANSCEIVER (RLSC)

0240 7980000000-N SP   2 EA  10986.00 21972.00 10986.00 21972.00 10986.00  21972.00GENERIC SIGNAL ITEM (EA)
REVERSIBLE LANE SIGNAL CONTROLLER WITH CABINET

0241 7980000000-N SP   6 EA  1899.00 11394.00 1699.00 10194.00 1899.00  11394.00GENERIC SIGNAL ITEM (EA)
SMFO TRANSCEIVER (CCTV)

0242 7980000000-N SP   2 EA  1505.00 3010.00 1505.00 3010.00 1505.00  3010.00GENERIC SIGNAL ITEM (EA)
SMFO TRANSCEIVER (DMS)

0243 7980000000-N SP   4 EA  3676.00 14704.00 3676.00 14704.00 3676.00  14704.00GENERIC SIGNAL ITEM (EA)
SPLICE ENCLOSURE

0244 7985000000-N SP  Lump Sum 5515.00 5515.00  5515.00GENERIC SIGNAL ITEM (LS)
FIBER OPTIC TRAINING

0245 7985000000-N SP  Lump Sum 9313.00 9313.00  9313.00GENERIC SIGNAL ITEM (LS)
RE-TERMINATING AND SPLICING    FIBERS IN EXISTING

0246 7990000000-E SP   180 LF  4.85 873.00 4.85 873.00 4.85  873.00GENERIC SIGNAL ITEM (LF)
18-4UF LEAD -IN CABLE

0247 7990000000-E SP   920 LF  28.70 26404.00 28.70 26404.00 28.70  26404.00GENERIC SIGNAL ITEM (LF)
DIRECTIONAL BORE WITH CONDUIT

0248 7990000000-E SP   1,600 LF  3.75 6000.00 3.75 6000.00 3.75  6000.00GENERIC SIGNAL ITEM (LF)
MMFO COMMUNICATIONS CABLE (12 FIBER)

0249 7990000000-E SP   9,100 LF  4.95 45045.00 4.95 45045.00 4.95  45045.00GENERIC SIGNAL ITEM (LF)
SMFO COMMUNICATIONS CABLE (60 FIBER)

0250 7990000000-E SP   280 LF  2.05 574.00 2.05 574.00 2.05  574.00GENERIC SIGNAL ITEM (LF)
SMFO DROP CABLE (6 FIBER)

0251 7990000000-E SP   9,100 LF  0.45 4095.00 0.45 4095.00 0.45  4095.00GENERIC SIGNAL ITEM (LF)
TRACER WIRE, #14 AWG

0252 7990000000-E SP   8,780 LF  17.45 153211.00 17.45 153211.00 17.45  153211.00GENERIC SIGNAL ITEM (LF)
TRENCHED MULTI-DUCT, 1 1/4"

CULVERT ITEMS

0253 8126000000-N 414 Lump Sum 5000.00 6000.00  40000.00CULV EXCAV @ ************
(73+50.00 -L-)

0254 8126000000-N 414 Lump Sum 10000.00 11000.00  50000.00CULV EXCAV @ ************
(91+95.00 -L-)

0255 8133000000-E 414  356 TON 30.00 10680.00 30.00 10680.00 30.00  10680.00FND CONDIT MAT, BOX CULV

0256 8196000000-E 420 522.5 CY  350.66 183219.85 385.00 201162.50 350.66  183219.85CLASS A CONCRETE (CULV)

0257 8245000000-E 425  82,335 LB  0.76 62574.60 1.00 82335.00 0.75  61751.25REINF STEEL (CULVERT)

0258 8734000000-N SP  Lump Sum 5543.00 5543.00  5600.00ELEC CONDUIT SYS ********
(73+50.00 -L-)

 

    TOTAL 6766944.80 TOTAL 7049568.80 TOTAL  7141030.85CONTRACT TOTAL

 

    SUB-TOTAL 6489927.35 SUB-TOTAL 6732848.30 SUB-TOTAL  6789779.75ROADWAY ITEMS
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    SUB-TOTAL 277017.45 SUB-TOTAL 316720.50 SUB-TOTAL  351251.10CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 371175.00 385000.00  105000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 515000.00 665000.00  57700.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 12000.00 12000.00 12000.00 12000.00 15400.00  15400.00SUPP CLEARING & GRUBBING

0004 0015000000-N 205  2 EA  725.00 1450.00 575.00 1150.00 250.00  500.00SEALING ABANDONED WELLS

0005 0022000000-E 225  80,200 CY  2.55 204510.00 3.25 260650.00 3.40  272680.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  3,500 CY  5.36 18760.00 10.00 35000.00 2.90  10150.00UNDERCUT EXCAVATION

0007 0070000000-E SP   500 CY  16.50 8250.00 22.00 11000.00 29.00  14500.00SELECT GRANULAR MATERIAL

0008 0077000000-E SP   5,500 SY  1.25 6875.00 2.75 15125.00 0.80  4400.00SOIL STABILIZATION FABRIC

0009 0106000000-E 230  108,200 CY  7.40 800680.00 5.70 616740.00 7.27  786614.00BORROW EXCAVATION

0010 0134000000-E 240  710 CY  8.25 5857.50 10.00 7100.00 4.40  3124.00DRAINAGE DITCH EXCAVATION

0011 0141000000-E 240  400 LF  1.40 560.00 2.00 800.00 6.20  2480.00BERM DITCH CONSTRUCTION

0012 0156000000-E SP   1,460 SY  8.00 11680.00 2.50 3650.00 11.10  16206.00REMOVAL OF EXT ASPHALT PVMT

0013 0192000000-N 260  13 HR  165.00 2145.00 175.00 2275.00 110.00  1430.00PROOF ROLLING

0014 0255000000-E SP   2,600 TON 13.35 34710.00 13.00 33800.00 16.10  41860.00GENERIC GRADING ITEM (TON)
CLASS IV SUBGRADE STABILIZA-  TION

0015 0318000000-E 300  900 TON 21.30 19170.00 19.00 17100.00 24.60  22140.00FNDATION MATL, MINOR STRS

0016 0342000000-E SP   152 LF  16.90 2568.80 17.50 2660.00 26.90  4088.80**" SIDE DRAIN PIPE
(15")

0017 0342000000-E SP   56 LF  18.25 1022.00 19.50 1092.00 39.70  2223.20**" SIDE DRAIN PIPE
(18")

0018 0360000000-E 310  52 LF  17.00 884.00 24.25 1261.00 32.10  1669.2012" RC PIPE CULV III

0019 0366000000-E 310  2,848 LF  19.35 55108.80 19.50 55536.00 32.10  91420.8015" RC PIPE CULV III

0020 0372000000-E 310  1,984 LF  20.30 40275.20 21.75 43152.00 34.60  68646.4018" RC PIPE CULV III

0021 0378000000-E 310  1,396 LF  28.15 39297.40 27.50 38390.00 38.50  53746.0024" RC PIPE CULV III

0022 0384000000-E 310  776 LF  37.15 28828.40 33.75 26190.00 48.80  37868.8030" RC PIPE CULV III

0023 0390000000-E 310  424 LF  46.75 19822.00 45.25 19186.00 64.20  27220.8036" RC PIPE CULV III

0024 0402000000-E 310  216 LF  73.00 15768.00 67.75 14634.00 100.00  21600.0048" RC PIPE CULV III

0025 0426000000-E 310  152 LF  170.00 25840.00 139.25 21166.00 330.00  50160.0072" RC PIPE CULV III

0026 0708000000-E 324  176 LF  19.35 3405.60 19.25 3388.00 34.60  6089.6015" BCCSP B 0.064"

0027 0720000000-E 324  112 LF  24.70 2766.40 25.00 2800.00 50.00  5600.0024" BCCSP B 0.064"

0028 0806000000-E 324  2 EA  190.00 380.00 178.00 356.00 320.00  640.0015" BCCS ELB B 0.064"

0029 0808000000-E 324  3 EA  215.00 645.00 240.00 720.00 450.00  1350.0024" BCCS ELB B 0.064"

0030 1011000000-N 500 Lump Sum 103500.00 82000.00  75700.00FINE GRADING

0031 1022000000-E SP   250 LB  15.00 3750.00 14.20 3550.00 18.20  4550.00SEALING PVMT CRACKS

0032 1044000000-E 501  32,000 SY  1.46 46720.00 1.46 46720.00 1.90  60800.00LIME TRTD SOIL (SLURRY)

0033 1066000000-E 501  320 TON 165.00 52800.00 165.00 52800.00 210.00  67200.00LIME FOR LIME TREATD SOIL

0034 1121000000-E 520  35,200 TON 11.20 394240.00 12.50 440000.00 13.60  478720.00AGGREGATE BASE COURSE

0035 1176000000-E 542  21,300 SY  1.38 29394.00 1.36 28968.00 1.70  36210.00**" SOIL CEMENT BASE
(7")

0036 1187000000-E 542  590 TON 103.00 60770.00 103.00 60770.00 130.00  76700.00PC FOR SOIL CEMENT BASE

0037 1198000000-E SP   325 TON 14.00 4550.00 26.00 8450.00 16.00  5200.00AGGREGATE FOR SOIL CEM BS

0038 1209000000-E 543  8,000 GAL 1.25 10000.00 1.25 10000.00 1.60  12800.00ASPHALT CURING SEAL
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0039 1220000000-E 545  830 TON 17.00 14110.00 21.50 17845.00 17.20  14276.00INCIDENTAL STONE BASE

0040 1275000000-E 600  650 GAL 3.50 2275.00 2.50 1625.00 4.50  2925.00PRIME COAT

0041 1330000000-E 612  975 SY  5.00 4875.00 3.64 3549.00 7.90  7702.50INCIDENTAL MILLING

0042 1489000000-E SP   850 TON 30.00 25500.00 33.00 28050.00 38.50  32725.00ASP CONC BASE CRS B25.0B

0043 1491000000-E SP   4,240 TON 30.00 127200.00 31.50 133560.00 38.50  163240.00ASP CONC BASE CRS B25.0C

0044 1498000000-E SP   14,550 TON 27.50 400125.00 31.00 451050.00 35.30  513615.00ASP CONC INTR CRS I19.0B

0045 1503000000-E SP   1,740 TON 28.00 48720.00 33.50 58290.00 35.90  62466.00ASP CONC INTR CRS I19.0C

0046 1519000000-E SP   3,100 TON 31.00 96100.00 32.50 100750.00 39.80  123380.00ASP CONC SURF CRS S9.5B

0047 1528000000-E SP   11,550 TON 30.00 346500.00 35.00 404250.00 38.50  444675.00ASP CONC SURF CRS S12.5B

0048 1539000000-E SP   4,675 TON 30.00 140250.00 32.40 151470.00 38.50  179987.50ASP CONC SURF CRS S12.5C

0049 1560000000-E SP   1,822 TON 185.00 337070.00 185.00 337070.00 240.00  437280.00ASP FOR PLANT MIX  PG64-22

0050 1565000000-E SP   258 TON 205.00 52890.00 210.00 54180.00 260.00  67080.00ASP FOR PLANT MIX PG70-22

0051 1693000000-E 654  55 TON 110.00 6050.00 115.00 6325.00 93.70  5153.50ASPH PM PAVEMENT REPAIR

0052 2000000000-N 806  47 EA  120.00 5640.00 125.00 5875.00 150.00  7050.00RIGHT OF WAY MARKERS

0053 2011000000-E 810  156 LF  7.50 1170.00 6.00 936.00 15.40  2402.40PIPE REMOVAL

0054 2022000000-E 815  170 CY  7.00 1190.00 7.00 1190.00 10.30  1751.00SUBDRAIN EXCAVATION

0055 2033000000-E 815  85 CY  28.00 2380.00 28.00 2380.00 47.50  4037.50SUBDRAIN FINE AGGREGATE

0056 2044000000-E 815  500 LF  5.00 2500.00 5.00 2500.00 9.00  4500.006" PERF SUBDRN PIPE

0057 2055000000-E 815  15 EA  0.50 7.50 0.50 7.50 12.80  192.006" SUBDRN Y,T,OR L

0058 2066000000-N 815  1 EA  200.00 200.00 200.00 200.00 380.00  380.00CONC PAD SUBDRN OUTLET

0059 2077000000-E 815  6 LF  5.00 30.00 5.00 30.00 38.50  231.006" OUTLET PIPE (SUBDRNS)

0060 2143000000-E 818  10 TON 52.50 525.00 55.00 550.00 26.90  269.00BLOTTING SAND

0061 2209000000-E SP   13 CY  600.00 7800.00 960.00 12480.00 1200.00  15600.00ENDWALLS

0062 2220000000-E SP   15 CY  600.00 9000.00 1020.00 15300.00 1500.00  22500.00REINFORCED ENDWALLS

0063 2253000000-E 840  2 CY  600.00 1200.00 900.00 1800.00 1500.00  3000.00PIPE COLLARS

0064 2264000000-E 840  1 CY  600.00 600.00 925.00 925.00 1500.00  1500.00PIPE PLUGS

0065 2286000000-N 840  61 EA  1050.00 64050.00 1108.00 67588.00 1600.00  97600.00MASNRY DRAINAGE STRUCT

0066 2308000000-E 840  15 LF  400.00 6000.00 230.00 3450.00 350.00  5250.00MASNRY DRAINAGE STRUCT

0067 2352000000-N 840  1 EA  400.00 400.00 270.00 270.00 480.00  480.00FRAME W/GRATE 840.***** STD
(840.13)

0068 2363000000-N 840  3 EA  400.00 1200.00 270.00 810.00 480.00  1440.00FRAME W/2GRTS 840.***** STD
(840.16)

0069 2363000000-N 840  4 EA  400.00 1600.00 550.00 2200.00 480.00  1920.00FRAME W/2GRTS 840.***** STD
(840.20)

0070 2363000000-N 840  2 EA  400.00 800.00 550.00 1100.00 480.00  960.00FRAME W/2GRTS 840.***** STD
(840.22)

0071 2363000000-N 840  19 EA  400.00 7600.00 550.00 10450.00 480.00  9120.00FRAME W/2GRTS 840.***** STD
(840.29)

0072 2374000000-N 840  5 EA  400.00 2000.00 400.00 2000.00 480.00  2400.00FRAME-GRT-HD 840.03 **
(E)

0073 2374000000-N 840  13 EA  400.00 5200.00 400.00 5200.00 480.00  6240.00FRAME-GRT-HD 840.03 **
(F)
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0074 2374000000-N 840  13 EA  400.00 5200.00 400.00 5200.00 480.00  6240.00FRAME-GRT-HD 840.03 **
(G)

0075 2396000000-N 840  1 EA  400.00 400.00 285.00 285.00 480.00  480.00FRAME W/COVER STD 840.54

0076 2451000000-N 840  4 EA  750.00 3000.00 240.00 960.00 770.00  3080.00CONC APRON FOR DROP INLET

0077 2542000000-E 846  13,500 LF  9.00 121500.00 6.99 94365.00 9.90  133650.001'-6"CONC CURB & GUTTER

0078 2549000000-E 846  9,225 LF  11.00 101475.00 8.75 80718.75 11.60  107010.002'-6"CONC CURB & GUTTER

0079 2556000000-E 846  420 LF  25.00 10500.00 9.97 4187.40 19.20  8064.00SHOULDER BERM GUTTER

0080 2577000000-E SP   7,050 LF  13.75 96937.50 14.00 98700.00 13.60  95880.00CONC EXPRESSWAY GUTTER

0081 2591000000-E 848  3,300 SY  23.50 77550.00 19.50 64350.00 23.60  77880.004" CONCRETE SIDEWALK

0082 2598000000-E 848  162 SY  39.00 6318.00 45.00 7290.00 46.20  7484.40CONCRETE WHEELCHAIR RAMP

0083 2612000000-E 848  19 SY  47.00 893.00 45.00 855.00 49.60  942.406" CONCRETE DRIVEWAY

0084 2619000000-E 850  11 SY  70.00 770.00 75.00 825.00 49.60  545.604" CONCRETE PAVED DITCH

0085 2626000000-E 852  595 SY  43.50 25882.50 18.00 10710.00 29.90  17790.503" CONC ISLAND COVERS

0086 2655000000-E 852  122 SY  32.00 3904.00 45.00 5490.00 86.60  10565.205" MONO CONC ISLDS (KEY IN)

0087 2815000000-N 858  1 EA  1050.00 1050.00 1000.00 1000.00 830.00  830.00ADJ DROP INLETS

0088 3030000000-E 862  1,900 LF  9.75 18525.00 9.75 18525.00 12.50  23750.00STL BM GUARDRAIL

0089 3150000000-N 862  5 EA  37.00 185.00 37.00 185.00 38.50  192.50ADDIT GUARDRAIL POSTS

0090 3210000000-N 862  6 EA  282.00 1692.00 282.00 1692.00 450.00  2700.00GR ANCHOR TYPE CAT-1

0091 3270000000-N SP   5 EA  1540.00 7700.00 1538.00 7690.00 2300.00  11500.00GR ANCHOR TYPE 350

0092 3345000000-E SP   900 LF  5.00 4500.00 4.85 4365.00 6.40  5760.00REMOVE & RESET GUARDRAIL

0093 3375000000-E SP   875 LF  1.00 875.00 1.00 875.00 2.60  2275.00REMVE & STKPILE GUARDRAIL

0094 3389400000-E SP   11,500 LF  4.05 46575.00 4.05 46575.00 5.80  66700.00DBL FACED CABLE GUIDERAIL

0095 3389600000-N SP   18 EA  720.00 12960.00 720.00 12960.00 990.00  17820.00CBL GUIDERAIL ANCH UNIT

0096 3557000000-E 866  100 LF  2.20 220.00 2.00 200.00 2.60  260.00ADDITIONAL BARBED WIRE

0097 3575000000-E SP   7,850 LF  3.50 27475.00 3.50 27475.00 4.50  35325.00GENERIC FENCING ITEM (LF)
48" WOVEN WIRE FENCE W/ 2     STRAND BARBED WIRE
C

0098 3575000000-E SP   650 LF  4.50 2925.00 4.50 2925.00 5.80  3770.00GENERIC FENCING ITEM (LF)
TEMP 48" WOVEN WIRE FENCE W/  2 STRAND BARBED
WIRE

0099 3628000000-E 868  26 TON 42.00 1092.00 35.00 910.00 45.40  1180.40PLAIN RIP RAP, CLASS I

0100 3635000000-E 868  25 TON 42.00 1050.00 35.00 875.00 46.80  1170.00PLAIN RIP RAP, CLASS II

0101 3649000000-E 868  650 TON 32.00 20800.00 26.00 16900.00 43.10  28015.00PLAIN RIP RAP, CLASS B

0102 3656000000-E 868  2,400 SY  1.50 3600.00 2.75 6600.00 2.60  6240.00FILTER FABRIC FOR DRAINGE

0103 4054000000-E 902  1 CY  608.00 608.00 608.00 608.00 780.00  780.00PLN CL A CONC FOOTINGS

0104 4060000000-E 903  259 LB  3.15 815.85 3.15 815.85 4.00  1036.00BREAKAWAY STL BM SUPPORT

0105 4072000000-E 903  962 LF  14.70 14141.40 14.70 14141.40 18.90  18181.803# STEEL U-CHANNEL POSTS

0106 4090000000-N 904  1 EA  1365.00 1365.00 1363.00 1363.00 1700.00  1700.00TYPE B SIGNS, ERECTION

0107 4096000000-N 904  7 EA  565.00 3955.00 565.00 3955.00 720.00  5040.00TYPE D SIGNS, ERECTION

0108 4102000000-N 904  61 EA  300.00 18300.00 292.00 17812.00 370.00  22570.00TYPE E SIGNS, ERECTION

0109 4108000000-N 904  8 EA  565.00 4520.00 561.00 4488.00 720.00  5760.00TYPE F SIGNS, ERECTION

0110 4300000000-N SP   25 EA  77.00 1925.00 77.00 1925.00 98.80  2470.00R&D SIGN & U POST
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0111 4342000000-N 908  2 EA  51.00 102.00 51.00 102.00 65.40  130.80ERECT SIGNS ON NEW U-CHNL

0112 4360000000-N SP   1 EA  2962.00 2962.00 2962.00 2962.00 3800.00  3800.00GENERIC SIGNING ITEM (EA)
1-SIDED, 1 STATE LANE CONTROL SIGNAL

0113 4360000000-N SP   3 EA  3535.00 10605.00 3535.00 10605.00 4500.00  13500.00GENERIC SIGNING ITEM (EA)
1-SIDED, 3 STATE LANE CONTROL SIGNAL

0114 4360000000-N SP   2 EA  3878.00 7756.00 3878.00 7756.00 5000.00  10000.00GENERIC SIGNING ITEM (EA)
1-SIDED, 4 STATE LANE CONTROL SIGNAL

0115 4360000000-N SP   3 EA  5368.00 16104.00 5368.00 16104.00 6900.00  20700.00GENERIC SIGNING ITEM (EA)
2 SIDED, 3 STATE / 4 STATE LANE CONTROL SIGNAL

0116 4360000000-N SP   1 EA  4222.00 4222.00 4222.00 4222.00 5400.00  5400.00GENERIC SIGNING ITEM (EA)
2-SIDED, 1 STATE / 2 STATE LANE CONTROL SIGNAL

0117 4360000000-N SP   1 EA  4795.00 4795.00 4795.00 4795.00 6200.00  6200.00GENERIC SIGNING ITEM (EA)
2-SIDED, 1 STATE / 3 STATE LANE CONTROL SIGNAL

0118 4360000000-N SP   2 EA  3650.00 7300.00 3649.00 7298.00 4700.00  9400.00GENERIC SIGNING ITEM (EA)
2-SIDED, 1STATE / 1 STATE LANE CONTROL SIGNAL

0119 4360000000-N SP   1 EA  5082.00 5082.00 5082.00 5082.00 6500.00  6500.00GENERIC SIGNING ITEM (EA)
2-SIDED, 3 STATE / 3 STATE LANE CONTROL SIGNAL

0120 4360000000-N SP   2 EA  6630.00 13260.00 6628.00 13256.00 8500.00  17000.00GENERIC SIGNING ITEM (EA)
2-SIDED, 4 STATE / 5 STATE LANE CONTROL SIGNAL

0121 4360000000-N SP   1 EA  9766.00 9766.00 9766.00 9766.00 12500.00  12500.00GENERIC SIGNING ITEM (EA)
CENTRAL COMMAND COMPUTER

0122 4360000000-N SP   1 EA  12106.00 12106.00 12106.00 12106.00 15500.00  15500.00GENERIC SIGNING ITEM (EA)
CENTRAL COMMAND COMPUTER OPERATING SOFTWARE

0123 4360000000-N SP   1 EA  5980.00 5980.00 5979.00 5979.00 7700.00  7700.00GENERIC SIGNING ITEM (EA)
HOST COMPUTER

0124 4360000000-N SP   1 EA  2045.00 2045.00 2043.00 2043.00 2600.00  2600.00GENERIC SIGNING ITEM (EA)
HOST COMPUTER OPERATING SOFT- WARE

0125 4360000000-N SP   1 EA  5400.00 5400.00 5399.00 5399.00 6900.00  6900.00GENERIC SIGNING ITEM (EA)
LAPTOP MAINTENANCE COMPUTER

0126 4360000000-N SP   1 EA  2270.00 2270.00 2267.00 2267.00 2900.00  2900.00GENERIC SIGNING ITEM (EA)
LAPTOP MAINTENANCE COMPUTER   OPERATING
SOFTWARE

0127 4370000000-N SP  Lump Sum 95829.00 95829.00  123000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN "DMS-1"

0128 4370000000-N SP  Lump Sum 5480.00 5480.00  7000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTEN- ANCE TRAINING

0129 4370000000-N SP  Lump Sum 1963.00 1963.00  2500.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONALTESTS

0130 4370000000-N SP  Lump Sum 3313.00 3313.00  4300.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   DESIGN APPROVAL
TEST

0131 4370000000-N SP  Lump Sum 65046.00 65046.00  83400.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0132 4370000000-N SP  Lump Sum 51405.00 51405.00  65900.00GENERIC SIGNING ITEM (LS)
OVERHEAD LANE CONTROL SIGNAL  ASSEMBLY "K"
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SR-3009 (EDWARDS MILL RD EXT) FROM SOUTH OF SR-1728 (WADE AVE) TO SR-1664 (DURALEIGH RD) IN RALEIGH.

JONES BROS., INC. S. T. WOOTEN CORPORATION FAULCONER CONSTRUCTION CO.,
INC.

MT. JULIET,  TN WILSON,  NC CHARLOTTESVILLE,  VA

0133 4370000000-N SP  Lump Sum 51097.00 51097.00  65600.00GENERIC SIGNING ITEM (LS)
OVERHEAD LANE CONTROL SIGNAL  ASSEMBLY "L"

0134 4370000000-N SP  Lump Sum 6129.00 6129.00  7900.00GENERIC SIGNING ITEM (LS)
REMOVAL AND DISPOSAL OF FIBER OPTIC LANE
CONTROL S

0135 4400000000-E 1110  832 SF  7.00 5824.00 8.90 7404.80 8.70  7238.40WORK ZONE SIGNS (FIXED)

0136 4405000000-E 1110  380 SF  16.00 6080.00 28.25 10735.00 65.30  24814.00WORK ZONE SIGNS (PORTABLE

0137 4410000000-E 1110  140 SF  8.00 1120.00 17.00 2380.00 5.80  812.00WORK ZONE SIGNS (BARRICDE

0138 4415000000-N 1115  2 EA  1530.00 3060.00 5100.00 10200.00 7500.00  15000.00FLASHING ARROW PNL TYPE C

0139 4420000000-N 1120  2 EA  14200.00 28400.00 13900.00 27800.00 29600.00  59200.00CHANGEABLE MESSAGE SIGNS

0140 4430000000-N 1130  200 EA  59.00 11800.00 58.50 11700.00 72.40  14480.00DRUMS

0141 4435000000-N 1135  100 EA  20.00 2000.00 24.00 2400.00 44.60  4460.00CONES

0142 4445000000-E 1145  500 LF  14.00 7000.00 32.50 16250.00 12.10  6050.00BARRICADES (TYPE III)

0143 4455000000-N 1150  200 MD  154.00 30800.00 137.00 27400.00 200.00  40000.00FLAGGER

0144 4460000000-N 1155  6 EA  130.00 780.00 310.00 1860.00 190.00  1140.00WARNING LIGHTS (TYPE B)

0145 4465000000-N 1160  2 EA  13000.00 26000.00 11900.00 23800.00 20700.00  41400.00TEMPORARY CRASH CUSHIONS

0146 4470000000-N 1160  1 EA  2175.00 2175.00 2000.00 2000.00 2000.00  2000.00RESET CRASH CUSHION

0147 4480000000-N 1165  2 EA  9000.00 18000.00 6800.00 13600.00 11600.00  23200.00TRUCK MTD IMP ATTN 60 MPH

0148 4485000000-E 1170  6,300 LF  19.00 119700.00 19.00 119700.00 31.60  199080.00PORT CONC BARRIER

0149 4500000000-E 1170  3,300 LF  4.50 14850.00 4.50 14850.00 10.90  35970.00RESET PORT CONC BARRIER

0150 4510000000-N SP   24 HR  38.00 912.00 30.00 720.00 64.20  1540.80POLICE

0151 4650000000-N 1251  1,150 EA  4.00 4600.00 4.00 4600.00 5.10  5865.00TEMP RAISED PVMT MRKS

0152 4685000000-E 1205  36,000 LF  0.32 11520.00 0.32 11520.00 0.40  14400.00THERMO PVT MKG LINES 4"90

0153 4686000000-E 1205  13,800 LF  0.35 4830.00 0.35 4830.00 0.50  6900.00THERMO PVT MKG LINES 4"120

0154 4695000000-E 1205  6,900 LF  0.65 4485.00 0.65 4485.00 0.80  5520.008"WIDE THERMO 90 MILS

0155 4697000000-E 1205  1,500 LF  0.75 1125.00 0.75 1125.00 1.00  1500.00THERMO PVT MKG LINE 8"120

0156 4710000000-E 1205  800 LF  3.85 3080.00 3.85 3080.00 4.90  3920.0024"WIDE THERMO 120 MILS

0157 4725000000-E 1205  116 EA  60.00 6960.00 60.00 6960.00 77.00  8932.00THERMO PVT SYMBOL 90MILS

0158 4810000000-E 1205  149,400 LF  0.10 14940.00 0.10 14940.00 0.13  19422.00PAINT PVMT MARKINGS 4"

0159 4820000000-E 1205  25,200 LF  0.15 3780.00 0.15 3780.00 0.20  5040.00PAINT PVMT MARKINGS 8"

0160 4835000000-E 1205  2,400 LF  2.00 4800.00 2.00 4800.00 2.60  6240.00PAINT PVT MKG LINES 24"

0161 4845000000-N 1205  348 EA  20.00 6960.00 20.00 6960.00 25.70  8943.60PAINT PVT MKG SYMBOL

0162 4850000000-E 1205  5,000 LF  0.50 2500.00 0.50 2500.00 0.60  3000.00LINE REMOVAL 4" WIDE

0163 4900000000-N 1252  1,150 EA  4.00 4600.00 4.00 4600.00 5.10  5865.00PERM RAISED PVMT MARKERS

0164 4910000000-N 1261  50 EA  6.00 300.00 6.00 300.00 7.70  385.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0165 4913000000-N 1261  70 EA  8.00 560.00 8.00 560.00 3.90  273.00BARR DELINEATION (TEMP, ***)
(CRYSTAL)

0166 4913000000-N 1261  70 EA  8.00 560.00 8.00 560.00 3.50  245.00BARR DELINEATION (TEMP, ***)
(YELLOW)

0167 4935000000-N SP   200 EA  36.00 7200.00 35.95 7190.00 46.10  9220.00FLEX DELINATR (CRYSTAL)

0168 4940000000-N SP   60 EA  36.00 2160.00 35.95 2157.00 46.10  2766.00FLEX DELINATR (YELLOW)
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0169 5300000000-E 1505  15 TON 22.00 330.00 20.00 300.00 35.90  538.50FND CONDIT MAT CL *******
(IV)

0170 5306000000-E 1505  15 TON 22.00 330.00 20.00 300.00 35.90  538.50BEDDING MATL, CL ********
(IV)

0171 5360000000-E 1510  22 LF  23.65 520.30 26.00 572.00 51.30  1128.606" DI WATER PIPE  PC 350

0172 5378000000-E 1510  80 LF  33.50 2680.00 35.00 2800.00 130.00  10400.0012" DI WATER PIPE PC 350

0173 5480000000-E 1510  215 LB  8.80 1892.00 3.75 806.25 19.20  4128.00DI H2O FITTINGS 250# MIN

0174 5600000000-E SP   1 EA  5250.00 5250.00 5200.00 5200.00 4700.00  4700.00**" BLOW OFF ASSEMBLY
(12")

0175 5672000000-N 1510  2 EA  1040.00 2080.00 1300.00 2600.00 2600.00  5200.00RELOCATE EXIST FIRE HYD

0176 5840000000-E SP   164 LF  57.00 9348.00 40.00 6560.00 260.00  42640.00**"STL NCAS PIPE *****"OC
(12 3/4", 0.188")

0177 5882000000-N SP   1 EA  1145.00 1145.00 2300.00 2300.00 3000.00  3000.00GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING CATTLE WATERING DEVICE

0178 5888000000-E SP   196 LF  15.30 2998.80 26.00 5096.00 33.40  6546.40GENERIC UTILITY ITEM (LF)
4" PVC WATER PIPE, SCH. 40, 200# WP

0179 6000000000-E 1605  350 LF  2.00 700.00 1.55 542.50 3.30  1155.00TEMPORARY SILT FENCE

0180 6006000000-E 1610  200 TON 37.00 7400.00 30.00 6000.00 27.80  5560.00EROS CONTRL STONE CL A

0181 6009000000-E 1610  1,575 TON 30.00 47250.00 30.00 47250.00 28.30  44572.50EROS CONTRL STONE CL B

0182 6012000000-E 1610  900 TON 30.00 27000.00 27.25 24525.00 24.60  22140.00SEDIMENT CONTROL STONE

0183 6015000000-E 1615 39.5 ACR 330.00 13035.00 320.00 12640.00 410.00  16195.00TEMPORARY MULCHING

0184 6018000000-E 1620  1,700 LB  2.10 3570.00 2.00 3400.00 2.60  4420.00SEED FOR TEMP SEEDING

0185 6021000000-E 1620 6.75 TON 600.00 4050.00 600.00 4050.00 770.00  5197.50FERT FOR TEMP SEEDING

0186 6024000000-E 1622  850 LF  9.00 7650.00 12.00 10200.00 11.00  9350.00TEMPORARY SLOPE DRAINS

0187 6027000000-N 1622  11 EA  180.00 1980.00 260.00 2860.00 120.00  1320.00INLET PROTCN @ SLOPE DRNS

0188 6030000000-E 1630  7,100 CY  5.40 38340.00 5.10 36210.00 18.90  134190.00SILT EXCAVATION

0189 6033000000-E 1631  2,400 SY  1.45 3480.00 1.90 4560.00 1.90  4560.00SYNTHETIC ROVING

0190 6036000000-E 1631  1,200 SY  1.45 1740.00 3.95 4740.00 1.90  2280.00MATTING FOR EROS CONTROL

0191 6042000000-E 1632  2,000 LF  1.45 2900.00 1.40 2800.00 6.20  12400.001/4" HARDWARE CLOTH

0192 6069000000-E 1638  48 CY  22.00 1056.00 37.00 1776.00 25.70  1233.60STILLING BASINS

0193 6084000000-E 1660 44.5 ACR 935.00 41607.50 3125.00 139062.50 1200.00  53400.00SEEDING AND MULCHING

0194 6087000000-E 1660 23.5 ACR 38.00 893.00 38.00 893.00 48.80  1146.80MOWING

0195 6090000000-E 1661  450 LB  5.90 2655.00 28.50 12825.00 7.60  3420.00SEED FOR REPAIR SEEDING

0196 6093000000-E 1661 0.75 TON 650.00 487.50 650.00 487.50 830.00  622.50FERT FOR REPAIR SEEDING

0197 6096000000-E 1662  1,100 LB  1.42 1562.00 1.42 1562.00 1.80  1980.00SEED FOR SUPP SEEDING

0198 6102000000-E 1663  10,100 SY  4.00 40400.00 4.00 40400.00 5.10  51510.00SODDING

0199 6105000000-E 1663  340 M/G 60.00 20400.00 60.00 20400.00 77.00  26180.00WATER

0200 6108000000-E 1665 33.5 TON 300.00 10050.00 300.00 10050.00 380.00  12730.00FERTILIZER TOPDRESSING

0201 6114000000-N SP   8 HR  42.00 336.00 42.00 336.00 53.90  431.20SPECIALIZED HAND MOWING

0202 6117000000-N SP   16 EA  50.00 800.00 50.00 800.00 64.20  1027.20RESPONSE FOR EROS CONTROL

0203 6120000000-E SP   300 CY  30.00 9000.00 12.35 3705.00 38.50  11550.00CULVERT DIVERSION CHANNEL

0204 6123000000-E 1670  4 ACR 600.00 2400.00 600.00 2400.00 770.00  3080.00REFORESTATION
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0205 6141000000-E SP   100 SY  8.00 800.00 8.00 800.00 10.30  1030.00GENERIC EROSION CONTROL ITEM (SY)
PERMANENT SOIL REINFORCEMENT MAT

0206 7048000000-E SP   16 EA  365.00 5840.00 365.00 5840.00 470.00  7520.0012" PEDEST SIG HEAD 2 SEC

0207 7060000000-E SP   2,145 LF  6.75 14478.75 6.75 14478.75 8.70  18661.50SIGNAL CABLE

0208 7120000000-E SP   33 EA  515.00 16995.00 515.00 16995.00 660.00  21780.00VEHICLE SIGNAL HD (12", 3 SECT)

0209 7144000000-E SP   8 EA  769.00 6152.00 769.00 6152.00 990.00  7920.00VEHICLE SIGNAL HD (12", 5 SECT)

0210 7264000000-E SP   1,285 LF  4.60 5911.00 4.60 5911.00 5.90  7581.50MESSENGER CABLE (3/8")

0211 7276000000-E SP   380 LF  30.25 11495.00 30.25 11495.00 38.80  14744.00JACK & BORE

0212 7288000000-E SP   35 LF  23.70 829.50 23.70 829.50 30.40  1064.00TRENCHING (PAVED)

0213 7300000000-E SP   2,760 LF  6.35 17526.00 6.35 17526.00 8.20  22632.00TRENCHING (UNPAVED)

0214 7324000000-N SP   24 EA  320.00 7680.00 320.00 7680.00 410.00  9840.00JUNCTION BOX (STANDARD SIZE)

0215 7336000000-N SP   17 EA  830.00 14110.00 830.00 14110.00 1100.00  18700.00JUNCTION BOX (OVER-SIZED)

0216 7444000000-E SP   6,940 LF  8.85 61419.00 8.85 61419.00 11.40  79116.00INDUCTIVE LOOP SAWCUT

0217 7456000000-E SP   13,180 LF  1.55 20429.00 1.55 20429.00 2.00  26360.00LEAD-IN CABLE

0218 7484000000-N SP   2 EA  744.00 1488.00 744.00 1488.00 950.00  1900.00MICROWAVE VEHICLE DETECTOR

0219 7504000000-E SP   8,780 LF  2.20 19316.00 2.20 19316.00 2.80  24584.00COMMUN CABLE ** TWST PR
(12)

0220 7552000000-N SP   6 EA  2923.00 17538.00 2923.00 17538.00 3800.00  22800.00INTERCONNECT CENTER

0221 7566000000-N SP   26 EA  184.00 4784.00 184.00 4784.00 240.00  6240.00DELINEATOR MARKER

0222 7568000000-N SP   1 EA  1207.00 1207.00 1207.00 1207.00 1500.00  1500.00FURN FIB-OPT RESTORAT KIT

0223 7570000000-N SP   1 EA  1532.00 1532.00 1532.00 1532.00 2000.00  2000.00FURN FIB-OPT POWER METER

0224 7572000000-N SP   1 EA  3278.00 3278.00 3278.00 3278.00 4200.00  4200.00FURN OPTIC LIGHT GENERATOR

0225 7576000000-N SP   12 EA  3891.00 46692.00 3891.00 46692.00 5000.00  60000.00METAL SIGNAL POLE

0226 7612000000-N SP   12 EA  5361.00 64332.00 5361.00 64332.00 6900.00  82800.00METAL SIGNAL POLE FOUNDATION

0227 7636000000-N SP   4 EA  383.00 1532.00 383.00 1532.00 490.00  1960.00SIGN FOR SIGNALS

0228 7684000000-N SP   6 EA  790.00 4740.00 790.00 4740.00 1000.00  6000.00SIGNAL CABINET FOUNDATION

0229 7828000000-N SP   4 EA  9000.00 36000.00 8968.00 35872.00 11500.00  46000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD

0230 7852000000-N SP   26 EA  204.00 5304.00 204.00 5304.00 260.00  6760.00DETECTOR CHANNEL (NEMA TS-2)

0231 7973000000-N SP   4 EA  548.00 2192.00 548.00 2192.00 700.00  2800.00MTL STRAIN POLE DESIGN

0232 7980000000-N SP   3 EA  15842.00 47526.00 15842.00 47526.00 20300.00  60900.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0233 7980000000-N SP   1 EA  4168.00 4168.00 4168.00 4168.00 5300.00  5300.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA POLE

0234 7980000000-N SP   3 EA  2929.00 8787.00 2929.00 8787.00 3800.00  11400.00GENERIC SIGNAL ITEM (EA)
CCTV MONITORS

0235 7980000000-N SP   1 EA  5614.00 5614.00 5614.00 5614.00 7200.00  7200.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0236 7980000000-N SP   1 EA  676.00 676.00 676.00 676.00 870.00  870.00GENERIC SIGNAL ITEM (EA)
FURNISH MMFO TRANSCEIVER (RLSC)

0237 7980000000-N SP   1 EA  1838.00 1838.00 1838.00 1838.00 2400.00  2400.00GENERIC SIGNAL ITEM (EA)
FURNISH SMFO TRANSCEIVER (CCTV)

0238 7980000000-N SP   1 EA  1441.00 1441.00 1441.00 1441.00 1800.00  1800.00GENERIC SIGNAL ITEM (EA)
FURNISH SMFO TRANSCEIVER (DMS)
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0239 7980000000-N SP   2 EA  619.00 1238.00 619.00 1238.00 790.00  1580.00GENERIC SIGNAL ITEM (EA)
MMFO TRANSCEIVER (RLSC)

0240 7980000000-N SP   2 EA  10986.00 21972.00 10986.00 21972.00 14100.00  28200.00GENERIC SIGNAL ITEM (EA)
REVERSIBLE LANE SIGNAL CONTROLLER WITH CABINET

0241 7980000000-N SP   6 EA  1900.00 11400.00 1899.00 11394.00 2400.00  14400.00GENERIC SIGNAL ITEM (EA)
SMFO TRANSCEIVER (CCTV)

0242 7980000000-N SP   2 EA  1505.00 3010.00 1505.00 3010.00 1900.00  3800.00GENERIC SIGNAL ITEM (EA)
SMFO TRANSCEIVER (DMS)

0243 7980000000-N SP   4 EA  3676.00 14704.00 3676.00 14704.00 4700.00  18800.00GENERIC SIGNAL ITEM (EA)
SPLICE ENCLOSURE

0244 7985000000-N SP  Lump Sum 5515.00 5515.00  7100.00GENERIC SIGNAL ITEM (LS)
FIBER OPTIC TRAINING

0245 7985000000-N SP  Lump Sum 9313.00 9313.00  11900.00GENERIC SIGNAL ITEM (LS)
RE-TERMINATING AND SPLICING    FIBERS IN EXISTING

0246 7990000000-E SP   180 LF  4.85 873.00 4.85 873.00 6.20  1116.00GENERIC SIGNAL ITEM (LF)
18-4UF LEAD -IN CABLE

0247 7990000000-E SP   920 LF  28.70 26404.00 28.70 26404.00 36.80  33856.00GENERIC SIGNAL ITEM (LF)
DIRECTIONAL BORE WITH CONDUIT

0248 7990000000-E SP   1,600 LF  3.75 6000.00 3.75 6000.00 4.80  7680.00GENERIC SIGNAL ITEM (LF)
MMFO COMMUNICATIONS CABLE (12 FIBER)

0249 7990000000-E SP   9,100 LF  4.95 45045.00 4.95 45045.00 6.40  58240.00GENERIC SIGNAL ITEM (LF)
SMFO COMMUNICATIONS CABLE (60 FIBER)

0250 7990000000-E SP   280 LF  2.05 574.00 2.05 574.00 2.60  728.00GENERIC SIGNAL ITEM (LF)
SMFO DROP CABLE (6 FIBER)

0251 7990000000-E SP   9,100 LF  0.45 4095.00 0.45 4095.00 0.60  5460.00GENERIC SIGNAL ITEM (LF)
TRACER WIRE, #14 AWG

0252 7990000000-E SP   8,780 LF  17.45 153211.00 17.45 153211.00 22.40  196672.00GENERIC SIGNAL ITEM (LF)
TRENCHED MULTI-DUCT, 1 1/4"

CULVERT ITEMS

0253 8126000000-N 414 Lump Sum 20000.00 5100.00  6400.00CULV EXCAV @ ************
(73+50.00 -L-)

0254 8126000000-N 414 Lump Sum 40000.00 11500.00  12800.00CULV EXCAV @ ************
(91+95.00 -L-)

0255 8133000000-E 414  356 TON 30.00 10680.00 27.50 9790.00 38.50  13706.00FND CONDIT MAT, BOX CULV

0256 8196000000-E 420 522.5 CY  351.00 183397.50 466.00 243485.00 450.00  235125.00CLASS A CONCRETE (CULV)

0257 8245000000-E 425  82,335 LB  0.75 61751.25 0.52 42814.20 1.00  82335.00REINF STEEL (CULVERT)

0258 8734000000-N SP  Lump Sum 5543.00 5543.00  7100.00ELEC CONDUIT SYS ********
(73+50.00 -L-)

 

    TOTAL 7488269.95 TOTAL 7758092.90 TOTAL  8461338.70CONTRACT TOTAL

 

    SUB-TOTAL 7166898.20 SUB-TOTAL 7439860.70 SUB-TOTAL  8103872.70ROADWAY ITEMS
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SR-3009 (EDWARDS MILL RD EXT) FROM SOUTH OF SR-1728 (WADE AVE) TO SR-1664 (DURALEIGH RD) IN RALEIGH.

   

    SUB-TOTAL 321371.75 SUB-TOTAL 318232.20 SUB-TOTAL  357466.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6766944.80   C. C. MANGUM CONTRACTORS, LLC

     2  7049568.80   BLYTHE DEVELOPMENT COMPANY

     3  7141030.85   BLYTHE CONSTRUCTION, INC.

     4  7488269.95   JONES BROS., INC.

     5  7758092.90   S. T. WOOTEN CORPORATION

     6  8461338.70   FAULCONER CONSTRUCTION CO., INC.



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3055 8.2404501 10:00AM 1 /  12 008

FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING CO. BLYTHE DEVELOPMENT COMPANY

WILSON,  NC TARBORO,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 109000.00 115000.00  115000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 75000.00 96000.00  50000.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 100.00 100.00 200.00 200.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  120 CY  20.00 2400.00 5.00 600.00 42.00  5040.00UNCLASSIFIED EXCAVATION

0005 0029000000-N SP  Lump Sum 7920.00 4000.00  4000.00REINF BRG APPR **********
(17+20.00)

0006 0036000000-E 225  500 CY  10.00 5000.00 5.00 2500.00 12.00  6000.00UNDERCUT EXCAVATION

0007 0106000000-E 230  31,250 CY  5.40 168750.00 7.00 218750.00 7.30  228125.00BORROW EXCAVATION

0008 0134000000-E 240  10 CY  25.00 250.00 10.00 100.00 30.00  300.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E SP   730 SY  2.50 1825.00 6.00 4380.00 4.00  2920.00REMOVAL OF EXT ASPHALT PVMT

0010 0220000000-E SP   43,850 TON 17.50 767375.00 20.25 887962.50 19.50  855075.00ROCK EMBANKMENT

0011 0318000000-E 300  28 TON 25.50 714.00 21.00 588.00 22.00  616.00FNDATION MATL, MINOR STRS

0012 0330000000-E SP   4,350 TON 13.00 56550.00 13.65 59377.50 11.00  47850.00GENERIC DRAINAGE ITEM (TON)
SELECT MATERIAL, CLASS IV

0013 0342000000-E SP   32 LF  18.50 592.00 18.00 576.00 28.00  896.00**" SIDE DRAIN PIPE
(15")

0014 0372000000-E 310  208 LF  21.00 4368.00 22.00 4576.00 33.00  6864.0018" RC PIPE CULV III

0015 1011000000-N 500 Lump Sum 45000.00 15000.00  20000.00FINE GRADING

0016 1220000000-E 545  100 TON 15.50 1550.00 16.00 1600.00 25.00  2500.00INCIDENTAL STONE BASE

0017 1489000000-E SP   935 TON 34.75 32491.25 29.25 27348.75 36.00  33660.00ASP CONC BASE CRS B25.0B

0018 1498000000-E SP   545 TON 35.50 19347.50 30.25 16486.25 36.00  19620.00ASP CONC INTR CRS I19.0B

0019 1519000000-E SP   730 TON 35.50 25915.00 30.85 22520.50 36.00  26280.00ASP CONC SURF CRS S9.5B

0020 1560000000-E SP   114 TON 218.00 24852.00 210.00 23940.00 225.00  25650.00ASP FOR PLANT MIX  PG64-22

0021 1693000000-E 654  30 TON 100.00 3000.00 75.00 2250.00 175.00  5250.00ASPH PM PAVEMENT REPAIR

0022 2000000000-N 806  15 EA  150.00 2250.00 120.00 1800.00 110.00  1650.00RIGHT OF WAY MARKERS

0023 2022000000-E 815  180 CY  12.00 2160.00 7.00 1260.00 12.00  2160.00SUBDRAIN EXCAVATION

0024 2033000000-E 815  135 CY  41.00 5535.00 28.00 3780.00 35.00  4725.00SUBDRAIN FINE AGGREGATE

0025 2044000000-E 815  800 LF  4.25 3400.00 5.00 4000.00 5.00  4000.006" PERF SUBDRN PIPE

0026 2055000000-E 815  24 EA  5.00 120.00 0.50 12.00 15.00  360.006" SUBDRN Y,T,OR L

0027 2066000000-N 815  2 EA  145.00 290.00 200.00 400.00 320.00  640.00CONC PAD SUBDRN OUTLET

0028 2077000000-E 815  12 LF  15.00 180.00 5.00 60.00 16.00  192.006" OUTLET PIPE (SUBDRNS)

0029 2154000000-N 820  2 EA  675.00 1350.00 650.00 1300.00 525.00  1050.00METAL FUNNELS

0030 2165000000-E 820  40 LF  17.25 690.00 19.00 760.00 25.00  1000.0012"FUNNEL DRAIN PIPE

0031 2176000000-E 820  4 EA  215.00 860.00 170.00 680.00 180.00  720.0012"FUNNEL DRAIN ELBOWS

0032 2286000000-N 840  1 EA  1100.00 1100.00 1100.00 1100.00 1070.00  1070.00MASNRY DRAINAGE STRUCT

0033 2363000000-N 840  1 EA  500.00 500.00 335.00 335.00 325.00  325.00FRAME W/2GRTS 840.***** STD
(840.24)

0034 2556000000-E 846  710 LF  12.00 8520.00 17.75 12602.50 14.00  9940.00SHOULDER BERM GUTTER

0035 3030000000-E 862 1,112.5 LF  8.75 9734.38 9.00 10012.50 10.00  11125.00STL BM GUARDRAIL

0036 3045000000-E 862  50 LF  9.50 475.00 9.50 475.00 12.00  600.00SBGR SHOP CURVED

0037 3105000000-N 862  4 EA  38.00 152.00 35.00 140.00 40.00  160.00SBGR TERM SECT

0038 3150000000-N 862  5 EA  38.00 190.00 35.00 175.00 40.00  200.00ADDIT GUARDRAIL POSTS
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TIP NO B-3055 8.2404501 10:00AM 2 /  12 008

FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING CO. BLYTHE DEVELOPMENT COMPANY

WILSON,  NC TARBORO,  NC CHARLOTTE,  NC

0039 3195000000-N 862  1 EA  257.00 257.00 300.00 300.00 400.00  400.00GR ANCHOR TYPE AT-1

0040 3270000000-N SP   4 EA  1495.00 5980.00 1600.00 6400.00 1800.00  7200.00GR ANCHOR TYPE 350

0041 3300000000-N 862  4 EA  758.00 3032.00 1000.00 4000.00 1100.00  4400.00GR ANCHOR TYPE XI

0042 3360000000-E 863 62.5 LF  1.55 96.88 1.00 62.50 3.00  187.50REMOVE EXISTING GUARDRAIL

0043 3503000000-E 866  820 LF  3.00 2460.00 3.00 2460.00 1.50  1230.00WOVEN WIRE FENCE 47" FAB

0044 3509000000-E 866  47 EA  16.00 752.00 21.00 987.00 20.00  940.004" TIMBER POSTS 7'-6"LONG

0045 3515000000-E 866  23 EA  38.00 874.00 65.00 1495.00 40.00  920.005" TIMBER POSTS 8'-0"LONG

0046 3635000000-E 868  400 TON 27.00 10800.00 36.40 14560.00 27.00  10800.00PLAIN RIP RAP, CLASS II

0047 3649000000-E 868  10 TON 26.00 260.00 37.70 377.00 40.00  400.00PLAIN RIP RAP, CLASS B

0048 3656000000-E 868  6,550 SY  2.00 13100.00 1.10 7205.00 2.25  14737.50FILTER FABRIC FOR DRAINGE

0049 4400000000-E 1110  116 SF  8.75 1015.00 15.00 1740.00 12.00  1392.00WORK ZONE SIGNS (FIXED)

0050 4405000000-E 1110  144 SF  31.00 4464.00 12.95 1864.80 11.00  1584.00WORK ZONE SIGNS (PORTABLE

0051 4410000000-E 1110  30 SF  10.00 300.00 6.00 180.00 24.00  720.00WORK ZONE SIGNS (BARRICDE

0052 4430000000-N 1130  40 EA  53.00 2120.00 53.00 2120.00 65.00  2600.00DRUMS

0053 4435000000-N 1135  40 EA  17.50 700.00 22.00 880.00 31.00  1240.00CONES

0054 4445000000-E 1145  60 LF  15.25 915.00 15.00 900.00 18.00  1080.00BARRICADES (TYPE III)

0055 4455000000-N 1150  460 MD  100.00 46000.00 50.00 23000.00 175.00  80500.00FLAGGER

0056 4685000000-E 1205  3,200 LF  0.75 2400.00 0.75 2400.00 0.75  2400.00THERMO PVT MKG LINES 4"90

0057 4686000000-E 1205  3,200 LF  0.75 2400.00 0.75 2400.00 0.75  2400.00THERMO PVT MKG LINES 4"120

0058 4810000000-E 1205  12,800 LF  0.35 4480.00 0.35 4480.00 0.35  4480.00PAINT PVMT MARKINGS 4"

0059 4850000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00 1.00  1000.00LINE REMOVAL 4" WIDE

0060 4900000000-N 1252  20 EA  5.00 100.00 5.00 100.00 5.00  100.00PERM RAISED PVMT MARKERS

0061 4910000000-N 1261  60 EA  6.00 360.00 6.00 360.00 6.00  360.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0062 4911000000-N 1261  12 EA  6.00 72.00 7.00 84.00 6.10  73.20BARR DELINEATION (PERM, ***)
(CRYSTAL)

0063 4915000000-E 1264  6 EA  50.00 300.00 95.00 570.00 50.00  300.007' U-CHANNEL POSTS

0064 4955000000-N 1264  6 EA  75.00 450.00 115.00 690.00 75.00  450.00OBJECT MARKERS (END OF RD

0065 5300000000-E 1505  35 TON 17.50 612.50 22.50 787.50 20.00  700.00FND CONDIT MAT CL *******
(IV)

0066 5306000000-E 1505  35 TON 17.50 612.50 22.50 787.50 20.00  700.00BEDDING MATL, CL ********
(IV)

0067 5318000000-E 1505  68 TON 40.00 2720.00 75.00 5100.00 140.00  9520.00PVMT REPAIR UTILITY WORK

0068 5714000000-E 1520  259 LF  164.00 42476.00 116.00 30044.00 118.00  30562.00**"DI SEWR PIPE CL *****
(30", CLASS 55)

0069 5774000000-E 1525  2 EA  2000.00 4000.00 1500.00 3000.00 2000.00  4000.00**'DIA PC SS MH 0-6'
(4')

0070 5774000000-E 1525  2 EA  4100.00 8200.00 7275.00 14550.00 2200.00  4400.00**'DIA PC SS MH 0-6'
(5')

0071 5780000000-E 1525  20 LF  150.00 3000.00 90.00 1800.00 280.00  5600.00PC CONC MH WALL *'D 6'+
(4')

0072 5780000000-E 1525  17 LF  200.00 3400.00 165.00 2805.00 320.00  5440.00PC CONC MH WALL *'D 6'+
(5')
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FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING CO. BLYTHE DEVELOPMENT COMPANY

WILSON,  NC TARBORO,  NC CHARLOTTE,  NC

0073 5798000000-E 1530  240 LF  38.00 9120.00 19.00 4560.00 28.00  6720.00FIL OR REMV **" PIPE, ***
(30", DI SEWER)

0074 6000000000-E 1605  400 LF  1.55 620.00 3.50 1400.00 7.00  2800.00TEMPORARY SILT FENCE

0075 6006000000-E 1610  10 TON 26.00 260.00 37.10 371.00 36.00  360.00EROS CONTRL STONE CL A

0076 6009000000-E 1610  345 TON 26.00 8970.00 33.85 11678.25 29.00  10005.00EROS CONTRL STONE CL B

0077 6012000000-E 1610  470 TON 24.50 11515.00 27.70 13019.00 35.00  16450.00SEDIMENT CONTROL STONE

0078 6015000000-E 1615 4.5 ACR 540.00 2430.00 500.00 2250.00 400.00  1800.00TEMPORARY MULCHING

0079 6018000000-E 1620  200 LB  8.50 1700.00 3.50 700.00 3.00  600.00SEED FOR TEMP SEEDING

0080 6021000000-E 1620  1 TON 600.00 600.00 750.00 750.00 320.00  320.00FERT FOR TEMP SEEDING

0081 6024000000-E 1622  325 LF  27.00 8775.00 9.31 3024.45 12.00  3900.00TEMPORARY SLOPE DRAINS

0082 6027000000-N 1622  6 EA  95.00 570.00 225.00 1350.00 165.00  990.00INLET PROTCN @ SLOPE DRNS

0083 6030000000-E 1630  700 CY  10.00 7000.00 5.00 3500.00 6.00  4200.00SILT EXCAVATION

0084 6033000000-E 1631  610 SY  5.25 3202.50 2.00 1220.00 2.00  1220.00SYNTHETIC ROVING

0085 6036000000-E 1631  310 SY  5.50 1705.00 2.00 620.00 2.00  620.00MATTING FOR EROS CONTROL

0086 6042000000-E 1632  1,300 LF  1.40 1820.00 3.50 4550.00 5.00  6500.001/4" HARDWARE CLOTH

0087 6048000000-E SP   740 SY  57.00 42180.00 20.00 14800.00 14.00  10360.00FLOAT TURBIDITY CURTAIN

0088 6084000000-E 1660  6 ACR 1344.00 8064.00 1050.00 6300.00 1100.00  6600.00SEEDING AND MULCHING

0089 6087000000-E 1660 2.5 ACR 50.00 125.00 50.00 125.00 50.00  125.00MOWING

0090 6090000000-E 1661  50 LB  30.00 1500.00 5.00 250.00 5.00  250.00SEED FOR REPAIR SEEDING

0091 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 640.00  160.00FERT FOR REPAIR SEEDING

0092 6096000000-E 1662  150 LB  7.50 1125.00 4.00 600.00 3.00  450.00SEED FOR SUPP SEEDING

0093 6102000000-E 1663  550 SY  12.00 6600.00 5.00 2750.00 4.00  2200.00SODDING

0094 6105000000-E 1663  10 M/G 100.00 1000.00 100.00 1000.00 200.00  2000.00WATER

0095 6108000000-E 1665 4.5 TON 300.00 1350.00 350.00 1575.00 220.00  990.00FERTILIZER TOPDRESSING

0096 6114000000-N SP   1 HR  100.00 100.00 50.00 50.00 50.00  50.00SPECIALIZED HAND MOWING

0097 6117000000-N SP   8 EA  1.00 8.00 75.00 600.00 1.00  8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0098 8098000000-E SP   106 LF  560.00 59360.00 465.00 49290.00 465.00  49290.00**'-**" DRILLD PIER NO RK
(3'-6")

0099 8098000000-E SP  82.2 LF  650.00 53430.00 545.00 44799.00 545.00  44799.00**'-**" DRILLD PIER NO RK
(4'-0")

0100 8105000000-E SP   10 LF  760.00 7600.00 550.00 5500.00 550.00  5500.00**'-**" DRILLD PIER IN RK
(3'-6")

0101 8105000000-E SP   45 LF  890.00 40050.00 665.00 29925.00 665.00  29925.00**'-**" DRILLD PIER IN RK
(4'-0")

0102 8112000000-E SP   93 LF  115.00 10695.00 100.00 9300.00 100.00  9300.00**' - **" DIA STL CASING
(3'-6")

0103 8112000000-E SP  67.2 LF  143.00 9609.60 125.00 8400.00 125.00  8400.00**' - **" DIA STL CASING
(4'-0")

0104 8182000000-E 420 102.2 CY  570.00 58254.00 700.00 71540.00 700.00  71540.00CLASS A CONCRETE (BRIDGE)

0105 8210000000-N 422 Lump Sum 18000.00 15000.00  15000.00BRG APPR SLAB ***********
(17+20.00 -L-)
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FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING CO. BLYTHE DEVELOPMENT COMPANY

WILSON,  NC TARBORO,  NC CHARLOTTE,  NC

0106 8217000000-E 425  33,462 LB  0.47 15727.14 0.60 20077.20 0.60  20077.20REINF STEEL (BRIDGE)

0107 8238000000-E SP   7,637 LB  1.02 7789.74 1.00 7637.00 1.00  7637.00SPIRAL COL REINF STL BRG

0108 8503000000-E 460 324.67 LF  52.00 16882.84 45.00 14610.15 45.00  14610.15CONCRETE BARRIER RAIL

0109 8608000000-E 868  515 TON 29.50 15192.50 40.00 20600.00 40.00  20600.00PLAIN RIP RAP II (2'-0")

0110 8622000000-E 868  570 SY  4.20 2394.00 2.00 1140.00 2.00  1140.00FILTER FABRIC FOR DRAINAGE

0111 8657000000-N SP  Lump Sum 5300.00 3000.00  3000.00ELASTOMERIC BEARINGS

0112 8762000000-E SP  1,785.67 LF  80.00 142853.60 95.00 169638.65 95.00  169638.653'-0"X 1'-9"PRESTR SLABS

0113 8860000000-N SP  Lump Sum 51000.00 32000.00  32000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE AND REMOVAL OF
TEMPORARY

 

    TOTAL 2193942.93 TOTAL 2261886.50 TOTAL  2285514.20CONTRACT TOTAL

 

    SUB-TOTAL 1679804.51 SUB-TOTAL 1759429.50 SUB-TOTAL  1783057.20ROADWAY ITEMS

    SUB-TOTAL 514138.42 SUB-TOTAL 502457.00 SUB-TOTAL  502457.00STRUCTURE ITEMS
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FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

JONES BROS., INC. SANFORD CONTRACTORS, INC. SAWYER'S LAND DEVELOPING, INC.

MT. JULIET,  TN SANFORD,  NC BELHAVEN,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 120000.00  120000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 200000.00 15914.00  80000.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 9050.00 9050.00 1.00 1.00 10000.00  10000.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  120 CY  50.00 6000.00 5.50 660.00 15.00  1800.00UNCLASSIFIED EXCAVATION

0005 0029000000-N SP  Lump Sum 20000.00 14000.00  4000.00REINF BRG APPR **********
(17+20.00)

0006 0036000000-E 225  500 CY  9.10 4550.00 5.00 2500.00 15.00  7500.00UNDERCUT EXCAVATION

0007 0106000000-E 230  31,250 CY  6.30 196875.00 6.65 207812.50 12.50  390625.00BORROW EXCAVATION

0008 0134000000-E 240  10 CY  8.00 80.00 15.00 150.00 25.00  250.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E SP   730 SY  4.80 3504.00 3.15 2299.50 2.50  1825.00REMOVAL OF EXT ASPHALT PVMT

0010 0220000000-E SP   43,850 TON 19.40 850690.00 24.41 1070378.50 22.00  964700.00ROCK EMBANKMENT

0011 0318000000-E 300  28 TON 22.10 618.80 20.00 560.00 15.00  420.00FNDATION MATL, MINOR STRS

0012 0330000000-E SP   4,350 TON 13.15 57202.50 13.62 59247.00 14.00  60900.00GENERIC DRAINAGE ITEM (TON)
SELECT MATERIAL, CLASS IV

0013 0342000000-E SP   32 LF  28.00 896.00 30.00 960.00 16.00  512.00**" SIDE DRAIN PIPE
(15")

0014 0372000000-E 310  208 LF  31.00 6448.00 30.00 6240.00 25.00  5200.0018" RC PIPE CULV III

0015 1011000000-N 500 Lump Sum 17500.00 16000.00  50000.00FINE GRADING

0016 1220000000-E 545  100 TON 25.00 2500.00 18.00 1800.00 15.00  1500.00INCIDENTAL STONE BASE

0017 1489000000-E SP   935 TON 34.75 32491.25 29.25 27348.75 29.25  27348.75ASP CONC BASE CRS B25.0B

0018 1498000000-E SP   545 TON 35.50 19347.50 30.25 16486.25 35.50  19347.50ASP CONC INTR CRS I19.0B

0019 1519000000-E SP   730 TON 35.50 25915.00 30.85 22520.50 30.85  22520.50ASP CONC SURF CRS S9.5B

0020 1560000000-E SP   114 TON 218.00 24852.00 210.00 23940.00 210.00  23940.00ASP FOR PLANT MIX  PG64-22

0021 1693000000-E 654  30 TON 30.00 900.00 125.00 3750.00 125.00  3750.00ASPH PM PAVEMENT REPAIR

0022 2000000000-N 806  15 EA  135.00 2025.00 150.00 2250.00 150.00  2250.00RIGHT OF WAY MARKERS

0023 2022000000-E 815  180 CY  7.00 1260.00 7.00 1260.00 15.00  2700.00SUBDRAIN EXCAVATION

0024 2033000000-E 815  135 CY  28.00 3780.00 28.00 3780.00 25.00  3375.00SUBDRAIN FINE AGGREGATE

0025 2044000000-E 815  800 LF  5.00 4000.00 5.00 4000.00 3.00  2400.006" PERF SUBDRN PIPE

0026 2055000000-E 815  24 EA  0.50 12.00 0.50 12.00 10.00  240.006" SUBDRN Y,T,OR L

0027 2066000000-N 815  2 EA  200.00 400.00 200.00 400.00 150.00  300.00CONC PAD SUBDRN OUTLET

0028 2077000000-E 815  12 LF  5.00 60.00 5.00 60.00 20.00  240.006" OUTLET PIPE (SUBDRNS)

0029 2154000000-N 820  2 EA  485.00 970.00 700.00 1400.00 500.00  1000.00METAL FUNNELS

0030 2165000000-E 820  40 LF  17.75 710.00 20.00 800.00 20.00  800.0012"FUNNEL DRAIN PIPE

0031 2176000000-E 820  4 EA  175.00 700.00 125.00 500.00 200.00  800.0012"FUNNEL DRAIN ELBOWS

0032 2286000000-N 840  1 EA  1435.00 1435.00 1400.00 1400.00 1500.00  1500.00MASNRY DRAINAGE STRUCT

0033 2363000000-N 840  1 EA  350.00 350.00 325.00 325.00 325.00  325.00FRAME W/2GRTS 840.***** STD
(840.24)

0034 2556000000-E 846  710 LF  15.00 10650.00 11.00 7810.00 20.00  14200.00SHOULDER BERM GUTTER

0035 3030000000-E 862 1,112.5 LF  8.75 9734.38 8.75 9734.38 9.00  10012.50STL BM GUARDRAIL

0036 3045000000-E 862  50 LF  9.50 475.00 12.00 600.00 9.50  475.00SBGR SHOP CURVED

0037 3105000000-N 862  4 EA  38.00 152.00 40.00 160.00 35.00  140.00SBGR TERM SECT

0038 3150000000-N 862  5 EA  38.00 190.00 40.00 200.00 35.00  175.00ADDIT GUARDRAIL POSTS
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

JONES BROS., INC. SANFORD CONTRACTORS, INC. SAWYER'S LAND DEVELOPING, INC.

MT. JULIET,  TN SANFORD,  NC BELHAVEN,  NC

0039 3195000000-N 862  1 EA  260.00 260.00 400.00 400.00 300.00  300.00GR ANCHOR TYPE AT-1

0040 3270000000-N SP   4 EA  1500.00 6000.00 1700.00 6800.00 1600.00  6400.00GR ANCHOR TYPE 350

0041 3300000000-N 862  4 EA  760.00 3040.00 1000.00 4000.00 1000.00  4000.00GR ANCHOR TYPE XI

0042 3360000000-E 863 62.5 LF  1.60 100.00 3.00 187.50 1.00  62.50REMOVE EXISTING GUARDRAIL

0043 3503000000-E 866  820 LF  1.50 1230.00 3.00 2460.00 3.00  2460.00WOVEN WIRE FENCE 47" FAB

0044 3509000000-E 866  47 EA  20.00 940.00 16.00 752.00 16.00  752.004" TIMBER POSTS 7'-6"LONG

0045 3515000000-E 866  23 EA  40.00 920.00 38.00 874.00 38.00  874.005" TIMBER POSTS 8'-0"LONG

0046 3635000000-E 868  400 TON 32.00 12800.00 30.86 12344.00 28.00  11200.00PLAIN RIP RAP, CLASS II

0047 3649000000-E 868  10 TON 91.50 915.00 30.16 301.60 40.00  400.00PLAIN RIP RAP, CLASS B

0048 3656000000-E 868  6,550 SY  1.50 9825.00 2.00 13100.00 1.50  9825.00FILTER FABRIC FOR DRAINGE

0049 4400000000-E 1110  116 SF  10.00 1160.00 10.00 1160.00 11.50  1334.00WORK ZONE SIGNS (FIXED)

0050 4405000000-E 1110  144 SF  19.00 2736.00 15.00 2160.00 8.00  1152.00WORK ZONE SIGNS (PORTABLE

0051 4410000000-E 1110  30 SF  14.50 435.00 10.00 300.00 7.00  210.00WORK ZONE SIGNS (BARRICDE

0052 4430000000-N 1130  40 EA  77.00 3080.00 50.00 2000.00 60.00  2400.00DRUMS

0053 4435000000-N 1135  40 EA  34.00 1360.00 20.00 800.00 15.00  600.00CONES

0054 4445000000-E 1145  60 LF  35.00 2100.00 12.00 720.00 16.00  960.00BARRICADES (TYPE III)

0055 4455000000-N 1150  460 MD  12.50 5750.00 150.00 69000.00 120.00  55200.00FLAGGER

0056 4685000000-E 1205  3,200 LF  0.75 2400.00 0.75 2400.00 0.75  2400.00THERMO PVT MKG LINES 4"90

0057 4686000000-E 1205  3,200 LF  0.75 2400.00 0.75 2400.00 0.75  2400.00THERMO PVT MKG LINES 4"120

0058 4810000000-E 1205  12,800 LF  0.35 4480.00 0.35 4480.00 0.35  4480.00PAINT PVMT MARKINGS 4"

0059 4850000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00 1.00  1000.00LINE REMOVAL 4" WIDE

0060 4900000000-N 1252  20 EA  5.00 100.00 5.00 100.00 5.00  100.00PERM RAISED PVMT MARKERS

0061 4910000000-N 1261  60 EA  6.00 360.00 6.00 360.00 6.00  360.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0062 4911000000-N 1261  12 EA  10.00 120.00 8.00 96.00 7.00  84.00BARR DELINEATION (PERM, ***)
(CRYSTAL)

0063 4915000000-E 1264  6 EA  50.00 300.00 60.00 360.00 100.00  600.007' U-CHANNEL POSTS

0064 4955000000-N 1264  6 EA  75.00 450.00 80.00 480.00 100.00  600.00OBJECT MARKERS (END OF RD

0065 5300000000-E 1505  35 TON 17.00 595.00 20.00 700.00 25.00  875.00FND CONDIT MAT CL *******
(IV)

0066 5306000000-E 1505  35 TON 17.00 595.00 20.00 700.00 25.00  875.00BEDDING MATL, CL ********
(IV)

0067 5318000000-E 1505  68 TON 30.00 2040.00 120.00 8160.00 110.00  7480.00PVMT REPAIR UTILITY WORK

0068 5714000000-E 1520  259 LF  182.00 47138.00 150.00 38850.00 329.68  85387.12**"DI SEWR PIPE CL *****
(30", CLASS 55)

0069 5774000000-E 1525  2 EA  1800.00 3600.00 1100.00 2200.00 2200.00  4400.00**'DIA PC SS MH 0-6'
(4')

0070 5774000000-E 1525  2 EA  2000.00 4000.00 1400.00 2800.00 2500.00  5000.00**'DIA PC SS MH 0-6'
(5')

0071 5780000000-E 1525  20 LF  370.00 7400.00 75.00 1500.00 100.00  2000.00PC CONC MH WALL *'D 6'+
(4')

0072 5780000000-E 1525  17 LF  440.00 7480.00 100.00 1700.00 150.00  2550.00PC CONC MH WALL *'D 6'+
(5')



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3055 8.2404501 10:00AM 7 /  12 008

FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

JONES BROS., INC. SANFORD CONTRACTORS, INC. SAWYER'S LAND DEVELOPING, INC.

MT. JULIET,  TN SANFORD,  NC BELHAVEN,  NC

0073 5798000000-E 1530  240 LF  25.00 6000.00 22.00 5280.00 30.00  7200.00FIL OR REMV **" PIPE, ***
(30", DI SEWER)

0074 6000000000-E 1605  400 LF  3.00 1200.00 2.75 1100.00 2.45  980.00TEMPORARY SILT FENCE

0075 6006000000-E 1610  10 TON 91.50 915.00 30.66 306.60 30.00  300.00EROS CONTRL STONE CL A

0076 6009000000-E 1610  345 TON 35.00 12075.00 31.16 10750.20 30.00  10350.00EROS CONTRL STONE CL B

0077 6012000000-E 1610  470 TON 32.50 15275.00 31.00 14570.00 25.00  11750.00SEDIMENT CONTROL STONE

0078 6015000000-E 1615 4.5 ACR 435.00 1957.50 400.00 1800.00 400.00  1800.00TEMPORARY MULCHING

0079 6018000000-E 1620  200 LB  3.25 650.00 4.00 800.00 3.00  600.00SEED FOR TEMP SEEDING

0080 6021000000-E 1620  1 TON 320.00 320.00 800.00 800.00 320.00  320.00FERT FOR TEMP SEEDING

0081 6024000000-E 1622  325 LF  9.20 2990.00 15.00 4875.00 12.50  4062.50TEMPORARY SLOPE DRAINS

0082 6027000000-N 1622  6 EA  190.00 1140.00 200.00 1200.00 200.00  1200.00INLET PROTCN @ SLOPE DRNS

0083 6030000000-E 1630  700 CY  14.00 9800.00 7.00 4900.00 10.00  7000.00SILT EXCAVATION

0084 6033000000-E 1631  610 SY  2.00 1220.00 2.00 1220.00 2.00  1220.00SYNTHETIC ROVING

0085 6036000000-E 1631  310 SY  2.00 620.00 3.00 930.00 2.00  620.00MATTING FOR EROS CONTROL

0086 6042000000-E 1632  1,300 LF  1.50 1950.00 2.50 3250.00 2.50  3250.001/4" HARDWARE CLOTH

0087 6048000000-E SP   740 SY  32.00 23680.00 36.00 26640.00 20.00  14800.00FLOAT TURBIDITY CURTAIN

0088 6084000000-E 1660  6 ACR 1100.00 6600.00 1200.00 7200.00 1500.00  9000.00SEEDING AND MULCHING

0089 6087000000-E 1660 2.5 ACR 50.00 125.00 35.00 87.50 50.00  125.00MOWING

0090 6090000000-E 1661  50 LB  5.00 250.00 12.00 600.00 15.00  750.00SEED FOR REPAIR SEEDING

0091 6093000000-E 1661 0.25 TON 640.00 160.00 1200.00 300.00 640.00  160.00FERT FOR REPAIR SEEDING

0092 6096000000-E 1662  150 LB  3.00 450.00 2.50 375.00 3.00  450.00SEED FOR SUPP SEEDING

0093 6102000000-E 1663  550 SY  4.00 2200.00 9.00 4950.00 4.00  2200.00SODDING

0094 6105000000-E 1663  10 M/G 200.00 2000.00 150.00 1500.00 200.00  2000.00WATER

0095 6108000000-E 1665 4.5 TON 220.00 990.00 325.00 1462.50 220.00  990.00FERTILIZER TOPDRESSING

0096 6114000000-N SP   1 HR  50.00 50.00 45.00 45.00 50.00  50.00SPECIALIZED HAND MOWING

0097 6117000000-N SP   8 EA  1.00 8.00 200.00 1600.00 100.00  800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0098 8098000000-E SP   106 LF  500.00 53000.00 550.00 58300.00 465.00  49290.00**'-**" DRILLD PIER NO RK
(3'-6")

0099 8098000000-E SP  82.2 LF  600.00 49320.00 560.00 46032.00 545.00  44799.00**'-**" DRILLD PIER NO RK
(4'-0")

0100 8105000000-E SP   10 LF  725.00 7250.00 1860.00 18600.00 550.00  5500.00**'-**" DRILLD PIER IN RK
(3'-6")

0101 8105000000-E SP   45 LF  850.00 38250.00 2125.00 95625.00 665.00  29925.00**'-**" DRILLD PIER IN RK
(4'-0")

0102 8112000000-E SP   93 LF  200.00 18600.00 165.00 15345.00 100.00  9300.00**' - **" DIA STL CASING
(3'-6")

0103 8112000000-E SP  67.2 LF  250.00 16800.00 180.00 12096.00 125.00  8400.00**' - **" DIA STL CASING
(4'-0")

0104 8182000000-E 420 102.2 CY  650.00 66430.00 730.00 74606.00 700.00  71540.00CLASS A CONCRETE (BRIDGE)

0105 8210000000-N 422 Lump Sum 16000.00 20000.00  15000.00BRG APPR SLAB ***********
(17+20.00 -L-)



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3055 8.2404501 10:00AM 8 /  12 008

FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

JONES BROS., INC. SANFORD CONTRACTORS, INC. SAWYER'S LAND DEVELOPING, INC.

MT. JULIET,  TN SANFORD,  NC BELHAVEN,  NC

0106 8217000000-E 425  33,462 LB  0.50 16731.00 0.78 26100.36 0.60  20077.20REINF STEEL (BRIDGE)

0107 8238000000-E SP   7,637 LB  1.00 7637.00 1.16 8858.92 1.00  7637.00SPIRAL COL REINF STL BRG

0108 8503000000-E 460 324.67 LF  65.00 21103.55 56.50 18343.86 45.00  14610.15CONCRETE BARRIER RAIL

0109 8608000000-E 868  515 TON 15.00 7725.00 32.50 16737.50 40.00  20600.00PLAIN RIP RAP II (2'-0")

0110 8622000000-E 868  570 SY  1.00 570.00 3.40 1938.00 2.00  1140.00FILTER FABRIC FOR DRAINAGE

0111 8657000000-N SP  Lump Sum 5000.00 5500.00  3000.00ELASTOMERIC BEARINGS

0112 8762000000-E SP  1,785.67 LF  75.00 133925.25 80.00 142853.60 95.00  169638.653'-0"X 1'-9"PRESTR SLABS

0113 8860000000-N SP  Lump Sum 102000.00 68000.00  32000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE AND REMOVAL OF
TEMPORARY

 

    TOTAL 2426399.73 TOTAL 2558382.52 TOTAL  2640226.37CONTRACT TOTAL

 

    SUB-TOTAL 1866057.93 SUB-TOTAL 1929446.28 SUB-TOTAL  2137769.37ROADWAY ITEMS

    SUB-TOTAL 560341.80 SUB-TOTAL 628936.24 SUB-TOTAL  502457.00STRUCTURE ITEMS



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3055 8.2404501 10:00AM 9 /  12 008

FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

REA CONSTRUCTION COMPANY ALLEN GRADING COMPANY, INC.

CHARLOTTE,  NC GOLDSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 132000.00 55994.00  MOBILIZATION

0002 0001000000-E 200 Lump Sum 45000.00 69400.00  CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 1.00 1.00 1200.00 1200.00  SUPP CLEARING & GRUBBING

0004 0022000000-E 225  120 CY  12.55 1506.00 35.00 4200.00  UNCLASSIFIED EXCAVATION

0005 0029000000-N SP  Lump Sum 18500.00 15400.00  REINF BRG APPR **********
(17+20.00)

0006 0036000000-E 225  500 CY  15.25 7625.00 4.80 2400.00  UNDERCUT EXCAVATION

0007 0106000000-E 230  31,250 CY  11.35 354687.50 8.70 271875.00  BORROW EXCAVATION

0008 0134000000-E 240  10 CY  8.20 82.00 8.00 80.00  DRAINAGE DITCH EXCAVATION

0009 0156000000-E SP   730 SY  1.30 949.00 6.00 4380.00  REMOVAL OF EXT ASPHALT PVMT

0010 0220000000-E SP   43,850 TON 23.00 1008550.00 28.00 1227800.00  ROCK EMBANKMENT

0011 0318000000-E 300  28 TON 21.00 588.00 35.00 980.00  FNDATION MATL, MINOR STRS

0012 0330000000-E SP   4,350 TON 15.70 68295.00 18.00 78300.00  GENERIC DRAINAGE ITEM (TON)
SELECT MATERIAL, CLASS IV

0013 0342000000-E SP   32 LF  22.25 712.00 19.50 624.00  **" SIDE DRAIN PIPE
(15")

0014 0372000000-E 310  208 LF  25.00 5200.00 24.50 5096.00  18" RC PIPE CULV III

0015 1011000000-N 500 Lump Sum 21500.00 3080.00  FINE GRADING

0016 1220000000-E 545  100 TON 21.00 2100.00 14.00 1400.00  INCIDENTAL STONE BASE

0017 1489000000-E SP   935 TON 35.00 32725.00 38.00 35530.00  ASP CONC BASE CRS B25.0B

0018 1498000000-E SP   545 TON 35.00 19075.00 38.00 20710.00  ASP CONC INTR CRS I19.0B

0019 1519000000-E SP   730 TON 39.00 28470.00 39.00 28470.00  ASP CONC SURF CRS S9.5B

0020 1560000000-E SP   114 TON 195.00 22230.00 247.00 28158.00  ASP FOR PLANT MIX  PG64-22

0021 1693000000-E 654  30 TON 143.00 4290.00 110.00 3300.00  ASPH PM PAVEMENT REPAIR

0022 2000000000-N 806  15 EA  142.00 2130.00 150.00 2250.00  RIGHT OF WAY MARKERS

0023 2022000000-E 815  180 CY  12.55 2259.00 7.80 1404.00  SUBDRAIN EXCAVATION

0024 2033000000-E 815  135 CY  41.85 5649.75 29.00 3915.00  SUBDRAIN FINE AGGREGATE

0025 2044000000-E 815  800 LF  5.25 4200.00 12.00 9600.00  6" PERF SUBDRN PIPE

0026 2055000000-E 815  24 EA  15.70 376.80 35.00 840.00  6" SUBDRN Y,T,OR L

0027 2066000000-N 815  2 EA  210.00 420.00 75.00 150.00  CONC PAD SUBDRN OUTLET

0028 2077000000-E 815  12 LF  5.25 63.00 21.00 252.00  6" OUTLET PIPE (SUBDRNS)

0029 2154000000-N 820  2 EA  552.00 1104.00 600.00 1200.00  METAL FUNNELS

0030 2165000000-E 820  40 LF  11.50 460.00 20.00 800.00  12"FUNNEL DRAIN PIPE

0031 2176000000-E 820  4 EA  157.00 628.00 180.00 720.00  12"FUNNEL DRAIN ELBOWS

0032 2286000000-N 840  1 EA  1725.00 1725.00 800.00 800.00  MASNRY DRAINAGE STRUCT

0033 2363000000-N 840  1 EA  389.00 389.00 200.00 200.00  FRAME W/2GRTS 840.***** STD
(840.24)

0034 2556000000-E 846  710 LF  17.00 12070.00 14.00 9940.00  SHOULDER BERM GUTTER

0035 3030000000-E 862 1,112.5 LF  9.10 10123.75 9.75 10846.88  STL BM GUARDRAIL

0036 3045000000-E 862  50 LF  10.00 500.00 12.00 600.00  SBGR SHOP CURVED

0037 3105000000-N 862  4 EA  40.00 160.00 40.00 160.00  SBGR TERM SECT

0038 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00  ADDIT GUARDRAIL POSTS



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3055 8.2404501 10:00AM 10 /  12 008

FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

REA CONSTRUCTION COMPANY ALLEN GRADING COMPANY, INC.

CHARLOTTE,  NC GOLDSBORO,  NC  

0039 3195000000-N 862  1 EA  267.00 267.00 400.00 400.00  GR ANCHOR TYPE AT-1

0040 3270000000-N SP   4 EA  1560.00 6240.00 1800.00 7200.00  GR ANCHOR TYPE 350

0041 3300000000-N 862  4 EA  788.00 3152.00 1100.00 4400.00  GR ANCHOR TYPE XI

0042 3360000000-E 863 62.5 LF  1.60 100.00 3.00 187.50  REMOVE EXISTING GUARDRAIL

0043 3503000000-E 866  820 LF  3.10 2542.00 1.50 1230.00  WOVEN WIRE FENCE 47" FAB

0044 3509000000-E 866  47 EA  16.70 784.90 20.00 940.00  4" TIMBER POSTS 7'-6"LONG

0045 3515000000-E 866  23 EA  40.00 920.00 40.00 920.00  5" TIMBER POSTS 8'-0"LONG

0046 3635000000-E 868  400 TON 35.00 14000.00 35.00 14000.00  PLAIN RIP RAP, CLASS II

0047 3649000000-E 868  10 TON 36.00 360.00 48.00 480.00  PLAIN RIP RAP, CLASS B

0048 3656000000-E 868  6,550 SY  1.05 6877.50 1.50 9825.00  FILTER FABRIC FOR DRAINGE

0049 4400000000-E 1110  116 SF  11.45 1328.20 8.75 1015.00  WORK ZONE SIGNS (FIXED)

0050 4405000000-E 1110  144 SF  10.40 1497.60 4.50 648.00  WORK ZONE SIGNS (PORTABLE

0051 4410000000-E 1110  30 SF  10.00 300.00 4.50 135.00  WORK ZONE SIGNS (BARRICDE

0052 4430000000-N 1130  40 EA  67.00 2680.00 34.00 1360.00  DRUMS

0053 4435000000-N 1135  40 EA  26.00 1040.00 20.00 800.00  CONES

0054 4445000000-E 1145  60 LF  19.00 1140.00 16.00 960.00  BARRICADES (TYPE III)

0055 4455000000-N 1150  460 MD  100.00 46000.00 135.00 62100.00  FLAGGER

0056 4685000000-E 1205  3,200 LF  0.81 2592.00 0.75 2400.00  THERMO PVT MKG LINES 4"90

0057 4686000000-E 1205  3,200 LF  0.81 2592.00 0.75 2400.00  THERMO PVT MKG LINES 4"120

0058 4810000000-E 1205  12,800 LF  0.38 4864.00 0.35 4480.00  PAINT PVMT MARKINGS 4"

0059 4850000000-E 1205  1,000 LF  1.09 1090.00 1.00 1000.00  LINE REMOVAL 4" WIDE

0060 4900000000-N 1252  20 EA  5.45 109.00 5.00 100.00  PERM RAISED PVMT MARKERS

0061 4910000000-N 1261  60 EA  6.25 375.00 6.00 360.00  GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0062 4911000000-N 1261  12 EA  6.75 81.00 8.00 96.00  BARR DELINEATION (PERM, ***)
(CRYSTAL)

0063 4915000000-E 1264  6 EA  10.40 62.40 100.00 600.00  7' U-CHANNEL POSTS

0064 4955000000-N 1264  6 EA  104.00 624.00 150.00 900.00  OBJECT MARKERS (END OF RD

0065 5300000000-E 1505  35 TON 19.00 665.00 20.00 700.00  FND CONDIT MAT CL *******
(IV)

0066 5306000000-E 1505  35 TON 19.00 665.00 20.00 700.00  BEDDING MATL, CL ********
(IV)

0067 5318000000-E 1505  68 TON 156.00 10608.00 1000.00 68000.00  PVMT REPAIR UTILITY WORK

0068 5714000000-E 1520  259 LF  202.00 52318.00 200.00 51800.00  **"DI SEWR PIPE CL *****
(30", CLASS 55)

0069 5774000000-E 1525  2 EA  1170.00 2340.00 3000.00 6000.00  **'DIA PC SS MH 0-6'
(4')

0070 5774000000-E 1525  2 EA  1617.00 3234.00 3000.00 6000.00  **'DIA PC SS MH 0-6'
(5')

0071 5780000000-E 1525  20 LF  135.00 2700.00 150.00 3000.00  PC CONC MH WALL *'D 6'+
(4')

0072 5780000000-E 1525  17 LF  182.00 3094.00 150.00 2550.00  PC CONC MH WALL *'D 6'+
(5')
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FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

REA CONSTRUCTION COMPANY ALLEN GRADING COMPANY, INC.

CHARLOTTE,  NC GOLDSBORO,  NC  

0073 5798000000-E 1530  240 LF  32.50 7800.00 10.00 2400.00  FIL OR REMV **" PIPE, ***
(30", DI SEWER)

0074 6000000000-E 1605  400 LF  3.65 1460.00 5.40 2160.00  TEMPORARY SILT FENCE

0075 6006000000-E 1610  10 TON 10.50 105.00 42.00 420.00  EROS CONTRL STONE CL A

0076 6009000000-E 1610  345 TON 26.20 9039.00 24.00 8280.00  EROS CONTRL STONE CL B

0077 6012000000-E 1610  470 TON 23.00 10810.00 22.00 10340.00  SEDIMENT CONTROL STONE

0078 6015000000-E 1615 4.5 ACR 613.00 2758.50 400.00 1800.00  TEMPORARY MULCHING

0079 6018000000-E 1620  200 LB  3.20 640.00 3.00 600.00  SEED FOR TEMP SEEDING

0080 6021000000-E 1620  1 TON 680.00 680.00 320.00 320.00  FERT FOR TEMP SEEDING

0081 6024000000-E 1622  325 LF  13.50 4387.50 7.00 2275.00  TEMPORARY SLOPE DRAINS

0082 6027000000-N 1622  6 EA  208.00 1248.00 125.00 750.00  INLET PROTCN @ SLOPE DRNS

0083 6030000000-E 1630  700 CY  7.05 4935.00 5.00 3500.00  SILT EXCAVATION

0084 6033000000-E 1631  610 SY  2.00 1220.00 2.00 1220.00  SYNTHETIC ROVING

0085 6036000000-E 1631  310 SY  2.15 666.50 2.00 620.00  MATTING FOR EROS CONTROL

0086 6042000000-E 1632  1,300 LF  5.00 6500.00 4.25 5525.00  1/4" HARDWARE CLOTH

0087 6048000000-E SP   740 SY  65.00 48100.00 28.00 20720.00  FLOAT TURBIDITY CURTAIN

0088 6084000000-E 1660  6 ACR 1525.00 9150.00 1100.00 6600.00  SEEDING AND MULCHING

0089 6087000000-E 1660 2.5 ACR 57.00 142.50 50.00 125.00  MOWING

0090 6090000000-E 1661  50 LB  7.00 350.00 5.00 250.00  SEED FOR REPAIR SEEDING

0091 6093000000-E 1661 0.25 TON 1135.00 283.75 640.00 160.00  FERT FOR REPAIR SEEDING

0092 6096000000-E 1662  150 LB  2.05 307.50 3.00 450.00  SEED FOR SUPP SEEDING

0093 6102000000-E 1663  550 SY  9.10 5005.00 4.00 2200.00  SODDING

0094 6105000000-E 1663  10 M/G 114.00 1140.00 200.00 2000.00  WATER

0095 6108000000-E 1665 4.5 TON 340.00 1530.00 220.00 990.00  FERTILIZER TOPDRESSING

0096 6114000000-N SP   1 HR  114.00 114.00 50.00 50.00  SPECIALIZED HAND MOWING

0097 6117000000-N SP   8 EA  1.15 9.20 1.00 8.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0098 8098000000-E SP   106 LF  509.00 53954.00 605.00 64130.00  **'-**" DRILLD PIER NO RK
(3'-6")

0099 8098000000-E SP  82.2 LF  607.00 49895.40 616.00 50635.20  **'-**" DRILLD PIER NO RK
(4'-0")

0100 8105000000-E SP   10 LF  596.00 5960.00 2046.00 20460.00  **'-**" DRILLD PIER IN RK
(3'-6")

0101 8105000000-E SP   45 LF  717.00 32265.00 2337.50 105187.50  **'-**" DRILLD PIER IN RK
(4'-0")

0102 8112000000-E SP   93 LF  104.00 9672.00 181.50 16879.50  **' - **" DIA STL CASING
(3'-6")

0103 8112000000-E SP  67.2 LF  130.00 8736.00 198.00 13305.60  **' - **" DIA STL CASING
(4'-0")

0104 8182000000-E 420 102.2 CY  725.00 74095.00 803.00 82066.60  CLASS A CONCRETE (BRIDGE)

0105 8210000000-N 422 Lump Sum 25000.00 22000.00  BRG APPR SLAB ***********
(17+20.00 -L-)
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FED AID NO BRZ-1404(2) 0.303 MI FEB 20 2001 C200099

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TERRIBLE CREEK & APPROACHES ON SR-1404 (JOHNSON POND RD) NE OF FUQUAY-VARINA.

REA CONSTRUCTION COMPANY ALLEN GRADING COMPANY, INC.

CHARLOTTE,  NC GOLDSBORO,  NC  

0106 8217000000-E 425  33,462 LB  0.66 22084.92 0.86 28777.32  REINF STEEL (BRIDGE)

0107 8238000000-E SP   7,637 LB  1.05 8018.85 1.28 9775.36  SPIRAL COL REINF STL BRG

0108 8503000000-E 460 324.67 LF  58.00 18830.86 60.50 19642.54  CONCRETE BARRIER RAIL

0109 8608000000-E 868  515 TON 55.00 28325.00 35.75 18411.25  PLAIN RIP RAP II (2'-0")

0110 8622000000-E 868  570 SY  2.90 1653.00 3.74 2131.80  FILTER FABRIC FOR DRAINAGE

0111 8657000000-N SP  Lump Sum 5000.00 6050.00  ELASTOMERIC BEARINGS

0112 8762000000-E SP  1,785.67 LF  120.00 214280.40 88.00 157138.96  3'-0"X 1'-9"PRESTR SLABS

0113 8860000000-N SP  Lump Sum 75000.00 74800.00  GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE AND REMOVAL OF
TEMPORARY

 

    TOTAL 2744938.28 TOTAL 2925096.01  CONTRACT TOTAL

 

    SUB-TOTAL 2112167.85 SUB-TOTAL 2233704.38  ROADWAY ITEMS

    SUB-TOTAL 632770.43 SUB-TOTAL 691391.63  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2193942.93   S. T. WOOTEN CORPORATION

     2  2261886.50   BARNHILL CONTRACTING CO.

     3  2285514.20   BLYTHE DEVELOPMENT COMPANY

     4  2426399.73   JONES BROS., INC.

     5  2558382.52   SANFORD CONTRACTORS, INC.

     6  2640226.37   SAWYER'S LAND DEVELOPING, INC.

     7  2744938.28   REA CONSTRUCTION COMPANY

  **  8  2925096.01   ALLEN GRADING COMPANY, INC.

       ** CHANGE IMPROPERLY MADE

       
** DENOTES IRREGULAR BID



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3056 8.2405401 10:00AM 1 /  6 009

FED AID NO MABRZ-2049(1) 0.313 MI FEB 20 2001 C200095

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER POPLAR CREEK & APPROACHES ON SR-2049. 

CAROLINA BRIDGE COMPANY,
INC.

SANFORD CONTRACTORS, INC. DANE CONSTRUCTION, INC.

ORANGEBURG,  SC SANFORD,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33993.88 31300.00  32750.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 17717.00 14000.00  17717.00REINF BRG APPR **********
(17+45.00)

0003 0043000000-N 226 Lump Sum 104640.00 118000.00  115000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  9.68 3872.00 12.25 4900.00 9.68  3872.00UNDERCUT EXCAVATION

0006 0134000000-E 240  60 CY  6.00 360.00 5.00 300.00 6.00  360.00DRAINAGE DITCH EXCAVATION

0007 0318000000-E 300  40 TON 18.00 720.00 20.00 800.00 18.00  720.00FNDATION MATL, MINOR STRS

0008 0366000000-E 310  348 LF  21.30 7412.40 32.00 11136.00 21.30  7412.4015" RC PIPE CULV III

0009 0708000000-E 324  20 LF  38.00 760.00 32.00 640.00 38.00  760.0015" BCCSP B 0.064"

0010 0806000000-E 324  2 EA  110.00 220.00 200.00 400.00 110.00  220.0015" BCCS ELB B 0.064"

0011 1489000000-E SP   770 TON 36.00 27720.00 31.55 24293.50 36.00  27720.00ASP CONC BASE CRS B25.0B

0012 1498000000-E SP   615 TON 38.00 23370.00 32.95 20264.25 38.00  23370.00ASP CONC INTR CRS I19.0B

0013 1519000000-E SP   705 TON 37.00 26085.00 33.00 23265.00 37.00  26085.00ASP CONC SURF CRS S9.5B

0014 1560000000-E SP   108 TON 215.00 23220.00 210.00 22680.00 215.00  23220.00ASP FOR PLANT MIX  PG64-22

0015 1693000000-E 654  50 TON 150.00 7500.00 125.00 6250.00 125.00  6250.00ASPH PM PAVEMENT REPAIR

0016 2000000000-N 806  12 EA  125.00 1500.00 160.00 1920.00 125.00  1500.00RIGHT OF WAY MARKERS

0017 2286000000-N 840  8 EA  1696.00 13568.00 1400.00 11200.00 1696.00  13568.00MASNRY DRAINAGE STRUCT

0018 2363000000-N 840  4 EA  261.00 1044.00 325.00 1300.00 261.00  1044.00FRAME W/2GRTS 840.***** STD
(840.24)

0019 2363000000-N 840  4 EA  261.00 1044.00 325.00 1300.00 261.00  1044.00FRAME W/2GRTS 840.***** STD
(840.29)

0020 2556000000-E 846  90 LF  21.00 1890.00 25.00 2250.00 21.00  1890.00SHOULDER BERM GUTTER

0021 3030000000-E 862 887.5 LF  9.30 8253.75 9.26 8218.25 9.30  8253.75STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  39.00 195.00 30.00 150.00 39.00  195.00ADDIT GUARDRAIL POSTS

0023 3270000000-N SP   4 EA  1560.00 6240.00 1600.00 6400.00 1560.00  6240.00GR ANCHOR TYPE 350

0024 3300000000-N 862  4 EA  793.00 3172.00 1100.00 4400.00 793.00  3172.00GR ANCHOR TYPE XI

0025 3649000000-E 868  250 TON 33.57 8392.50 35.00 8750.00 33.57  8392.50PLAIN RIP RAP, CLASS B

0026 3656000000-E 868  675 SY  1.99 1343.25 2.00 1350.00 1.99  1343.25FILTER FABRIC FOR DRAINGE

0027 4072000000-E 903  30 LF  4.00 120.00 20.00 600.00 4.00  120.003# STEEL U-CHANNEL POSTS

0028 4102000000-N 904  2 EA  100.00 200.00 150.00 300.00 100.00  200.00TYPE E SIGNS, ERECTION

0029 4400000000-E 1110  370 SF  9.00 3330.00 8.00 2960.00 10.00  3700.00WORK ZONE SIGNS (FIXED)

0030 4410000000-E 1110  32 SF  7.00 224.00 8.00 256.00 10.00  320.00WORK ZONE SIGNS (BARRICDE

0031 4445000000-E 1145  60 LF  10.00 600.00 10.00 600.00 10.00  600.00BARRICADES (TYPE III)

0032 4685000000-E 1205  3,300 LF  0.85 2805.00 0.85 2805.00 0.85  2805.00THERMO PVT MKG LINES 4"90

0033 4686000000-E 1205  3,300 LF  0.85 2805.00 0.85 2805.00 0.85  2805.00THERMO PVT MKG LINES 4"120

0034 4900000000-N 1252  40 EA  4.00 160.00 4.00 160.00 4.00  160.00PERM RAISED PVMT MARKERS

0035 4910000000-N 1261  10 EA  6.00 60.00 6.00 60.00 6.00  60.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0036 6000000000-E 1605  310 LF  1.90 589.00 3.00 930.00 3.50  1085.00TEMPORARY SILT FENCE

0037 6006000000-E 1610  10 TON 25.00 250.00 34.00 340.00 25.00  250.00EROS CONTRL STONE CL A

0038 6009000000-E 1610  420 TON 33.57 14099.40 35.00 14700.00 33.57  14099.40EROS CONTRL STONE CL B



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3056 8.2405401 10:00AM 2 /  6 009

FED AID NO MABRZ-2049(1) 0.313 MI FEB 20 2001 C200095

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER POPLAR CREEK & APPROACHES ON SR-2049. 

CAROLINA BRIDGE COMPANY,
INC.

SANFORD CONTRACTORS, INC. DANE CONSTRUCTION, INC.

ORANGEBURG,  SC SANFORD,  NC MOORESVILLE,  NC

0039 6012000000-E 1610  130 TON 18.00 2340.00 32.00 4160.00 18.00  2340.00SEDIMENT CONTROL STONE

0040 6015000000-E 1615 3.5 ACR 400.00 1400.00 450.00 1575.00 400.00  1400.00TEMPORARY MULCHING

0041 6018000000-E 1620  150 LB  6.50 975.00 4.00 600.00 3.00  450.00SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.5 TON 900.00 450.00 800.00 400.00 320.00  160.00FERT FOR TEMP SEEDING

0043 6024000000-E 1622  130 LF  10.00 1300.00 12.00 1560.00 10.00  1300.00TEMPORARY SLOPE DRAINS

0044 6027000000-N 1622  4 EA  90.00 360.00 200.00 800.00 90.00  360.00INLET PROTCN @ SLOPE DRNS

0045 6030000000-E 1630  1,000 CY  6.73 6730.00 6.50 6500.00 6.73  6730.00SILT EXCAVATION

0046 6033000000-E 1631  630 SY  2.00 1260.00 1.90 1197.00 2.00  1260.00SYNTHETIC ROVING

0047 6036000000-E 1631  320 SY  3.00 960.00 1.90 608.00 2.00  640.00MATTING FOR EROS CONTROL

0048 6042000000-E 1632  120 LF  1.70 204.00 4.50 540.00 4.13  495.601/4" HARDWARE CLOTH

0049 6048000000-E SP   25 SY  50.00 1250.00 25.00 625.00 35.00  875.00FLOAT TURBIDITY CURTAIN

0050 6084000000-E 1660  4 ACR 1350.00 5400.00 1680.00 6720.00 1100.00  4400.00SEEDING AND MULCHING

0051 6087000000-E 1660  2 ACR 40.00 80.00 75.00 150.00 50.00  100.00MOWING

0052 6090000000-E 1661  50 LB  12.00 600.00 8.00 400.00 5.00  250.00SEED FOR REPAIR SEEDING

0053 6093000000-E 1661 0.25 TON 1000.00 250.00 1200.00 300.00 640.00  160.00FERT FOR REPAIR SEEDING

0054 6096000000-E 1662  100 LB  2.50 250.00 2.60 260.00 3.00  300.00SEED FOR SUPP SEEDING

0055 6102000000-E 1663  400 SY  9.00 3600.00 10.00 4000.00 4.00  1600.00SODDING

0056 6105000000-E 1663  7 M/G 250.00 1750.00 125.00 875.00 200.00  1400.00WATER

0057 6108000000-E 1665  3 TON 325.00 975.00 400.00 1200.00 220.00  660.00FERTILIZER TOPDRESSING

0058 6114000000-N SP   1 HR  45.00 45.00 60.00 60.00 50.00  50.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   8 EA  250.00 2000.00 100.00 800.00 1.00  8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 21270.07 23000.00  44450.00REMV EXIST STR **********
(17+45.00 -L-)

0061 8119000000-E 412  350 CY  10.42 3647.00 14.00 4900.00 10.00  3500.00UNCLASSIFIED STR EXCAV

0062 8182000000-E 420 35.6 CY  547.00 19473.20 885.00 31506.00 650.00  23140.00CLASS A CONCRETE (BRIDGE)

0063 8210000000-N 422 Lump Sum 20061.54 21000.00  16000.00BRG APPR SLAB ***********
(17+45.00 -L-)

0064 8217000000-E 425  5,671 LB  1.16 6578.36 0.81 4593.51 0.60  3402.60REINF STEEL (BRIDGE)

0065 8364000000-E 450  420 LF  30.03 12612.60 30.00 12600.00 37.00  15540.00HP12X53 PILES

0066 8384000000-E 450  320 LF  40.43 12937.60 37.10 11872.00 39.00  12480.00HP14X73 PILES

0067 8405000000-N SP  Lump Sum 5195.29 6000.00  4350.00PNTING STL PILES @ ******
(17+45.00-L-)

0068 8503000000-E 460 235.75 LF  50.32 11862.94 65.00 15323.75 46.00  10844.50CONCRETE BARRIER RAIL

0069 8608000000-E 868  685 TON 34.76 23810.60 39.00 26715.00 33.00  22605.00PLAIN RIP RAP II (2'-0")

0070 8622000000-E 868  765 SY  2.32 1774.80 6.40 4896.00 2.00  1530.00FILTER FABRIC FOR DRAINAGE

0071 8657000000-N SP  Lump Sum 5623.20 2350.00  1500.00ELASTOMERIC BEARINGS

0072 8762000000-E SP  1,293.88 LF  79.72 103148.11 83.00 107392.04 90.00  116449.203'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 629650.49 TOTAL 657462.30 TOTAL  659034.20CONTRACT TOTAL



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3056 8.2405401 10:00AM 3 /  6 009

FED AID NO MABRZ-2049(1) 0.313 MI FEB 20 2001 C200095

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER POPLAR CREEK & APPROACHES ON SR-2049. 

   

 

    SUB-TOTAL 381655.18 SUB-TOTAL 385314.00 SUB-TOTAL  383242.90ROADWAY ITEMS

    SUB-TOTAL 247995.31 SUB-TOTAL 272148.30 SUB-TOTAL  275791.30STRUCTURE ITEMS



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3056 8.2405401 10:00AM 4 /  6 009

FED AID NO MABRZ-2049(1) 0.313 MI FEB 20 2001 C200095

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER POPLAR CREEK & APPROACHES ON SR-2049. 

S. T. WOOTEN CORPORATION DELLINGER, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

WILSON,  NC MONROE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33000.00 40000.00  35000.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 7000.00 20000.00  9000.00REINF BRG APPR **********
(17+45.00)

0003 0043000000-N 226 Lump Sum 142500.00 150000.00  104640.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  15.50 6200.00 11.00 4400.00 9.68  3872.00UNDERCUT EXCAVATION

0006 0134000000-E 240  60 CY  9.00 540.00 7.00 420.00 6.00  360.00DRAINAGE DITCH EXCAVATION

0007 0318000000-E 300  40 TON 29.00 1160.00 20.00 800.00 18.00  720.00FNDATION MATL, MINOR STRS

0008 0366000000-E 310  348 LF  25.00 8700.00 23.00 8004.00 21.30  7412.4015" RC PIPE CULV III

0009 0708000000-E 324  20 LF  33.50 670.00 42.00 840.00 38.00  760.0015" BCCSP B 0.064"

0010 0806000000-E 324  2 EA  155.00 310.00 120.00 240.00 110.00  220.0015" BCCS ELB B 0.064"

0011 1489000000-E SP   770 TON 36.00 27720.00 40.00 30800.00 36.00  27720.00ASP CONC BASE CRS B25.0B

0012 1498000000-E SP   615 TON 38.00 23370.00 42.00 25830.00 38.00  23370.00ASP CONC INTR CRS I19.0B

0013 1519000000-E SP   705 TON 37.00 26085.00 40.00 28200.00 37.00  26085.00ASP CONC SURF CRS S9.5B

0014 1560000000-E SP   108 TON 215.00 23220.00 240.00 25920.00 215.00  23220.00ASP FOR PLANT MIX  PG64-22

0015 1693000000-E 654  50 TON 100.00 5000.00 220.00 11000.00 120.00  6000.00ASPH PM PAVEMENT REPAIR

0016 2000000000-N 806  12 EA  120.00 1440.00 140.00 1680.00 125.00  1500.00RIGHT OF WAY MARKERS

0017 2286000000-N 840  8 EA  1330.00 10640.00 1800.00 14400.00 1696.00  13568.00MASNRY DRAINAGE STRUCT

0018 2363000000-N 840  4 EA  330.00 1320.00 290.00 1160.00 261.00  1044.00FRAME W/2GRTS 840.***** STD
(840.24)

0019 2363000000-N 840  4 EA  330.00 1320.00 290.00 1160.00 261.00  1044.00FRAME W/2GRTS 840.***** STD
(840.29)

0020 2556000000-E 846  90 LF  24.50 2205.00 25.00 2250.00 21.00  1890.00SHOULDER BERM GUTTER

0021 3030000000-E 862 887.5 LF  9.50 8431.25 11.00 9762.50 9.30  8253.75STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  35.00 175.00 39.00 195.00 39.00  195.00ADDIT GUARDRAIL POSTS

0023 3270000000-N SP   4 EA  1600.00 6400.00 1700.00 6800.00 1560.00  6240.00GR ANCHOR TYPE 350

0024 3300000000-N 862  4 EA  1000.00 4000.00 1000.00 4000.00 793.00  3172.00GR ANCHOR TYPE XI

0025 3649000000-E 868  250 TON 31.00 7750.00 37.00 9250.00 33.57  8392.50PLAIN RIP RAP, CLASS B

0026 3656000000-E 868  675 SY  3.25 2193.75 2.20 1485.00 1.99  1343.25FILTER FABRIC FOR DRAINGE

0027 4072000000-E 903  30 LF  12.00 360.00 4.50 135.00 4.00  120.003# STEEL U-CHANNEL POSTS

0028 4102000000-N 904  2 EA  125.00 250.00 110.00 220.00 100.00  200.00TYPE E SIGNS, ERECTION

0029 4400000000-E 1110  370 SF  6.75 2497.50 10.00 3700.00 9.00  3330.00WORK ZONE SIGNS (FIXED)

0030 4410000000-E 1110  32 SF  17.50 560.00 8.00 256.00 7.00  224.00WORK ZONE SIGNS (BARRICDE

0031 4445000000-E 1145  60 LF  21.50 1290.00 11.00 660.00 10.00  600.00BARRICADES (TYPE III)

0032 4685000000-E 1205  3,300 LF  0.85 2805.00 1.00 3300.00 0.85  2805.00THERMO PVT MKG LINES 4"90

0033 4686000000-E 1205  3,300 LF  0.85 2805.00 1.00 3300.00 0.85  2805.00THERMO PVT MKG LINES 4"120

0034 4900000000-N 1252  40 EA  4.00 160.00 4.50 180.00 4.00  160.00PERM RAISED PVMT MARKERS

0035 4910000000-N 1261  10 EA  6.00 60.00 7.00 70.00 6.00  60.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0036 6000000000-E 1605  310 LF  1.90 589.00 4.00 1240.00 3.50  1085.00TEMPORARY SILT FENCE

0037 6006000000-E 1610  10 TON 31.00 310.00 27.00 270.00 25.00  250.00EROS CONTRL STONE CL A

0038 6009000000-E 1610  420 TON 31.00 13020.00 37.00 15540.00 33.57  14099.40EROS CONTRL STONE CL B



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3056 8.2405401 10:00AM 5 /  6 009

FED AID NO MABRZ-2049(1) 0.313 MI FEB 20 2001 C200095

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER POPLAR CREEK & APPROACHES ON SR-2049. 

S. T. WOOTEN CORPORATION DELLINGER, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

WILSON,  NC MONROE,  NC CHARLOTTE,  NC

0039 6012000000-E 1610  130 TON 30.00 3900.00 20.00 2600.00 18.00  2340.00SEDIMENT CONTROL STONE

0040 6015000000-E 1615 3.5 ACR 450.00 1575.00 400.00 1400.00 400.00  1400.00TEMPORARY MULCHING

0041 6018000000-E 1620  150 LB  4.00 600.00 3.00 450.00 3.00  450.00SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.5 TON 800.00 400.00 320.00 160.00 320.00  160.00FERT FOR TEMP SEEDING

0043 6024000000-E 1622  130 LF  11.50 1495.00 11.00 1430.00 10.00  1300.00TEMPORARY SLOPE DRAINS

0044 6027000000-N 1622  4 EA  95.00 380.00 100.00 400.00 90.00  360.00INLET PROTCN @ SLOPE DRNS

0045 6030000000-E 1630  1,000 CY  4.00 4000.00 7.50 7500.00 6.73  6730.00SILT EXCAVATION

0046 6033000000-E 1631  630 SY  1.90 1197.00 2.00 1260.00 2.00  1260.00SYNTHETIC ROVING

0047 6036000000-E 1631  320 SY  1.90 608.00 2.00 640.00 2.00  640.00MATTING FOR EROS CONTROL

0048 6042000000-E 1632  120 LF  1.70 204.00 4.50 540.00 4.13  495.601/4" HARDWARE CLOTH

0049 6048000000-E SP   25 SY  47.00 1175.00 110.00 2750.00 20.00  500.00FLOAT TURBIDITY CURTAIN

0050 6084000000-E 1660  4 ACR 1680.00 6720.00 1500.00 6000.00 1100.00  4400.00SEEDING AND MULCHING

0051 6087000000-E 1660  2 ACR 75.00 150.00 50.00 100.00 50.00  100.00MOWING

0052 6090000000-E 1661  50 LB  8.00 400.00 5.00 250.00 5.00  250.00SEED FOR REPAIR SEEDING

0053 6093000000-E 1661 0.25 TON 1200.00 300.00 640.00 160.00 640.00  160.00FERT FOR REPAIR SEEDING

0054 6096000000-E 1662  100 LB  2.60 260.00 3.00 300.00 3.00  300.00SEED FOR SUPP SEEDING

0055 6102000000-E 1663  400 SY  10.00 4000.00 4.00 1600.00 4.00  1600.00SODDING

0056 6105000000-E 1663  7 M/G 125.00 875.00 200.00 1400.00 200.00  1400.00WATER

0057 6108000000-E 1665  3 TON 400.00 1200.00 220.00 660.00 220.00  660.00FERTILIZER TOPDRESSING

0058 6114000000-N SP   1 HR  60.00 60.00 50.00 50.00 50.00  50.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   8 EA  100.00 800.00 1.00 8.00 1.00  8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 12000.00 15000.00  32640.00REMV EXIST STR **********
(17+45.00 -L-)

0061 8119000000-E 412  350 CY  14.50 5075.00 8.00 2800.00 6.00  2100.00UNCLASSIFIED STR EXCAV

0062 8182000000-E 420 35.6 CY  890.00 31684.00 850.00 30260.00 700.00  24920.00CLASS A CONCRETE (BRIDGE)

0063 8210000000-N 422 Lump Sum 15700.00 16000.00  24000.00BRG APPR SLAB ***********
(17+45.00 -L-)

0064 8217000000-E 425  5,671 LB  0.52 2948.92 0.50 2835.50 0.75  4253.25REINF STEEL (BRIDGE)

0065 8364000000-E 450  420 LF  27.00 11340.00 25.00 10500.00 35.00  14700.00HP12X53 PILES

0066 8384000000-E 450  320 LF  38.50 12320.00 30.00 9600.00 40.00  12800.00HP14X73 PILES

0067 8405000000-N SP  Lump Sum 6000.00 5000.00  3607.00PNTING STL PILES @ ******
(17+45.00-L-)

0068 8503000000-E 460 235.75 LF  73.00 17209.75 60.00 14145.00 40.00  9430.00CONCRETE BARRIER RAIL

0069 8608000000-E 868  685 TON 32.00 21920.00 40.00 27400.00 29.55  20241.75PLAIN RIP RAP II (2'-0")

0070 8622000000-E 868  765 SY  2.50 1912.50 2.00 1530.00 1.97  1507.05FILTER FABRIC FOR DRAINAGE

0071 8657000000-N SP  Lump Sum 2400.00 3000.00  2000.00ELASTOMERIC BEARINGS

0072 8762000000-E SP  1,293.88 LF  88.00 113861.44 80.00 103510.40 153.00  197963.643'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 660728.11 TOTAL 698707.40 TOTAL  715487.59CONTRACT TOTAL



FEB 21, 2001 01:08 PM WAKE

TIP NO B-3056 8.2405401 10:00AM 6 /  6 009

FED AID NO MABRZ-2049(1) 0.313 MI FEB 20 2001 C200095

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER POPLAR CREEK & APPROACHES ON SR-2049. 

   

 

    SUB-TOTAL 406356.50 SUB-TOTAL 457126.50 SUB-TOTAL  365324.90ROADWAY ITEMS

    SUB-TOTAL 254371.61 SUB-TOTAL 241580.90 SUB-TOTAL  350162.69STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  629650.49   CAROLINA BRIDGE COMPANY, INC.

     2  657462.30   SANFORD CONTRACTORS, INC.

     3  659034.20   DANE CONSTRUCTION, INC.

     4  660728.11   S. T. WOOTEN CORPORATION

     5  698707.40   DELLINGER, INC.

     6  715487.59   LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.



FEB 21, 2001 01:08 PM DAVIDSON, DAVIE

TIP NO  7.6011187, 7.6021187, 7.6070487, 7.6071192, 7.6071693, 7.6111188 10:00AM 1 /  2 010

FED AID NO STATE FUNDED 56.020 MI FEB 20 2001 C200125

MILLING, RESURFACING & PAVEMENT MARKINGS.

6 SECTIONS OF PRIMARY & 24 SECTIONS OF SECONDARY ROADS. 

NELLO L. TEER COMPANY SANTARO INDUSTRIES, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

RALEIGH,  NC EAST SYRACUSE,  NY CONCORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 190000.00  170000.00MOBILIZATION

0002 1220000000-E 545  1,132 TON 25.00 28300.00 28.00 31696.00 33.55  37978.60INCIDENTAL STONE BASE

0003 1297000000-E 612  1,578 SY  6.25 9862.50 6.00 9468.00 6.45  10178.10MILL ASP PVMT *****" DTH
(1")

0004 1297000000-E 612  200 SY  35.00 7000.00 25.00 5000.00 17.00  3400.00MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 612  17,016 SY  1.20 20419.20 1.00 17016.00 1.80  30628.80MILL ASP PVMT *****" DTH
(2-1/2")

0006 1308000000-E 612  4,685 SY  2.00 9370.00 1.50 7027.50 2.10  9838.50MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1508000000-E SP   2,672 TON 27.00 72144.00 23.00 61456.00 27.25  72812.00ASP CONC INTR CRS I19.0D

0008 1519000000-E SP   50,442 TON 25.20 1271138.40 23.00 1160166.00 28.95  1460295.90ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   13,839 TON 26.80 370885.20 23.00 318297.00 31.50  435928.50ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E SP   15,253 TON 25.80 393527.40 23.00 350819.00 30.45  464453.85ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   4,561 TON 26.40 120410.40 23.00 104903.00 32.40  147776.40ASP CONC SURF CRS S9.5C LEVEL

0012 1550000000-E SP   6,431 TON 25.00 160775.00 23.00 147913.00 28.15  181032.65ASP CONC SURF CRS S12.5D

0013 1551000000-E SP   845 TON 35.00 29575.00 23.00 19435.00 31.05  26237.25ASP CONC SURF CRS S12.5D LEVEL

0014 1560000000-E SP   4,177 TON 190.00 793630.00 235.00 981595.00 191.00  797807.00ASP FOR PLANT MIX  PG64-22

0015 1565000000-E SP   1,414 TON 220.00 311080.00 250.00 353500.00 227.00  320978.00ASP FOR PLANT MIX PG70-22

0016 1570000000-E SP   400 TON 335.00 134000.00 350.00 140000.00 362.00  144800.00ASP FOR PLANT MIX, PG 76-22

0017 1704000000-E SP   210 TON 75.00 15750.00 115.00 24150.00 145.00  30450.00PATCHING EXIST PAVEMENT

0018 2800000000-N 858  42 EA  615.00 25830.00 575.00 24150.00 412.00  17304.00ADJ CATCH BASINS

0019 2815000000-N 858  1 EA  615.00 615.00 575.00 575.00 775.00  775.00ADJ DROP INLETS

0020 2830000000-N 858  98 EA  615.00 60270.00 575.00 56350.00 412.00  40376.00ADJ MANHOLES

0021 2845000000-N 858  114 EA  590.00 67260.00 550.00 62700.00 360.00  41040.00ADJ METER OR VALVE BOXES

0022 4685000000-E 1205  524,655 LF  0.28 146903.40 0.27 139033.58 0.27  141656.85THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  461,665 LF  0.35 161582.75 0.33 152349.45 0.34  156966.10THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  210 LF  1.00 210.00 0.65 136.50 0.67  140.708"WIDE THERMO 90 MILS

0025 4697000000-E 1205  1,480 LF  1.10 1628.00 0.72 1065.60 0.74  1095.20THERMO PVT MKG LINE 8"120

0026 4705000000-E 1205  250 LF  2.50 625.00 2.25 562.50 2.32  580.00THERMO LINES 16" 120MILS

0027 4710000000-E 1205  1,203 LF  4.30 5172.90 4.00 4812.00 4.12  4956.3624"WIDE THERMO 120 MILS

0028 4721000000-E 1205  50 EA  50.00 2500.00 45.00 2250.00 46.35  2317.50THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  155 EA  75.00 11625.00 68.00 10540.00 70.04  10856.20THERMO PVT SYMBOL 90MILS

0030 4900000000-N 1252  2,297 EA  4.15 9532.55 3.85 8843.45 4.00  9188.00PERM RAISED PVMT MARKERS

 

    TOTAL 4376621.70 TOTAL 4385809.58 TOTAL  4771847.46CONTRACT TOTAL

 

    SUB-TOTAL 4376621.70 SUB-TOTAL 4385809.58 SUB-TOTAL  4771847.46ROADWAY ITEMS



FEB 21, 2001 01:08 PM DAVIDSON, DAVIE

TIP NO  7.6011187, 7.6021187, 7.6070487, 7.6071192, 7.6071693, 7.6111188 10:00AM 2 /  2 010

FED AID NO STATE FUNDED 56.020 MI FEB 20 2001 C200125

MILLING, RESURFACING & PAVEMENT MARKINGS.

6 SECTIONS OF PRIMARY & 24 SECTIONS OF SECONDARY ROADS. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4376621.70   NELLO L. TEER COMPANY

     2  4385809.58   SANTARO INDUSTRIES, INC.

     3  4771847.46   APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION



FEB 21, 2001 01:08 PM DAVIE, ROWAN

TIP NO  7.6121188, 7.6171288, 7.6172588, 7.6311190, 7.6321190, 7.6370290, 7.6370390, 7.637139010:00AM 1 /  1 011

FED AID NO STATE FUNDED 40.260 MI FEB 20 2001 C200131

MILLING, RESURFACING, SHOULDER RECONST & PVT MARKINGS.

5 SECTIONS OF PRIMARY & 17 SECTIONS OF SECONDARY ROADS. 

REA CONSTRUCTION COMPANY APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

SANTARO INDUSTRIES, INC.

CHARLOTTE,  NC CONCORD,  NC EAST SYRACUSE,  NY

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120400.00 115170.00  177000.00MOBILIZATION

0002 1220000000-E 545  1,253 TON 25.00 31325.00 27.25 34144.25 27.00  33831.00INCIDENTAL STONE BASE

0003 1245000000-E SP  7.34 SMI 2400.00 17616.00 3155.00 23157.70 2500.00  18350.00SHOULDER RECONSTRUCTION

0004 1297000000-E 612  313 SY  8.15 2550.95 15.20 4757.60 21.00  6573.00MILL ASP PVMT *****" DTH
(1")

0005 1308000000-E 612  1,795 SY  2.75 4936.25 7.00 12565.00 7.00  12565.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1489000000-E SP   3,031 TON 30.00 90930.00 28.45 86231.95 27.00  81837.00ASP CONC BASE CRS B25.0B

0007 1498000000-E SP   8,787 TON 26.50 232855.50 23.26 204385.62 25.00  219675.00ASP CONC INTR CRS I19.0B

0008 1519000000-E SP   37,713 TON 25.35 956024.55 24.05 906997.65 26.00  980538.00ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   8,210 TON 25.50 209355.00 29.72 244001.20 28.00  229880.00ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E SP   10,962 TON 25.25 276790.50 25.18 276023.16 29.00  317898.00ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   1,830 TON 24.60 45018.00 30.20 55266.00 29.00  53070.00ASP CONC SURF CRS S9.5C LEVEL

0012 1560000000-E SP   3,362 TON 170.00 571540.00 195.72 658010.64 235.00  790070.00ASP FOR PLANT MIX  PG64-22

0013 1565000000-E SP   831 TON 205.00 170355.00 242.10 201185.10 250.00  207750.00ASP FOR PLANT MIX PG70-22

0014 1704000000-E SP   504 TON 81.16 40904.64 74.80 37699.20 135.00  68040.00PATCHING EXIST PAVEMENT

0015 1891000000-E SP   52,104 SY  0.55 28657.20 1.00 52104.00 1.00  52104.00GENERIC PAVING ITEM (SY)
ASPHALT SURFACE TREATMENT, MAT COAT, 78M STONE

0016 2800000000-N 858  4 EA  850.00 3400.00 400.00 1600.00 575.00  2300.00ADJ CATCH BASINS

0017 2830000000-N 858  37 EA  300.00 11100.00 400.00 14800.00 575.00  21275.00ADJ MANHOLES

0018 2845000000-N 858  22 EA  300.00 6600.00 400.00 8800.00 550.00  12100.00ADJ METER OR VALVE BOXES

0019 4685000000-E 1205  400,572 LF  0.28 112160.16 0.29 116165.88 0.28  112160.16THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  344,747 LF  0.33 113766.51 0.34 117213.98 0.33  113766.51THERMO PVT MKG LINES 4"120

0021 4695000000-E 1205  970 LF  0.68 659.60 0.70 679.00 0.68  659.608"WIDE THERMO 90 MILS

0022 4697000000-E 1205  100 LF  0.78 78.00 0.81 81.00 0.78  78.00THERMO PVT MKG LINE 8"120

0023 4705000000-E 1205  350 LF  2.54 889.00 2.62 917.00 2.54  889.00THERMO LINES 16" 120MILS

0024 4710000000-E 1205  495 LF  4.57 2262.15 4.71 2331.45 4.57  2262.1524"WIDE THERMO 120 MILS

0025 4721000000-E 1205  38 EA  50.00 1900.00 51.55 1958.90 50.00  1900.00THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  26 EA  100.00 2600.00 103.10 2680.60 100.00  2600.00THERMO PVT SYMBOL 90MILS

0027 4900000000-N 1252  1,805 EA  4.05 7310.25 4.18 7544.90 4.05  7310.25PERM RAISED PVMT MARKERS

 

    TOTAL 3061984.26 TOTAL 3186471.78 TOTAL  3526481.67CONTRACT TOTAL

 

    SUB-TOTAL 3061984.26 SUB-TOTAL 3186471.78 SUB-TOTAL  3526481.67ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3061984.26   REA CONSTRUCTION COMPANY

     2  3186471.78   APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION

     3  3526481.67   SANTARO INDUSTRIES, INC.



FEB 21, 2001 01:08 PM FORSYTH

TIP NO  7.6211189, 7.6221189, 7.6270989, 7.6271894, 7.6272389 10:00AM 1 /  2 012

FED AID NO STATE FUNDED 24.270 MI FEB 20 2001 C200129

MILLING, RESURFACING, SHOULDER RECONST & PVT MARKINGS.

3 SECTIONS OF PRIMARY & 15 SECTIONS OF SECONDARY ROADS. 

NELLO L. TEER COMPANY SANTARO INDUSTRIES, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR PAVING DIV.

RALEIGH,  NC EAST SYRACUSE,  NY GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 105000.00  44000.00MOBILIZATION

0002 1220000000-E 545  408 TON 40.00 16320.00 26.00 10608.00 32.55  13280.40INCIDENTAL STONE BASE

0003 1245000000-E SP  8.7 SMI 2500.00 21750.00 2500.00 21750.00 3418.00  29736.60SHOULDER RECONSTRUCTION

0004 1297000000-E 612  8,421 SY  1.50 12631.50 1.00 8421.00 1.90  15999.90MILL ASP PVMT *****" DTH
(1")

0005 1308000000-E 612  1,320 SY  3.50 4620.00 5.50 7260.00 7.25  9570.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1 1/2")

0006 1308000000-E 612  1,690 SY  4.50 7605.00 4.50 7605.00 3.80  6422.00MILLN ASPHALT PVMT ***** - *****
(2" TO 3")

0007 1489000000-E SP   9,149 TON 30.50 279044.50 30.00 274470.00 34.65  317012.85ASP CONC BASE CRS B25.0B

0008 1503000000-E SP   428 TON 38.00 16264.00 32.00 13696.00 44.80  19174.40ASP CONC INTR CRS I19.0C

0009 1519000000-E SP   18,095 TON 26.50 479517.50 23.50 425232.50 27.00  488565.00ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   4,780 TON 28.00 133840.00 24.00 114720.00 28.85  137903.00ASP CONC SURF CRS S9.5B LEVEL

0011 1523000000-E SP   14,277 TON 25.75 367632.75 23.50 335509.50 27.60  394045.20ASP CONC SURF CRS S9.5C

0012 1524000000-E SP   806 TON 44.00 35464.00 30.00 24180.00 39.80  32078.80ASP CONC SURF CRS S9.5C LEVEL

0013 1560000000-E SP   1,899 TON 190.00 360810.00 235.00 446265.00 216.40  410943.60ASP FOR PLANT MIX  PG64-22

0014 1565000000-E SP   981 TON 220.00 215820.00 250.00 245250.00 241.55  236960.55ASP FOR PLANT MIX PG70-22

0015 1704000000-E SP   95 TON 125.00 11875.00 150.00 14250.00 172.40  16378.00PATCHING EXIST PAVEMENT

0016 1891000000-E SP   85,305 SY  0.50 42652.50 1.00 85305.00 0.65  55448.25GENERIC PAVING ITEM (SY)
ASPHALT SURFACE TREATMENT, MAT COAT, 78M STONE

0017 2800000000-N 858  6 EA  650.00 3900.00 600.00 3600.00 630.00  3780.00ADJ CATCH BASINS

0018 2830000000-N 858  31 EA  650.00 20150.00 600.00 18600.00 630.00  19530.00ADJ MANHOLES

0019 2845000000-N 858  48 EA  600.00 28800.00 575.00 27600.00 603.75  28980.00ADJ METER OR VALVE BOXES

0020 4685000000-E 1205  245,598 LF  0.30 73679.40 0.28 68767.44 0.30  73679.40THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  219,736 LF  0.35 76907.60 0.34 74710.24 0.35  76907.60THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  1,730 LF  0.75 1297.50 0.68 1176.40 0.70  1211.008"WIDE THERMO 90 MILS

0023 4697000000-E 1205  939 LF  1.00 939.00 0.78 732.42 0.80  751.20THERMO PVT MKG LINE 8"120

0024 4705000000-E 1205  550 LF  2.75 1512.50 2.54 1397.00 2.65  1457.50THERMO LINES 16" 120MILS

0025 4710000000-E 1205  1,471 LF  5.00 7355.00 4.57 6722.47 4.80  7060.8024"WIDE THERMO 120 MILS

0026 4721000000-E 1205  82 EA  55.00 4510.00 50.00 4100.00 52.50  4305.00THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  120 EA  80.00 9600.00 75.00 9000.00 78.75  9450.00THERMO PVT SYMBOL 90MILS

0028 4900000000-N 1252  1,276 EA  4.50 5742.00 4.07 5193.32 4.25  5423.00PERM RAISED PVMT MARKERS

 

    TOTAL 2340239.75 TOTAL 2361121.29 TOTAL  2460054.05CONTRACT TOTAL

 

    SUB-TOTAL 2340239.75 SUB-TOTAL 2361121.29 SUB-TOTAL  2460054.05ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2340239.75   NELLO L. TEER COMPANY

     2  2361121.29   SANTARO INDUSTRIES, INC.



FEB 21, 2001 01:08 PM FORSYTH

TIP NO  7.6211189, 7.6221189, 7.6270989, 7.6271894, 7.6272389 10:00AM 2 /  2 012

FED AID NO STATE FUNDED 24.270 MI FEB 20 2001 C200129

MILLING, RESURFACING, SHOULDER RECONST & PVT MARKINGS.

3 SECTIONS OF PRIMARY & 15 SECTIONS OF SECONDARY ROADS. 

   

     3  2460054.05   APAC-CAROLINA, INC., THOMPSON-ARTHUR PAVING DIV.



FEB 21, 2001 01:08 PM STOKES

TIP NO  7.6411191, 7.6421191 10:00AM 1 /  1 013

FED AID NO STATE FUNDED 23.610 MI FEB 20 2001 C200126

MILLING, RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

2 SECTIONS OF PRIMARY & 5 SECTIONS OF SECONDARY ROADS. 

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR PAVING DIV.

NELLO L. TEER COMPANY SANTARO INDUSTRIES, INC.

GREENSBORO,  NC RALEIGH,  NC EAST SYRACUSE,  NY

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 53000.00  86000.00MOBILIZATION

0002 1220000000-E 545  482 TON 30.80 14845.60 35.00 16870.00 27.00  13014.00INCIDENTAL STONE BASE

0003 1245000000-E SP  26.72 SMI 3213.00 85851.36 2000.00 53440.00 3150.00  84168.00SHOULDER RECONSTRUCTION

0004 1297000000-E 612  120 SY  32.10 3852.00 35.00 4200.00 60.00  7200.00MILL ASP PVMT *****" DTH
(1")

0005 1489000000-E SP   3,921 TON 35.80 140371.80 34.20 134098.20 35.00  137235.00ASP CONC BASE CRS B25.0B

0006 1491000000-E SP   2,506 TON 29.85 74804.10 38.50 96481.00 30.00  75180.00ASP CONC BASE CRS B25.0C

0007 1519000000-E SP   13,851 TON 27.60 382287.60 26.50 367051.50 30.00  415530.00ASP CONC SURF CRS S9.5B

0008 1520000000-E SP   437 TON 44.70 19533.90 45.00 19665.00 35.00  15295.00ASP CONC SURF CRS S9.5B LEVEL

0009 1523000000-E SP   11,509 TON 24.70 284272.30 31.00 356779.00 27.50  316497.50ASP CONC SURF CRS S9.5C

0010 1524000000-E SP   3,277 TON 28.00 91756.00 30.50 99948.50 28.00  91756.00ASP CONC SURF CRS S9.5C LEVEL

0011 1560000000-E SP   1,097 TON 215.35 236238.95 192.50 211172.50 235.00  257795.00ASP FOR PLANT MIX  PG64-22

0012 1565000000-E SP   961 TON 242.00 232562.00 225.00 216225.00 250.00  240250.00ASP FOR PLANT MIX PG70-22

0013 1704000000-E SP   51 TON 115.00 5865.00 135.00 6885.00 150.00  7650.00PATCHING EXIST PAVEMENT

0014 4685000000-E 1205  249,342 LF  0.26 64828.92 0.27 67322.34 0.25  62335.50THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  237,344 LF  0.37 87817.28 0.38 90190.72 0.35  83070.40THERMO PVT MKG LINES 4"120

0016 4710000000-E 1205  100 LF  10.50 1050.00 11.00 1100.00 10.00  1000.0024"WIDE THERMO 120 MILS

0017 4720000000-E 1205  12 EA  105.00 1260.00 110.00 1320.00 100.00  1200.00THERMO PVT MKG CHARACTER

0018 4900000000-N 1252  934 EA  4.00 3736.00 4.50 4203.00 3.87  3614.58PERM RAISED PVMT MARKERS

 

    TOTAL 1765932.81 TOTAL 1799951.76 TOTAL  1898790.98CONTRACT TOTAL

 

    SUB-TOTAL 1765932.81 SUB-TOTAL 1799951.76 SUB-TOTAL  1898790.98ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1765932.81   APAC-CAROLINA, INC., THOMPSON-ARTHUR PAVING DIV.

     2  1799951.76   NELLO L. TEER COMPANY

     3  1898790.98   SANTARO INDUSTRIES, INC.



FEB 21, 2001 01:08 PM MECKLENBURG

TIP NO I-4041 8.1675201 10:00AM 1 /  9 014

FED AID NO IMS-485(3) 0.343 MI FEB 20 2001 C200118

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-16 (PROVIDENCE RD) AT I-485 (CHARLOTTE OUTER LOOP). 

BLYTHE CONSTRUCTION, INC. REA CONSTRUCTION COMPANY BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 90000.00  145000.00MOBILIZATION

0002 0000400000-N SP  Lump Sum 25000.00 50000.00  22400.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 89000.00 83500.00  117000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 750.00 750.00 1000.00 1000.00 6720.00  6720.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  60,000 CY  5.35 321000.00 4.05 243000.00 5.50  330000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  8,000 CY  4.00 32000.00 5.00 40000.00 6.00  48000.00UNDERCUT EXCAVATION

0007 0070000000-E SP   2,000 CY  23.00 46000.00 18.43 36860.00 23.00  46000.00SELECT GRANULAR MATERIAL

0008 0077000000-E SP   2,000 SY  1.50 3000.00 2.00 4000.00 2.00  4000.00SOIL STABILIZATION FABRIC

0009 0134000000-E 240  253 CY  15.00 3795.00 15.00 3795.00 4.00  1012.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  115 LF  4.00 460.00 7.00 805.00 4.00  460.00BERM DITCH CONSTRUCTION

0011 0156000000-E SP   185 SY  6.00 1110.00 9.61 1777.85 2.00  370.00REMOVAL OF EXT ASPHALT PVMT

0012 0199000000-E SP   3,400 SF  18.00 61200.00 10.00 34000.00 27.50  93500.00TEMPORARY SHORING

0013 0255000000-E SP   500 TON 11.50 5750.00 13.00 6500.00 12.00  6000.00GENERIC GRADING ITEM (TON)
CLASS IV SUBGRADE STABILIZA-  TION

0014 0318000000-E 300  200 TON 16.00 3200.00 18.00 3600.00 12.00  2400.00FNDATION MATL, MINOR STRS

0015 0342000000-E SP   40 LF  20.00 800.00 10.00 400.00 17.00  680.00**" SIDE DRAIN PIPE
(15")

0016 0366000000-E 310  1,496 LF  25.00 37400.00 25.15 37624.40 24.00  35904.0015" RC PIPE CULV III

0017 0372000000-E 310  216 LF  30.00 6480.00 27.00 5832.00 23.00  4968.0018" RC PIPE CULV III

0018 0408000000-E 310  24 LF  150.00 3600.00 90.20 2164.80 108.00  2592.0054" RC PIPE CULV III

0019 0708000000-E 324  112 LF  32.00 3584.00 30.00 3360.00 21.00  2352.0015" BCCSP B 0.064"

0020 0806000000-E 324  4 EA  200.00 800.00 150.00 600.00 190.00  760.0015" BCCS ELB B 0.064"

0021 1011000000-N 500 Lump Sum 42000.00 160000.00  51520.00FINE GRADING

0022 1231000000-E 560  3,600 CY  0.01 36.00 2.00 7200.00 3.00  10800.00SHOULDER BORROW

0023 1330000000-E 612  2,720 SY  2.75 7480.00 2.97 8078.40 6.00  16320.00INCIDENTAL MILLING

0024 1489000000-E SP   2,550 TON 39.00 99450.00 31.00 79050.00 34.00  86700.00ASP CONC BASE CRS B25.0B

0025 1491000000-E SP   1,180 TON 39.00 46020.00 31.00 36580.00 34.00  40120.00ASP CONC BASE CRS B25.0C

0026 1498000000-E SP   3,000 TON 36.00 108000.00 29.00 87000.00 34.00  102000.00ASP CONC INTR CRS I19.0B

0027 1503000000-E SP   460 TON 40.00 18400.00 31.00 14260.00 34.00  15640.00ASP CONC INTR CRS I19.0C

0028 1528000000-E SP   4,400 TON 34.00 149600.00 31.00 136400.00 34.00  149600.00ASP CONC SURF CRS S12.5B

0029 1539000000-E SP   545 TON 48.00 26160.00 32.00 17440.00 34.00  18530.00ASP CONC SURF CRS S12.5C

0030 1560000000-E SP   565 TON 180.00 101700.00 192.00 108480.00 185.00  104525.00ASP FOR PLANT MIX  PG64-22

0031 1565000000-E SP   30 TON 270.00 8100.00 220.00 6600.00 212.00  6360.00ASP FOR PLANT MIX PG70-22

0032 2011000000-E 810  228 LF  10.00 2280.00 4.95 1128.60 4.00  912.00PIPE REMOVAL

0033 2253000000-E 840  3 CY  400.00 1200.00 800.00 2400.00 896.00  2688.00PIPE COLLARS

0034 2264000000-E 840  1 CY  250.00 250.00 1000.00 1000.00 504.00  504.00PIPE PLUGS

0035 2286000000-N 840  24 EA  1250.00 30000.00 1088.00 26112.00 1176.00  28224.00MASNRY DRAINAGE STRUCT

0036 2308000000-E 840 3.06 LF  160.00 489.60 300.00 918.00 246.00  752.76MASNRY DRAINAGE STRUCT

0037 2363000000-N 840  7 EA  300.00 2100.00 290.00 2030.00 330.00  2310.00FRAME W/2GRTS 840.***** STD
(840.22)

0038 2363000000-N 840  2 EA  300.00 600.00 350.00 700.00 330.00  660.00FRAME W/2GRTS 840.***** STD
(840.29)
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FED AID NO IMS-485(3) 0.343 MI FEB 20 2001 C200118

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-16 (PROVIDENCE RD) AT I-485 (CHARLOTTE OUTER LOOP). 

BLYTHE CONSTRUCTION, INC. REA CONSTRUCTION COMPANY BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0039 2374000000-N 840  2 EA  300.00 600.00 350.00 700.00 414.00  828.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  4 EA  300.00 1200.00 350.00 1400.00 414.00  1656.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  5 EA  300.00 1500.00 350.00 1750.00 414.00  2070.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  1 EA  300.00 300.00 300.00 300.00 291.00  291.00FRAME W/COVER STD 840.54

0043 2407000000-N SP   1 EA  650.00 650.00 1000.00 1000.00 851.00  851.00STL FRAM W/ 2 GTR, STD 840.37

0044 2500000000-E 842  95 CY  700.00 66500.00 750.00 71250.00 492.80  46816.00CONCRETE RETAINING WALLS

0045 2549000000-E 846  3,500 LF  10.80 37800.00 8.94 31290.00 11.00  38500.002'-6"CONC CURB & GUTTER

0046 2655000000-E 852  210 SY  29.00 6090.00 29.35 6163.50 39.00  8190.005" MONO CONC ISLDS (KEY IN)

0047 2682000000-E 853  415 LF  20.00 8300.00 58.00 24070.00 39.00  16185.00**" CONC GLARE SCREEN
(27")

0048 2703000000-E 854  415 LF  50.00 20750.00 145.00 60175.00 67.00  27805.00CONC BARRIER

0049 2759000000-N SP   12 EA  446.73 5360.76 800.00 9600.00 56.00  672.00GENERIC PAVING ITEM (EA)
WHEELCHAIR RAMP - CURB CUT

0050 3030000000-E 862  700 LF  10.00 7000.00 10.00 7000.00 11.00  7700.00STL BM GUARDRAIL

0051 3045000000-E 862  55 LF  12.00 660.00 12.00 660.00 13.00  715.00SBGR SHOP CURVED

0052 3105000000-N 862  2 EA  40.00 80.00 40.00 80.00 45.00  90.00SBGR TERM SECT

0053 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 34.00  170.00ADDIT GUARDRAIL POSTS

0054 3270000000-N SP   5 EA  1800.00 9000.00 1800.00 9000.00 2016.00  10080.00GR ANCHOR TYPE 350

0055 3300000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00 1232.00  4928.00GR ANCHOR TYPE XI

0056 3375000000-E SP   885 LF  1.00 885.00 1.00 885.00 1.12  991.20REMVE & STKPILE GUARDRAIL

0057 3566000000-E 867  730 LF  4.50 3285.00 4.50 3285.00 5.00  3650.00WOVEN WIRE FENCE RESET

0058 3614000000-E 868  125 SY  24.00 3000.00 28.00 3500.00 32.00  4000.00PLAIN RIP RAP, CLASS I

0059 3649000000-E 868  130 TON 32.00 4160.00 28.00 3640.00 32.00  4160.00PLAIN RIP RAP, CLASS B

0060 3656000000-E 868  610 SY  1.50 915.00 2.10 1281.00 2.24  1366.40FILTER FABRIC FOR DRAINGE

0061 4054000000-E 902  1 CY  950.00 950.00 960.00 960.00 1064.00  1064.00PLN CL A CONC FOOTINGS

0062 4060000000-E 903  1,118 LB  3.10 3465.80 3.50 3913.00 4.00  4472.00BREAKAWAY STL BM SUPPORT

0063 4072000000-E 903  830 LF  6.95 5768.50 9.50 7885.00 8.00  6640.003# STEEL U-CHANNEL POSTS

0064 4090000000-N 904  4 EA  450.00 1800.00 500.00 2000.00 504.00  2016.00TYPE B SIGNS, ERECTION

0065 4096000000-N 904  4 EA  100.00 400.00 500.00 2000.00 112.00  448.00TYPE D SIGNS, ERECTION

0066 4102000000-N 904  30 EA  75.00 2250.00 105.00 3150.00 84.00  2520.00TYPE E SIGNS, ERECTION

0067 4108000000-N 904  10 EA  100.00 1000.00 105.00 1050.00 112.00  1120.00TYPE F SIGNS, ERECTION

0068 4138000000-N 907  2 EA  50.00 100.00 85.00 170.00 56.00  112.00R&D SIGNS ON 1 SUPPORT

0069 4162000000-N 907  2 EA  25.00 50.00 96.00 192.00 28.00  56.00R&D SUPPORTS

0070 4168000000-N 907  2 EA  50.00 100.00 520.00 1040.00 56.00  112.00REMV & DISPL OF FOOTINGS

0071 4300000000-N SP   35 EA  5.00 175.00 48.00 1680.00 6.00  210.00R&D SIGN & U POST

0072 4400000000-E 1110  224 SF  10.00 2240.00 10.00 2240.00 8.00  1792.00WORK ZONE SIGNS (FIXED)

0073 4405000000-E 1110  416 SF  10.00 4160.00 15.60 6489.60 5.00  2080.00WORK ZONE SIGNS (PORTABLE

0074 4415000000-N 1115  2 EA  8500.00 17000.00 6000.00 12000.00 4704.00  9408.00FLASHING ARROW PNL TYPE C

0075 4420000000-N 1120  2 EA  12500.00 25000.00 18000.00 36000.00 24640.00  49280.00CHANGEABLE MESSAGE SIGNS
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-16 (PROVIDENCE RD) AT I-485 (CHARLOTTE OUTER LOOP). 

BLYTHE CONSTRUCTION, INC. REA CONSTRUCTION COMPANY BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0076 4430000000-N 1130  150 EA  55.00 8250.00 40.00 6000.00 43.00  6450.00DRUMS

0077 4460000000-N 1155  8 EA  300.00 2400.00 115.00 920.00 168.00  1344.00WARNING LIGHTS (TYPE B)

0078 4465000000-N 1160  5 EA  5500.00 27500.00 7000.00 35000.00 12880.00  64400.00TEMPORARY CRASH CUSHIONS

0079 4470000000-N 1160  2 EA  2500.00 5000.00 2000.00 4000.00 2072.00  4144.00RESET CRASH CUSHION

0080 4475000000-N 1165  1 EA  8000.00 8000.00 5500.00 5500.00 11200.00  11200.00TRUCK MTD IMP ATTN 45 MPH

0081 4480000000-N 1165  1 EA  10000.00 10000.00 8500.00 8500.00 16240.00  16240.00TRUCK MTD IMP ATTN 60 MPH

0082 4485000000-E 1170  3,500 LF  25.00 87500.00 15.00 52500.00 21.00  73500.00PORT CONC BARRIER

0083 4490000000-E 1170  600 LF  25.00 15000.00 20.00 12000.00 23.00  13800.00PORT CONC BARRIER(ANCHRD)

0084 4505000000-E 1170  600 LF  10.00 6000.00 10.00 6000.00 11.00  6600.00RESET PORT CONC BARR,ANCH

0085 4510000000-N SP   16 HR  30.00 480.00 35.00 560.00 28.00  448.00POLICE

0086 4650000000-N 1251  994 EA  4.50 4473.00 4.50 4473.00 6.00  5964.00TEMP RAISED PVMT MRKS

0087 4685000000-E 1205  17,645 LF  0.42 7410.90 0.42 7410.90 0.43  7587.35THERMO PVT MKG LINES 4"90

0088 4686000000-E 1205  8,471 LF  0.44 3727.24 0.44 3727.24 0.50  4235.50THERMO PVT MKG LINES 4"120

0089 4695000000-E 1205  3,263 LF  0.90 2936.70 0.90 2936.70 1.68  5481.848"WIDE THERMO 90 MILS

0090 4710000000-E 1205  262 LF  5.00 1310.00 5.00 1310.00 6.00  1572.0024"WIDE THERMO 120 MILS

0091 4725000000-E 1205  31 EA  65.00 2015.00 65.00 2015.00 112.00  3472.00THERMO PVT SYMBOL 90MILS

0092 4810000000-E 1205  94,863 LF  0.15 14229.45 0.15 14229.45 0.25  23715.75PAINT PVMT MARKINGS 4"

0093 4820000000-E 1205  2,980 LF  1.00 2980.00 1.00 2980.00 0.55  1639.00PAINT PVMT MARKINGS 8"

0094 4835000000-E 1205  1,386 LF  2.00 2772.00 2.00 2772.00 0.95  1316.70PAINT PVT MKG LINES 24"

0095 4845000000-N 1205  192 EA  35.00 6720.00 35.00 6720.00 45.00  8640.00PAINT PVT MKG SYMBOL

0096 4850000000-E 1205  2,000 LF  1.00 2000.00 1.00 2000.00 1.10  2200.00LINE REMOVAL 4" WIDE

0097 4905000000-N 1253  605 EA  40.00 24200.00 40.00 24200.00 41.00  24805.00SNOWPLB RAISED PVMT MRKER

0098 5300000000-E 1505  50 TON 16.35 817.50 20.00 1000.00 12.00  600.00FND CONDIT MAT CL *******
(IV)

0099 5306000000-E 1505  50 TON 16.35 817.50 20.00 1000.00 18.00  900.00BEDDING MATL, CL ********
(IV)

0100 5318000000-E 1505  56 TON 100.00 5600.00 125.00 7000.00 95.00  5320.00PVMT REPAIR UTILITY WORK

0101 5384000000-E 1510  486 LF  55.00 26730.00 63.50 30861.00 48.00  23328.0016" DI WATER PIPE PC ****
(350)

0102 5480000000-E 1510  1,250 LB  3.00 3750.00 7.00 8750.00 4.00  5000.00DI H2O FITTINGS 250# MIN

0103 5852000000-E SP   122 LF  260.00 31720.00 270.00 32940.00 217.00  26474.00**"STL NCAS PIPE *****B&J
(30", 0.312")

0104 6000000000-E 1605  200 LF  3.00 600.00 3.30 660.00 3.00  600.00TEMPORARY SILT FENCE

0105 6009000000-E 1610  685 TON 50.00 34250.00 28.00 19180.00 30.00  20550.00EROS CONTRL STONE CL B

0106 6012000000-E 1610  265 TON 50.00 13250.00 28.00 7420.00 26.00  6890.00SEDIMENT CONTROL STONE

0107 6015000000-E 1615  21 ACR 400.00 8400.00 400.00 8400.00 448.00  9408.00TEMPORARY MULCHING

0108 6018000000-E 1620  900 LB  3.00 2700.00 3.00 2700.00 3.36  3024.00SEED FOR TEMP SEEDING

0109 6021000000-E 1620 3.5 TON 325.00 1137.50 325.00 1137.50 364.00  1274.00FERT FOR TEMP SEEDING

0110 6024000000-E 1622  100 LF  22.22 2222.00 12.00 1200.00 11.00  1100.00TEMPORARY SLOPE DRAINS

0111 6027000000-N 1622  4 EA  300.00 1200.00 160.00 640.00 616.00  2464.00INLET PROTCN @ SLOPE DRNS

0112 6030000000-E 1630  2,250 CY  6.00 13500.00 8.00 18000.00 5.00  11250.00SILT EXCAVATION

0113 6033000000-E 1631  670 SY  1.55 1038.50 1.55 1038.50 2.00  1340.00SYNTHETIC ROVING
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BLYTHE CONSTRUCTION, INC. REA CONSTRUCTION COMPANY BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0114 6036000000-E 1631  335 SY  1.50 502.50 1.50 502.50 2.00  670.00MATTING FOR EROS CONTROL

0115 6042000000-E 1632  400 LF  4.00 1600.00 6.85 2740.00 6.00  2400.001/4" HARDWARE CLOTH

0116 6084000000-E 1660 23.5 ACR 1000.00 23500.00 1000.00 23500.00 1120.00  26320.00SEEDING AND MULCHING

0117 6087000000-E 1660 12.5 ACR 50.00 625.00 50.00 625.00 56.00  700.00MOWING

0118 6090000000-E 1661  250 LB  5.00 1250.00 5.00 1250.00 6.00  1500.00SEED FOR REPAIR SEEDING

0119 6093000000-E 1661 0.5 TON 400.00 200.00 400.00 200.00 448.00  224.00FERT FOR REPAIR SEEDING

0120 6096000000-E 1662  600 LB  3.00 1800.00 3.00 1800.00 3.36  2016.00SEED FOR SUPP SEEDING

0121 6102000000-E 1663  425 SY  8.50 3612.50 8.50 3612.50 10.00  4250.00SODDING

0122 6105000000-E 1663  11 M/G 200.00 2200.00 200.00 2200.00 224.00  2464.00WATER

0123 6108000000-E 1665 17.75 TON 325.00 5768.75 325.00 5768.75 364.00  6461.00FERTILIZER TOPDRESSING

0124 6114000000-N SP   2 HR  95.00 190.00 95.00 190.00 106.00  212.00SPECIALIZED HAND MOWING

0125 6117000000-N SP   12 EA  1.00 12.00 1.00 12.00 533.00  6396.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0126 8035000000-N 402 Lump Sum 75000.00 43000.00  44000.00REMV EXIST STR **********
(577+64.47-L-)

0127 8091000000-N 410 Lump Sum 4000.00 10000.00  11000.00FND EXCAV B** STA *******
(1, 577+64.47-L-)

0128 8147000000-E SP   3,370 SF  40.00 134800.00 50.00 168500.00 38.50  129745.00REINF CONCRETE DECK SLAB

0129 8182000000-E 420 83.8 CY  500.00 41900.00 710.00 59498.00 770.00  64526.00CLASS A CONCRETE (BRIDGE)

0130 8210000000-N 422 Lump Sum 18000.00 20000.00  11000.00BRG APPR SLAB ***********
(577+64.47-L-)

0131 8217000000-E 425  12,977 LB  0.60 7786.20 0.82 10641.14 0.77  9992.29REINF STEEL (BRIDGE)

0132 8238000000-E SP   1,014 LB  1.25 1267.50 1.18 1196.52 1.38  1399.32SPIRAL COL REINF STL BRG

0133 8280000000-E 440 Lump Sum 204000.00 244000.00  297000.00STRUCTURAL STEEL

0134 8364000000-E 450  990 LF  20.00 19800.00 26.00 25740.00 27.50  27225.00HP12X53 PILES

0135 8482000000-E 460 439.16 LF  110.00 48307.60 110.00 48307.60 154.00  67630.64THREE BAR METAL RAIL

0136 8531000000-E 462  130 SY  45.00 5850.00 140.00 18200.00 49.50  6435.004" SLOPE PROTECTION

0137 8650000000-N SP  Lump Sum 5000.00 10000.00  5500.00POT BEARINGS

0138 8657000000-N SP  Lump Sum 5000.00 1500.00  1100.00ELASTOMERIC BEARINGS

0139 8692000000-N SP  Lump Sum 20000.00 35000.00  22000.00EVAZOTE JOINT SEALS

0140 8727000000-N SP  Lump Sum 25000.00 16008.39  17700.00ELEC CONDUIT SYS ********
(577+64.47-L-)

 

    TOTAL 2710449.00 TOTAL 2768218.84 TOTAL  2949471.75CONTRACT TOTAL

 

    SUB-TOTAL 2094737.70 SUB-TOTAL 2056627.19 SUB-TOTAL  2233218.50ROADWAY ITEMS

    SUB-TOTAL 615711.30 SUB-TOTAL 711591.65 SUB-TOTAL  716253.25STRUCTURE ITEMS
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-16 (PROVIDENCE RD) AT I-485 (CHARLOTTE OUTER LOOP). 

BOGGS PAVING, INC. SEALAND CONTRACTORS CORP.

MONROE,  NC RUSH,  NY  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 168000.00  MOBILIZATION

0002 0000400000-N SP  Lump Sum 37545.00 50000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 175482.00 287000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 3500.00 3500.00 5500.00 5500.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  60,000 CY  5.30 318000.00 7.60 456000.00  UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  8,000 CY  6.85 54800.00 9.20 73600.00  UNDERCUT EXCAVATION

0007 0070000000-E SP   2,000 CY  17.00 34000.00 23.75 47500.00  SELECT GRANULAR MATERIAL

0008 0077000000-E SP   2,000 SY  1.75 3500.00 1.00 2000.00  SOIL STABILIZATION FABRIC

0009 0134000000-E 240  253 CY  6.20 1568.60 15.00 3795.00  DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  115 LF  3.40 391.00 5.25 603.75  BERM DITCH CONSTRUCTION

0011 0156000000-E SP   185 SY  9.90 1831.50 7.00 1295.00  REMOVAL OF EXT ASPHALT PVMT

0012 0199000000-E SP   3,400 SF  26.00 88400.00 25.00 85000.00  TEMPORARY SHORING

0013 0255000000-E SP   500 TON 18.20 9100.00 18.75 9375.00  GENERIC GRADING ITEM (TON)
CLASS IV SUBGRADE STABILIZA-  TION

0014 0318000000-E 300  200 TON 18.20 3640.00 20.00 4000.00  FNDATION MATL, MINOR STRS

0015 0342000000-E SP   40 LF  24.00 960.00 20.00 800.00  **" SIDE DRAIN PIPE
(15")

0016 0366000000-E 310  1,496 LF  24.00 35904.00 28.00 41888.00  15" RC PIPE CULV III

0017 0372000000-E 310  216 LF  25.00 5400.00 30.00 6480.00  18" RC PIPE CULV III

0018 0408000000-E 310  24 LF  110.00 2640.00 150.00 3600.00  54" RC PIPE CULV III

0019 0708000000-E 324  112 LF  31.00 3472.00 25.00 2800.00  15" BCCSP B 0.064"

0020 0806000000-E 324  4 EA  17.00 68.00 200.00 800.00  15" BCCS ELB B 0.064"

0021 1011000000-N 500 Lump Sum 82000.00 140000.00  FINE GRADING

0022 1231000000-E 560  3,600 CY  5.60 20160.00 9.25 33300.00  SHOULDER BORROW

0023 1330000000-E 612  2,720 SY  5.80 15776.00 5.00 13600.00  INCIDENTAL MILLING

0024 1489000000-E SP   2,550 TON 35.70 91035.00 31.00 79050.00  ASP CONC BASE CRS B25.0B

0025 1491000000-E SP   1,180 TON 36.75 43365.00 31.10 36698.00  ASP CONC BASE CRS B25.0C

0026 1498000000-E SP   3,000 TON 36.65 109950.00 30.50 91500.00  ASP CONC INTR CRS I19.0B

0027 1503000000-E SP   460 TON 41.00 18860.00 32.50 14950.00  ASP CONC INTR CRS I19.0C

0028 1528000000-E SP   4,400 TON 45.00 198000.00 30.00 132000.00  ASP CONC SURF CRS S12.5B

0029 1539000000-E SP   545 TON 37.25 20301.25 31.10 16949.50  ASP CONC SURF CRS S12.5C

0030 1560000000-E SP   565 TON 210.00 118650.00 225.00 127125.00  ASP FOR PLANT MIX  PG64-22

0031 1565000000-E SP   30 TON 229.00 6870.00 270.00 8100.00  ASP FOR PLANT MIX PG70-22

0032 2011000000-E 810  228 LF  15.00 3420.00 10.50 2394.00  PIPE REMOVAL

0033 2253000000-E 840  3 CY  580.00 1740.00 775.00 2325.00  PIPE COLLARS

0034 2264000000-E 840  1 CY  960.00 960.00 1000.00 1000.00  PIPE PLUGS

0035 2286000000-N 840  24 EA  1050.00 25200.00 1500.00 36000.00  MASNRY DRAINAGE STRUCT

0036 2308000000-E 840 3.06 LF  570.00 1744.20 300.00 918.00  MASNRY DRAINAGE STRUCT

0037 2363000000-N 840  7 EA  285.00 1995.00 250.00 1750.00  FRAME W/2GRTS 840.***** STD
(840.22)

0038 2363000000-N 840  2 EA  285.00 570.00 250.00 500.00  FRAME W/2GRTS 840.***** STD
(840.29)
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-16 (PROVIDENCE RD) AT I-485 (CHARLOTTE OUTER LOOP). 

BOGGS PAVING, INC. SEALAND CONTRACTORS CORP.

MONROE,  NC RUSH,  NY  

0039 2374000000-N 840  2 EA  400.00 800.00 325.00 650.00  FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  4 EA  400.00 1600.00 325.00 1300.00  FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  5 EA  400.00 2000.00 325.00 1625.00  FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  1 EA  285.00 285.00 250.00 250.00  FRAME W/COVER STD 840.54

0043 2407000000-N SP   1 EA  1300.00 1300.00 800.00 800.00  STL FRAM W/ 2 GTR, STD 840.37

0044 2500000000-E 842  95 CY  415.00 39425.00 790.00 75050.00  CONCRETE RETAINING WALLS

0045 2549000000-E 846  3,500 LF  9.50 33250.00 14.00 49000.00  2'-6"CONC CURB & GUTTER

0046 2655000000-E 852  210 SY  43.00 9030.00 40.00 8400.00  5" MONO CONC ISLDS (KEY IN)

0047 2682000000-E 853  415 LF  51.00 21165.00 27.00 11205.00  **" CONC GLARE SCREEN
(27")

0048 2703000000-E 854  415 LF  63.00 26145.00 70.00 29050.00  CONC BARRIER

0049 2759000000-N SP   12 EA  1120.00 13440.00 775.00 9300.00  GENERIC PAVING ITEM (EA)
WHEELCHAIR RAMP - CURB CUT

0050 3030000000-E 862  700 LF  10.50 7350.00 10.50 7350.00  STL BM GUARDRAIL

0051 3045000000-E 862  55 LF  12.50 687.50 13.00 715.00  SBGR SHOP CURVED

0052 3105000000-N 862  2 EA  41.00 82.00 45.00 90.00  SBGR TERM SECT

0053 3150000000-N 862  5 EA  31.00 155.00 35.00 175.00  ADDIT GUARDRAIL POSTS

0054 3270000000-N SP   5 EA  1850.00 9250.00 1900.00 9500.00  GR ANCHOR TYPE 350

0055 3300000000-N 862  4 EA  1130.00 4520.00 1150.00 4600.00  GR ANCHOR TYPE XI

0056 3375000000-E SP   885 LF  1.00 885.00 1.20 1062.00  REMVE & STKPILE GUARDRAIL

0057 3566000000-E 867  730 LF  5.00 3650.00 5.00 3650.00  WOVEN WIRE FENCE RESET

0058 3614000000-E 868  125 SY  35.00 4375.00 45.00 5625.00  PLAIN RIP RAP, CLASS I

0059 3649000000-E 868  130 TON 35.00 4550.00 36.00 4680.00  PLAIN RIP RAP, CLASS B

0060 3656000000-E 868  610 SY  2.00 1220.00 2.00 1220.00  FILTER FABRIC FOR DRAINGE

0061 4054000000-E 902  1 CY  975.00 975.00 1000.00 1000.00  PLN CL A CONC FOOTINGS

0062 4060000000-E 903  1,118 LB  3.25 3633.50 3.25 3633.50  BREAKAWAY STL BM SUPPORT

0063 4072000000-E 903  830 LF  7.25 6017.50 7.30 6059.00  3# STEEL U-CHANNEL POSTS

0064 4090000000-N 904  4 EA  465.00 1860.00 475.00 1900.00  TYPE B SIGNS, ERECTION

0065 4096000000-N 904  4 EA  103.00 412.00 105.00 420.00  TYPE D SIGNS, ERECTION

0066 4102000000-N 904  30 EA  77.00 2310.00 80.00 2400.00  TYPE E SIGNS, ERECTION

0067 4108000000-N 904  10 EA  103.00 1030.00 105.00 1050.00  TYPE F SIGNS, ERECTION

0068 4138000000-N 907  2 EA  52.00 104.00 55.00 110.00  R&D SIGNS ON 1 SUPPORT

0069 4162000000-N 907  2 EA  26.00 52.00 30.00 60.00  R&D SUPPORTS

0070 4168000000-N 907  2 EA  52.00 104.00 60.00 120.00  REMV & DISPL OF FOOTINGS

0071 4300000000-N SP   35 EA  5.15 180.25 5.50 192.50  R&D SIGN & U POST

0072 4400000000-E 1110  224 SF  7.00 1568.00 10.75 2408.00  WORK ZONE SIGNS (FIXED)

0073 4405000000-E 1110  416 SF  5.00 2080.00 10.00 4160.00  WORK ZONE SIGNS (PORTABLE

0074 4415000000-N 1115  2 EA  4800.00 9600.00 2500.00 5000.00  FLASHING ARROW PNL TYPE C

0075 4420000000-N 1120  2 EA  23500.00 47000.00 12000.00 24000.00  CHANGEABLE MESSAGE SIGNS



FEB 21, 2001 01:08 PM MECKLENBURG

TIP NO I-4041 8.1675201 10:00AM 7 /  9 014

FED AID NO IMS-485(3) 0.343 MI FEB 20 2001 C200118

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-16 (PROVIDENCE RD) AT I-485 (CHARLOTTE OUTER LOOP). 

BOGGS PAVING, INC. SEALAND CONTRACTORS CORP.

MONROE,  NC RUSH,  NY  

0076 4430000000-N 1130  150 EA  41.00 6150.00 40.00 6000.00  DRUMS

0077 4460000000-N 1155  8 EA  68.00 544.00 300.00 2400.00  WARNING LIGHTS (TYPE B)

0078 4465000000-N 1160  5 EA  14000.00 70000.00 12000.00 60000.00  TEMPORARY CRASH CUSHIONS

0079 4470000000-N 1160  2 EA  1650.00 3300.00 1950.00 3900.00  RESET CRASH CUSHION

0080 4475000000-N 1165  1 EA  7900.00 7900.00 7200.00 7200.00  TRUCK MTD IMP ATTN 45 MPH

0081 4480000000-N 1165  1 EA  13000.00 13000.00 9800.00 9800.00  TRUCK MTD IMP ATTN 60 MPH

0082 4485000000-E 1170  3,500 LF  21.00 73500.00 19.50 68250.00  PORT CONC BARRIER

0083 4490000000-E 1170  600 LF  22.00 13200.00 21.50 12900.00  PORT CONC BARRIER(ANCHRD)

0084 4505000000-E 1170  600 LF  11.00 6600.00 11.00 6600.00  RESET PORT CONC BARR,ANCH

0085 4510000000-N SP   16 HR  115.00 1840.00 50.00 800.00  POLICE

0086 4650000000-N 1251  994 EA  4.75 4721.50 4.75 4721.50  TEMP RAISED PVMT MRKS

0087 4685000000-E 1205  17,645 LF  0.45 7940.25 0.44 7763.80  THERMO PVT MKG LINES 4"90

0088 4686000000-E 1205  8,471 LF  0.50 4235.50 0.46 3896.66  THERMO PVT MKG LINES 4"120

0089 4695000000-E 1205  3,263 LF  1.00 3263.00 0.95 3099.85  8"WIDE THERMO 90 MILS

0090 4710000000-E 1205  262 LF  5.70 1493.40 5.25 1375.50  24"WIDE THERMO 120 MILS

0091 4725000000-E 1205  31 EA  67.00 2077.00 70.00 2170.00  THERMO PVT SYMBOL 90MILS

0092 4810000000-E 1205  94,863 LF  0.17 16126.71 0.16 15178.08  PAINT PVMT MARKINGS 4"

0093 4820000000-E 1205  2,980 LF  1.05 3129.00 1.05 3129.00  PAINT PVMT MARKINGS 8"

0094 4835000000-E 1205  1,386 LF  2.05 2841.30 2.10 2910.60  PAINT PVT MKG LINES 24"

0095 4845000000-N 1205  192 EA  36.00 6912.00 37.00 7104.00  PAINT PVT MKG SYMBOL

0096 4850000000-E 1205  2,000 LF  1.00 2000.00 1.05 2100.00  LINE REMOVAL 4" WIDE

0097 4905000000-N 1253  605 EA  41.00 24805.00 42.00 25410.00  SNOWPLB RAISED PVMT MRKER

0098 5300000000-E 1505  50 TON 19.00 950.00 20.00 1000.00  FND CONDIT MAT CL *******
(IV)

0099 5306000000-E 1505  50 TON 21.00 1050.00 20.00 1000.00  BEDDING MATL, CL ********
(IV)

0100 5318000000-E 1505  56 TON 107.00 5992.00 105.00 5880.00  PVMT REPAIR UTILITY WORK

0101 5384000000-E 1510  486 LF  51.00 24786.00 60.00 29160.00  16" DI WATER PIPE PC ****
(350)

0102 5480000000-E 1510  1,250 LB  4.50 5625.00 3.00 3750.00  DI H2O FITTINGS 250# MIN

0103 5852000000-E SP   122 LF  235.00 28670.00 245.00 29890.00  **"STL NCAS PIPE *****B&J
(30", 0.312")

0104 6000000000-E 1605  200 LF  1.80 360.00 2.50 500.00  TEMPORARY SILT FENCE

0105 6009000000-E 1610  685 TON 30.00 20550.00 34.00 23290.00  EROS CONTRL STONE CL B

0106 6012000000-E 1610  265 TON 23.00 6095.00 30.00 7950.00  SEDIMENT CONTROL STONE

0107 6015000000-E 1615  21 ACR 415.00 8715.00 420.00 8820.00  TEMPORARY MULCHING

0108 6018000000-E 1620  900 LB  3.10 2790.00 3.15 2835.00  SEED FOR TEMP SEEDING

0109 6021000000-E 1620 3.5 TON 335.00 1172.50 350.00 1225.00  FERT FOR TEMP SEEDING

0110 6024000000-E 1622  100 LF  14.00 1400.00 11.00 1100.00  TEMPORARY SLOPE DRAINS

0111 6027000000-N 1622  4 EA  220.00 880.00 250.00 1000.00  INLET PROTCN @ SLOPE DRNS

0112 6030000000-E 1630  2,250 CY  8.60 19350.00 8.50 19125.00  SILT EXCAVATION

0113 6033000000-E 1631  670 SY  1.75 1172.50 1.65 1105.50  SYNTHETIC ROVING



FEB 21, 2001 01:08 PM MECKLENBURG

TIP NO I-4041 8.1675201 10:00AM 8 /  9 014

FED AID NO IMS-485(3) 0.343 MI FEB 20 2001 C200118

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-16 (PROVIDENCE RD) AT I-485 (CHARLOTTE OUTER LOOP). 

BOGGS PAVING, INC. SEALAND CONTRACTORS CORP.

MONROE,  NC RUSH,  NY  

0114 6036000000-E 1631  335 SY  1.75 586.25 1.60 536.00  MATTING FOR EROS CONTROL

0115 6042000000-E 1632  400 LF  10.00 4000.00 5.00 2000.00  1/4" HARDWARE CLOTH

0116 6084000000-E 1660 23.5 ACR 1025.00 24087.50 1050.00 24675.00  SEEDING AND MULCHING

0117 6087000000-E 1660 12.5 ACR 52.00 650.00 55.00 687.50  MOWING

0118 6090000000-E 1661  250 LB  5.25 1312.50 5.20 1300.00  SEED FOR REPAIR SEEDING

0119 6093000000-E 1661 0.5 TON 420.00 210.00 420.00 210.00  FERT FOR REPAIR SEEDING

0120 6096000000-E 1662  600 LB  3.25 1950.00 3.15 1890.00  SEED FOR SUPP SEEDING

0121 6102000000-E 1663  425 SY  9.00 3825.00 9.00 3825.00  SODDING

0122 6105000000-E 1663  11 M/G 230.00 2530.00 200.00 2200.00  WATER

0123 6108000000-E 1665 17.75 TON 335.00 5946.25 340.00 6035.00  FERTILIZER TOPDRESSING

0124 6114000000-N SP   2 HR  100.00 200.00 100.00 200.00  SPECIALIZED HAND MOWING

0125 6117000000-N SP   12 EA  1.05 12.60 1.00 12.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0126 8035000000-N 402 Lump Sum 42000.00 42000.00  REMV EXIST STR **********
(577+64.47-L-)

0127 8091000000-N 410 Lump Sum 10750.00 10500.00  FND EXCAV B** STA *******
(1, 577+64.47-L-)

0128 8147000000-E SP   3,370 SF  36.00 121320.00 36.75 123847.50  REINF CONCRETE DECK SLAB

0129 8182000000-E 420 83.8 CY  720.00 60336.00 740.00 62012.00  CLASS A CONCRETE (BRIDGE)

0130 8210000000-N 422 Lump Sum 10500.00 10500.00  BRG APPR SLAB ***********
(577+64.47-L-)

0131 8217000000-E 425  12,977 LB  0.80 10381.60 0.75 9732.75  REINF STEEL (BRIDGE)

0132 8238000000-E SP   1,014 LB  1.35 1368.90 1.30 1318.20  SPIRAL COL REINF STL BRG

0133 8280000000-E 440 Lump Sum 285000.00 270000.00  STRUCTURAL STEEL

0134 8364000000-E 450  990 LF  26.00 25740.00 26.00 25740.00  HP12X53 PILES

0135 8482000000-E 460 439.16 LF  145.00 63678.20 145.00 63678.20  THREE BAR METAL RAIL

0136 8531000000-E 462  130 SY  48.00 6240.00 47.00 6110.00  4" SLOPE PROTECTION

0137 8650000000-N SP  Lump Sum 5200.00 5200.00  POT BEARINGS

0138 8657000000-N SP  Lump Sum 1050.00 1100.00  ELASTOMERIC BEARINGS

0139 8692000000-N SP  Lump Sum 21000.00 21000.00  EVAZOTE JOINT SEALS

0140 8727000000-N SP  Lump Sum 17000.00 17000.00  ELEC CONDUIT SYS ********
(577+64.47-L-)

 

    TOTAL 2999900.76 TOTAL 3373654.89  CONTRACT TOTAL

 

    SUB-TOTAL 2318336.06 SUB-TOTAL 2703916.24  ROADWAY ITEMS

    SUB-TOTAL 681564.70 SUB-TOTAL 669738.65  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2710449.00   BLYTHE CONSTRUCTION, INC.



FEB 21, 2001 01:08 PM MECKLENBURG

TIP NO I-4041 8.1675201 10:00AM 9 /  9 014

FED AID NO IMS-485(3) 0.343 MI FEB 20 2001 C200118

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-16 (PROVIDENCE RD) AT I-485 (CHARLOTTE OUTER LOOP). 

   

     2  2768218.84   REA CONSTRUCTION COMPANY

     3  2949471.75   BLYTHE DEVELOPMENT COMPANY

     4  2999900.76   BOGGS PAVING, INC.

     5  3373654.89   SEALAND CONTRACTORS CORP.



FEB 21, 2001 01:08 PM ANSON

TIP NO  7.6511228, 7.6521228, 7.6572328, 7.6572728 10:00AM 1 /  1 015

FED AID NO STATE FUNDED 13.490 MI FEB 20 2001 C200127

WIDENING, MILLING, RESURFACING, SHDR RECONST & PVMT MRKINGS.

9 SECTIONS OF PRIMARY & 4 SECTIONS OF SECONDARY ROADS. 

APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

BOGGS PAVING, INC. J. T. RUSSELL & SONS, INC.

MARSTON,  NC MONROE,  NC ALBEMARLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 58000.00  71000.00MOBILIZATION

0002 1220000000-E 545  379 TON 20.00 7580.00 25.00 9475.00 25.00  9475.00INCIDENTAL STONE BASE

0003 1245000000-E SP  18.7 SMI 1550.00 28985.00 1100.00 20570.00 2050.00  38335.00SHOULDER RECONSTRUCTION

0004 1264000000-E SP   2,800 LF  1.50 4200.00 1.00 2800.00 1.50  4200.00DITCHING

0005 1297000000-E 612  18,604 SY  2.40 44649.60 2.30 42789.20 3.45  64183.80MILL ASP PVMT *****" DTH
(3")

0006 1330000000-E 612  80 SY  18.00 1440.00 12.00 960.00 25.00  2000.00INCIDENTAL MILLING

0007 1341000000-E 620  1,495 TON 190.00 284050.00 195.00 291525.00 190.00  284050.00ASPHALT CEMENT

0008 1374000000-E 630  5,340 TON 27.10 144714.00 26.40 140976.00 34.55  184497.00ASPH CONC BASE CO, HB

0009 1418000000-E 640  2,500 TON 27.75 69375.00 27.90 69750.00 32.68  81700.00ASPH CONC BINDER CO, HDB

0010 1440000000-E SP   1,070 TON 27.00 28890.00 35.00 37450.00 36.77  39343.90ASPH CONC SURF I-1, LEVLN

0011 1451000000-E 645  9,756 TON 24.80 241948.80 29.00 282924.00 29.34  286241.04ASPH CONC SURFACE CO, I-1

0012 1484000000-E 645  9,599 TON 25.20 241894.80 29.00 278371.00 29.56  283746.44ASPH CONC SURF CO, HDS

0013 1704000000-E SP   698 TON 73.00 50954.00 78.00 54444.00 80.00  55840.00PATCHING EXIST PAVEMENT

0014 1880000000-E SP   698 TON 4.00 2792.00 10.00 6980.00 35.00  24430.00GENERIC PAVING ITEM (TON)
STABILIZATION WITH ABC

0015 2612000000-E 848  18 SY  90.00 1620.00 50.00 900.00 45.00  810.006" CONCRETE DRIVEWAY

0016 2830000000-N 858  3 EA  400.00 1200.00 325.00 975.00 350.00  1050.00ADJ MANHOLES

0017 2845000000-N 858  1 EA  300.00 300.00 325.00 325.00 250.00  250.00ADJ METER OR VALVE BOXES

0018 4685000000-E 1205  67,350 LF  0.29 19531.50 0.29 19531.50 0.29  19531.50THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  45,950 LF  0.33 15163.50 0.33 15163.50 0.33  15163.50THERMO PVT MKG LINES 4"120

0020 4697000000-E 1205  605 LF  1.30 786.50 1.30 786.50 1.30  786.50THERMO PVT MKG LINE 8"120

0021 4710000000-E 1205  587 LF  4.44 2606.28 4.44 2606.28 4.44  2606.2824"WIDE THERMO 120 MILS

0022 4721000000-E 1205  54 EA  44.00 2376.00 44.00 2376.00 44.00  2376.00THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  45 EA  74.00 3330.00 74.00 3330.00 74.00  3330.00THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  6,350 LF  0.18 1143.00 0.18 1143.00 0.18  1143.00PAINT PVMT MARKINGS 4"

0025 4900000000-N 1252  1,362 EA  3.97 5407.14 3.97 5407.14 3.97  5407.14PERM RAISED PVMT MARKERS

0026 6136000000-E SP  18.7 SMI 920.00 17204.00 920.00 17204.00 1050.00  19635.00GENERIC EROSION CONTROL ITEM (SMI)
SEEDING & MULCHING

 

    TOTAL 1251141.12 TOTAL 1366762.12 TOTAL  1501131.10CONTRACT TOTAL

 

    SUB-TOTAL 1251141.12 SUB-TOTAL 1366762.12 SUB-TOTAL  1501131.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1251141.12   APAC-CAROLINA, INC., HIGHWAY CONSTRS. DIV.

     2  1366762.12   BOGGS PAVING, INC.

     3  1501131.10   J. T. RUSSELL & SONS, INC.



FEB 21, 2001 01:08 PM CABARRUS

TIP NO  7.6611229, 7.6621229, 7.6670429, 7.6671729, 7.6673429, 7.6679929 10:00AM 1 /  3 016

FED AID NO STATE FUNDED 20.310 MI FEB 20 2001 C200124

MILLING, RESURFACING, SHOULDER RECONST & PVT MARKINGS.

5 SECTIONS OF PRIMARY & 11 SECTIONS OF SECONDARY ROADS. 

REA CONSTRUCTION COMPANY BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

CHARLOTTE,  NC CHARLOTTE,  NC CONCORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46000.00 90000.00  129830.00MOBILIZATION

0002 1220000000-E 545  578 TON 20.00 11560.00 25.00 14450.00 28.15  16270.70INCIDENTAL STONE BASE

0003 1243000000-E SP  1.91 SMI 3400.00 6494.00 3550.00 6780.50 3200.00  6112.00SHOULDER CONSTRUCTION

0004 1245000000-E SP  36.51 SMI 2000.00 73020.00 1200.00 43812.00 2510.00  91640.10SHOULDER RECONSTRUCTION

0005 1264000000-E SP   962 LF  5.00 4810.00 9.35 8994.70 6.00  5772.00DITCHING

0006 1297000000-E 612  23,232 SY  1.65 38332.80 1.65 38332.80 1.00  23232.00MILL ASP PVMT *****" DTH
(1 1/4")

0007 1330000000-E 612  1,200 SY  15.00 18000.00 14.00 16800.00 16.00  19200.00INCIDENTAL MILLING

0008 1341000000-E 620  2,060 TON 175.00 360500.00 179.50 369770.00 180.00  370800.00ASPHALT CEMENT

0009 1374000000-E 630  8,803 TON 26.00 228878.00 31.25 275093.75 28.15  247804.45ASPH CONC BASE CO, HB

0010 1429000000-E 640  2,674 TON 24.50 65513.00 28.75 76877.50 23.25  62170.50ASPH CONC BINDER CO, H

0011 1440000000-E SP   1,433 TON 23.50 33675.50 28.75 41198.75 28.05  40195.65ASPH CONC SURF I-1, LEVLN

0012 1473000000-E 645  8,953 TON 24.00 214872.00 28.75 257398.75 23.65  211738.45ASPH CONC SURFACE CO, I-2

0013 1484000000-E 645  16,659 TON 23.50 391486.50 28.75 478946.25 24.88  414475.92ASPH CONC SURF CO, HDS

0014 1704000000-E SP   1,467 TON 85.00 124695.00 67.00 98289.00 97.00  142299.00PATCHING EXIST PAVEMENT

0015 1880000000-E SP   1,467 TON 17.00 24939.00 10.00 14670.00 30.00  44010.00GENERIC PAVING ITEM (TON)
STABILIZATION WITH ABC

0016 2605000000-N SP   20 EA  1200.00 24000.00 525.00 10500.00 927.00  18540.00WHEELCHAIR RAMP

0017 2612000000-E 848  1,520 SY  45.00 68400.00 30.00 45600.00 46.35  70452.006" CONCRETE DRIVEWAY

0018 2830000000-N 858  36 EA  350.00 12600.00 475.00 17100.00 360.00  12960.00ADJ MANHOLES

0019 2845000000-N 858  25 EA  350.00 8750.00 310.00 7750.00 360.00  9000.00ADJ METER OR VALVE BOXES

0020 4685000000-E 1205  184,250 LF  0.29 53432.50 0.30 55275.00 0.30  55275.00THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  167,250 LF  0.33 55192.50 0.35 58537.50 0.34  56865.00THERMO PVT MKG LINES 4"120

0022 4697000000-E 1205  184 LF  1.00 184.00 1.50 276.00 1.55  285.20THERMO PVT MKG LINE 8"120

0023 4705000000-E 1205  250 LF  3.00 750.00 3.00 750.00 3.09  772.50THERMO LINES 16" 120MILS

0024 4710000000-E 1205  529 LF  5.00 2645.00 5.00 2645.00 5.14  2719.0624"WIDE THERMO 120 MILS

0025 4721000000-E 1205  26 EA  52.00 1352.00 52.00 1352.00 54.00  1404.00THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  22 EA  71.00 1562.00 71.00 1562.00 74.00  1628.00THERMO PVT SYMBOL 90MILS

0027 4815000000-E 1205  41,500 LF  0.07 2905.00 0.10 4150.00 0.07  2905.00PAINT PVMT MARKINGS 6"

0028 4900000000-N 1252  1,130 EA  5.00 5650.00 5.00 5650.00 5.15  5819.50PERM RAISED PVMT MARKERS

0029 6036000000-E 1631  97 SY  1.80 174.60 10.00 970.00 2.00  194.00MATTING FOR EROS CONTROL

0030 6136000000-E SP  38.42 SMI 900.00 34578.00 1025.00 39380.50 927.00  35615.34GENERIC EROSION CONTROL ITEM (SMI)
SEEDING & MULCHING

 

    TOTAL 1914951.40 TOTAL 2082912.00 TOTAL  2099985.37CONTRACT TOTAL

 

    SUB-TOTAL 1914951.40 SUB-TOTAL 2082912.00 SUB-TOTAL  2099985.37ROADWAY ITEMS



FEB 21, 2001 01:08 PM CABARRUS

TIP NO  7.6611229, 7.6621229, 7.6670429, 7.6671729, 7.6673429, 7.6679929 10:00AM 2 /  3 016

FED AID NO STATE FUNDED 20.310 MI FEB 20 2001 C200124

MILLING, RESURFACING, SHOULDER RECONST & PVT MARKINGS.

5 SECTIONS OF PRIMARY & 11 SECTIONS OF SECONDARY ROADS. 

GRANITE CONTRACTING, LLC BOGGS PAVING, INC.

CONCORD,  NC MONROE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 74900.00 113230.00  MOBILIZATION

0002 1220000000-E 545  578 TON 27.65 15981.70 24.00 13872.00  INCIDENTAL STONE BASE

0003 1243000000-E SP  1.91 SMI 6530.00 12472.30 1800.00 3438.00  SHOULDER CONSTRUCTION

0004 1245000000-E SP  36.51 SMI 2075.00 75758.25 1100.00 40161.00  SHOULDER RECONSTRUCTION

0005 1264000000-E SP   962 LF  5.00 4810.00 2.00 1924.00  DITCHING

0006 1297000000-E 612  23,232 SY  1.22 28343.04 2.50 58080.00  MILL ASP PVMT *****" DTH
(1 1/4")

0007 1330000000-E 612  1,200 SY  15.15 18180.00 7.50 9000.00  INCIDENTAL MILLING

0008 1341000000-E 620  2,060 TON 212.90 438574.00 195.00 401700.00  ASPHALT CEMENT

0009 1374000000-E 630  8,803 TON 29.35 258368.05 35.00 308105.00  ASPH CONC BASE CO, HB

0010 1429000000-E 640  2,674 TON 23.35 62437.90 31.00 82894.00  ASPH CONC BINDER CO, H

0011 1440000000-E SP   1,433 TON 33.15 47503.95 34.00 48722.00  ASPH CONC SURF I-1, LEVLN

0012 1473000000-E 645  8,953 TON 27.10 242626.30 31.00 277543.00  ASPH CONC SURFACE CO, I-2

0013 1484000000-E 645  16,659 TON 27.00 449793.00 31.00 516429.00  ASPH CONC SURF CO, HDS

0014 1704000000-E SP   1,467 TON 71.00 104157.00 87.00 127629.00  PATCHING EXIST PAVEMENT

0015 1880000000-E SP   1,467 TON 20.00 29340.00 16.00 23472.00  GENERIC PAVING ITEM (TON)
STABILIZATION WITH ABC

0016 2605000000-N SP   20 EA  835.00 16700.00 1210.00 24200.00  WHEELCHAIR RAMP

0017 2612000000-E 848  1,520 SY  43.50 66120.00 28.00 42560.00  6" CONCRETE DRIVEWAY

0018 2830000000-N 858  36 EA  300.00 10800.00 330.00 11880.00  ADJ MANHOLES

0019 2845000000-N 858  25 EA  300.00 7500.00 330.00 8250.00  ADJ METER OR VALVE BOXES

0020 4685000000-E 1205  184,250 LF  0.30 55275.00 0.29 53432.50  THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  167,250 LF  0.33 55192.50 0.33 55192.50  THERMO PVT MKG LINES 4"120

0022 4697000000-E 1205  184 LF  1.52 279.68 1.50 276.00  THERMO PVT MKG LINE 8"120

0023 4705000000-E 1205  250 LF  3.00 750.00 3.00 750.00  THERMO LINES 16" 120MILS

0024 4710000000-E 1205  529 LF  5.05 2671.45 4.99 2639.71  24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  26 EA  52.50 1365.00 52.00 1352.00  THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  22 EA  72.00 1584.00 71.00 1562.00  THERMO PVT SYMBOL 90MILS

0027 4815000000-E 1205  41,500 LF  0.07 2905.00 0.07 2905.00  PAINT PVMT MARKINGS 6"

0028 4900000000-N 1252  1,130 EA  5.05 5706.50 4.99 5638.70  PERM RAISED PVMT MARKERS

0029 6036000000-E 1631  97 SY  10.10 979.70 8.00 776.00  MATTING FOR EROS CONTROL

0030 6136000000-E SP  38.42 SMI 960.00 36883.20 950.00 36499.00  GENERIC EROSION CONTROL ITEM (SMI)
SEEDING & MULCHING

 

    TOTAL 2127957.52 TOTAL 2274112.41  CONTRACT TOTAL

 

    SUB-TOTAL 2127957.52 SUB-TOTAL 2274112.41  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1914951.40   REA CONSTRUCTION COMPANY



FEB 21, 2001 01:08 PM CABARRUS

TIP NO  7.6611229, 7.6621229, 7.6670429, 7.6671729, 7.6673429, 7.6679929 10:00AM 3 /  3 016

FED AID NO STATE FUNDED 20.310 MI FEB 20 2001 C200124

MILLING, RESURFACING, SHOULDER RECONST & PVT MARKINGS.

5 SECTIONS OF PRIMARY & 11 SECTIONS OF SECONDARY ROADS. 

   

     2  2082912.00   BLYTHE CONSTRUCTION, INC.

     3  2099985.37   APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION

     4  2127957.52   GRANITE CONTRACTING, LLC

     5  2274112.41   BOGGS PAVING, INC.



FEB 21, 2001 01:08 PM STANLY

TIP NO  7.6811231, 7.6821231, 7.6870131, 7.6872031 1 /  2 017

FED AID NO STATE FUNDED 14.920 KM FEB 20 2001 C200122

WIDENING, MILLING, RESURFACING, SHLD RECONST & PVT MARKINGS.

3 SECTIONS OF PRIMARY & 7 SECTIONS OF SECONDARY ROADS. 

J. T. RUSSELL & SONS, INC. BOGGS PAVING, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

ALBEMARLE,  NC MONROE,  NC CONCORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 57315.00  60000.00MOBILIZATION

0002 1220000000-E 545  404 TON 25.00 10100.00 29.00 11716.00 31.00  12524.00INCIDENTAL STONE BASE

0003 1243000000-E SP  0.51 SMI 2900.00 1479.00 3200.00 1632.00 7200.00  3672.00SHOULDER CONSTRUCTION

0004 1245000000-E SP  26.37 SMI 2100.00 55377.00 1100.00 29007.00 3000.00  79110.00SHOULDER RECONSTRUCTION

0005 1264000000-E SP   673 LF  1.50 1009.50 4.00 2692.00 3.60  2422.80DITCHING

0006 1297000000-E 612  8,911 SY  1.27 11316.97 3.00 26733.00 1.80  16039.80MILL ASP PVMT *****" DTH
(1 1/2")

0007 1297000000-E 612  19,430 SY  0.94 18264.20 1.80 34974.00 1.73  33613.90MILL ASP PVMT *****" DTH
(1 1/4")

0008 1330000000-E 612  503 SY  15.00 7545.00 11.00 5533.00 15.00  7545.00INCIDENTAL MILLING

0009 1341000000-E 620  1,232 TON 190.00 234080.00 195.00 240240.00 185.00  227920.00ASPHALT CEMENT

0010 1374000000-E 630  995 TON 32.45 32287.75 31.90 31740.50 33.00  32835.00ASPH CONC BASE CO, HB

0011 1440000000-E SP   1,541 TON 27.67 42639.47 34.95 53857.95 30.50  47000.50ASPH CONC SURF I-1, LEVLN

0012 1473000000-E 645  10,558 TON 25.87 273135.46 30.60 323074.80 30.00  316740.00ASPH CONC SURFACE CO, I-2

0013 1484000000-E 645  7,780 TON 26.19 203758.20 30.70 238846.00 30.00  233400.00ASPH CONC SURF CO, HDS

0014 1704000000-E SP   1,541 TON 65.00 100165.00 72.00 110952.00 98.50  151788.50PATCHING EXIST PAVEMENT

0015 1880000000-E SP   1,541 TON 20.00 30820.00 10.00 15410.00 30.00  46230.00GENERIC PAVING ITEM (TON)
STABILIZATION WITH AGGREGATE BASE COURSE

0016 2605000000-N SP   35 EA  1000.00 35000.00 1100.00 38500.00 1425.00  49875.00WHEELCHAIR RAMP

0017 2612000000-E 848  140 SY  36.00 5040.00 38.00 5320.00 60.00  8400.006" CONCRETE DRIVEWAY

0018 2830000000-N 858  23 EA  300.00 6900.00 330.00 7590.00 310.00  7130.00ADJ MANHOLES

0019 2845000000-N 858  34 EA  175.00 5950.00 330.00 11220.00 310.00  10540.00ADJ METER OR VALVE BOXES

0020 4685000000-E 1205  86,250 LF  0.28 24150.00 0.28 24150.00 0.29  25012.50THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  87,390 LF  0.33 28838.70 0.33 28838.70 0.34  29712.60THERMO PVT MKG LINES 4"120

0022 4697000000-E 1205  144 LF  0.78 112.32 0.78 112.32 0.80  115.20THERMO PVT MKG LINE 8"120

0023 4705000000-E 1205  100 LF  4.00 400.00 4.00 400.00 4.15  415.00THERMO LINES 16" 120MILS

0024 4710000000-E 1205  156 LF  4.57 712.92 4.57 712.92 4.70  733.2024"WIDE THERMO 120 MILS

0025 4721000000-E 1205  12 EA  50.00 600.00 50.00 600.00 51.55  618.60THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  10 EA  100.00 1000.00 100.00 1000.00 103.00  1030.00THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  112,750 LF  0.06 6765.00 0.06 6765.00 0.07  7892.50PAINT PVMT MARKINGS 4"

0028 4900000000-N 1252  530 EA  4.99 2644.70 4.99 2644.70 5.15  2729.50PERM RAISED PVMT MARKERS

0029 6036000000-E 1631  26 SY  3.00 78.00 10.00 260.00 2.17  56.42MATTING FOR EROS CONTROL

0030 6136000000-E SP  26.88 SMI 3.00 80.64 950.00 25536.00 950.00  25536.00GENERIC EROSION CONTROL ITEM (SMI)
SEEDING & MULCHING

 

    TOTAL 1175249.83 TOTAL 1337372.89 TOTAL  1440638.02CONTRACT TOTAL

 

    SUB-TOTAL 1175249.83 SUB-TOTAL 1337372.89 SUB-TOTAL  1440638.02ROADWAY ITEMS



FEB 21, 2001 01:08 PM STANLY

TIP NO  7.6811231, 7.6821231, 7.6870131, 7.6872031 2 /  2 017

FED AID NO STATE FUNDED 14.920 KM FEB 20 2001 C200122

WIDENING, MILLING, RESURFACING, SHLD RECONST & PVT MARKINGS.

3 SECTIONS OF PRIMARY & 7 SECTIONS OF SECONDARY ROADS. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1175249.83   J. T. RUSSELL & SONS, INC.

     2  1337372.89   BOGGS PAVING, INC.

     3  1440638.02   APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION



FEB 21, 2001 01:08 PM UNION

TIP NO  7.6911232, 7.6921232, 7.6970832, 7.6971232, 7.6971532, 7.6973332, 7.6973732 1 /  1 018

FED AID NO STATE FUNDED 35.180 KM FEB 20 2001 C200128

WIDENING, RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

5 SECTIONS OF PRIMARY & 23 SECTIONS OF SECONDARY ROADS. 

REA CONSTRUCTION COMPANY BOGGS PAVING, INC.

CHARLOTTE,  NC MONROE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 141000.00  MOBILIZATION

0002 1220000000-E 545  977 TON 25.00 24425.00 28.50 27844.50  INCIDENTAL STONE BASE

0003 1245000000-E SP  51.8 SMI 1500.00 77700.00 1300.00 67340.00  SHOULDER RECONSTRUCTION

0004 1264000000-E SP   8,000 LF  3.35 26800.00 1.60 12800.00  DITCHING

0005 1330000000-E 612  900 SY  8.15 7335.00 9.50 8550.00  INCIDENTAL MILLING

0006 1341000000-E 620  3,156 TON 163.00 514428.00 195.00 615420.00  ASPHALT CEMENT

0007 1374000000-E 630  14,966 TON 28.40 425034.40 27.75 415306.50  ASPH CONC BASE CO, HB

0008 1440000000-E SP   3,731 TON 24.00 89544.00 28.70 107079.70  ASPH CONC SURF I-1, LEVLN

0009 1451000000-E 645  23,805 TON 24.00 571320.00 27.20 647496.00  ASPH CONC SURFACE CO, I-1

0010 1484000000-E 645  17,215 TON 24.12 415225.80 27.00 464805.00  ASPH CONC SURF CO, HDS

0011 1704000000-E SP   2,885 TON 80.00 230800.00 70.00 201950.00  PATCHING EXIST PAVEMENT

0012 1880000000-E SP   2,885 TON 25.00 72125.00 10.00 28850.00  GENERIC PAVING ITEM (TON)
STABILIZATION WITH ABC

0013 2612000000-E 848  204 SY  60.00 12240.00 39.00 7956.00  6" CONCRETE DRIVEWAY

0014 2830000000-N 858  9 EA  300.00 2700.00 330.00 2970.00  ADJ MANHOLES

0015 2845000000-N 858  12 EA  300.00 3600.00 330.00 3960.00  ADJ METER OR VALVE BOXES

0016 4685000000-E 1205  143,400 LF  0.29 41586.00 0.29 41586.00  THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  112,210 LF  0.35 39273.50 0.35 39273.50  THERMO PVT MKG LINES 4"120

0018 4710000000-E 1205  214 LF  5.06 1082.84 5.06 1082.84  24"WIDE THERMO 120 MILS

0019 4725000000-E 1205  13 EA  99.00 1287.00 99.00 1287.00  THERMO PVT SYMBOL 90MILS

0020 4900000000-N 1252  3,029 EA  3.88 11752.52 3.88 11752.52  PERM RAISED PVMT MARKERS

0021 6136000000-E SP  51.8 SMI 920.00 47656.00 920.00 47656.00  GENERIC EROSION CONTROL ITEM (SMI)
SEEDING & MULCHING

 

    TOTAL 2665915.06 TOTAL 2895965.56  CONTRACT TOTAL

 

    SUB-TOTAL 2665915.06 SUB-TOTAL 2895965.56  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2665915.06   REA CONSTRUCTION COMPANY

     2  2895965.56   BOGGS PAVING, INC.



FEB 21, 2001 01:08 PM ALLEGHANY, ASHE, AVERY, WATAUGA

TIP NO  5.7221105, 7.7021237, 7.7121237, 7.7221237, 7.7521237 1 /  1 019

FED AID NO STATE FUNDED 90.100 KM FEB 20 2001 C200100

ASPHALT SURFACE TREATMENT.

73 SECTIONS OF SECONDARY ROADS. 

MAYMEAD, INC. J. S. MYERS CO., INC. PAVING ENTERPRISES, INC.

MOUNTAIN CITY,  TN YADKINVILLE,  NC ARDEN,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3500.00 9500.00  25000.00MOBILIZATION

0002 1836000000-E 660  941,321 SY  1.06 996388.28 1.20 1124878.60 1.60  1506113.60AST, TRIPLE SEAL

0003 2143000000-E 818  941 TON 0.01 9.41 0.01 9.41 10.00  9410.00BLOTTING SAND

 

    TOTAL 999897.69 TOTAL 1134388.01 TOTAL  1540523.60CONTRACT TOTAL

 

    SUB-TOTAL 999897.69 SUB-TOTAL 1134388.01 SUB-TOTAL  1540523.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  999897.69   MAYMEAD, INC.

     2  1134388.01   J. S. MYERS CO., INC.

     3  1540523.60   PAVING ENTERPRISES, INC.



FEB 21, 2001 01:08 PM CALDWELL, SURRY, WILKES, YADKIN

TIP NO  5.7421106, 7.7321238, 7.7421238, 7.7621238, 7.7721238 1 /  1 020

FED AID NO STATE FUNDED 59.830 KM FEB 20 2001 C200102

ASPHALT SURFACE TREATMENT.

49 SECTIONS OF SECONDARY ROADS. 

MAYMEAD, INC. J. S. MYERS CO., INC. PAVING ENTERPRISES, INC.

MOUNTAIN CITY,  TN YADKINVILLE,  NC ARDEN,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1900.00 5200.00  20000.00MOBILIZATION

0002 1836000000-E 660  667,151 SY  0.96 643467.14 1.02 682495.47 1.60  1067441.60AST, TRIPLE SEAL

0003 2143000000-E 818  668 TON 0.01 6.68 0.01 6.68 10.00  6680.00BLOTTING SAND

 

    TOTAL 645373.82 TOTAL 687702.15 TOTAL  1094121.60CONTRACT TOTAL

 

    SUB-TOTAL 645373.82 SUB-TOTAL 687702.15 SUB-TOTAL  1094121.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  645373.82   MAYMEAD, INC.

     2  687702.15   J. S. MYERS CO., INC.

     3  1094121.60   PAVING ENTERPRISES, INC.



FEB 21, 2001 01:08 PM ALLEGHANY, ASHE

TIP NO  7.7011233, 7.7021233, 7.7111233, 7.7172833 1 /  1 021

FED AID NO STATE FUNDED 14.690 KM FEB 20 2001 C200101

MILLING, RESURFACING & PAVEMENT MARKINGS.

7 SECTIONS OF PRIMARY & 2 SECTIONS OF SECONDARY ROADS. 

JAMES R. VANNOY & SONS
CONST.

JEFFERSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00   MOBILIZATION

0002 1297000000-E 612  2,581 SY  5.00 12905.00   MILL ASP PVMT *****" DTH
(1-1/2")

0003 1514000000-E SP   14,656 TON 30.24 443197.44   ASP CONC SURF CRS S9.5A

0004 1519000000-E SP   2,163 TON 31.05 67161.15   ASP CONC SURF CRS S9.5B

0005 1560000000-E SP   1,095 TON 200.00 219000.00   ASP FOR PLANT MIX  PG64-22

0006 2800000000-N 858  14 EA  460.00 6440.00   ADJ CATCH BASINS

0007 2830000000-N 858  10 EA  402.50 4025.00   ADJ MANHOLES

0008 2845000000-N 858  3 EA  402.50 1207.50   ADJ METER OR VALVE BOXES

0009 4730000000-E 1205  249,580 LF  0.35 87353.00   4" EPOXY PVT MKG LINES

 

    TOTAL 881289.09   CONTRACT TOTAL

 

    SUB-TOTAL 881289.09   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  881289.09   JAMES R. VANNOY & SONS CONST.



FEB 21, 2001 01:08 PM AVERY, WATAUGA

TIP NO  7.7211234, 7.7270234, 7.7271834, 7.7511234, 7.7570434 1 /  1 022

FED AID NO STATE FUNDED 14.590 KM FEB 20 2001 C200103

RESURFACING.

12 SECTIONS OF PRIMARY ROADS. 

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41000.00   MOBILIZATION

0002 1514000000-E SP   6,259 TON 31.75 198723.25   ASP CONC SURF CRS S9.5A

0003 1519000000-E SP   10,196 TON 31.75 323723.00   ASP CONC SURF CRS S9.5B

0004 1523000000-E SP   5,742 TON 31.75 182308.50   ASP CONC SURF CRS S9.5C

0005 1560000000-E SP   1,069 TON 225.00 240525.00   ASP FOR PLANT MIX  PG64-22

0006 1565000000-E SP   373 TON 250.00 93250.00   ASP FOR PLANT MIX PG70-22

0007 2800000000-N 858  33 EA  650.00 21450.00   ADJ CATCH BASINS

0008 2830000000-N 858  20 EA  650.00 13000.00   ADJ MANHOLES

0009 2845000000-N 858  20 EA  650.00 13000.00   ADJ METER OR VALVE BOXES

 

    TOTAL 1126979.75   CONTRACT TOTAL

 

    SUB-TOTAL 1126979.75   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1126979.75   MAYMEAD, INC.



FEB 21, 2001 01:08 PM CALDWELL, WILKES

TIP NO  7.7311235, 7.7321235, 7.7371135, 7.7611235, 7.7621235, 7.7671935 1 /  1 023

FED AID NO STATE FUNDED 36.770 KM FEB 20 2001 C200108

MILLING, RESURFACING & PVT MARKINGS.

9 SECTIONS OF PRIMARY & 7 SECTIONS OF SECONDARY ROADS. 

CARL ROSE & SONS, INC.

ELKIN,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46000.00   MOBILIZATION

0002 1308000000-E 612  5,749 SY  1.95 11210.55   MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0003 1514000000-E SP   17,757 TON 25.75 457242.75   ASP CONC SURF CRS S9.5A

0004 1519000000-E SP   7,015 TON 25.75 180636.25   ASP CONC SURF CRS S9.5B

0005 1523000000-E SP   23,108 TON 25.75 595031.00   ASP CONC SURF CRS S9.5C

0006 1560000000-E SP   1,610 TON 212.00 341320.00   ASP FOR PLANT MIX  PG64-22

0007 1565000000-E SP   1,502 TON 234.00 351468.00   ASP FOR PLANT MIX PG70-22

0008 2800000000-N 858  32 EA  400.00 12800.00   ADJ CATCH BASINS

0009 2830000000-N 858  20 EA  400.00 8000.00   ADJ MANHOLES

0010 2845000000-N 858  23 EA  400.00 9200.00   ADJ METER OR VALVE BOXES

0011 4730000000-E 1205  392,000 LF  0.40 156800.00   4" EPOXY PVT MKG LINES

0012 4755000000-E 1205  116 LF  10.00 1160.00   24" EPOXY PVT MKG LINES

0013 4760000000-N 1205  18 EA  100.00 1800.00   EPOXY PVT MK CHARACTER

0014 4765000000-N 1205  162 EA  100.00 16200.00   EPOXY PVT MK SYMBOL

 

    TOTAL 2188868.55   CONTRACT TOTAL

 

    SUB-TOTAL 2188868.55   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2188868.55   CARL ROSE & SONS, INC.



FEB 21, 2001 01:08 PM SURRY, YADKIN

TIP NO  7.7411236, 7.7421236, 7.7711236, 7.7721236, 7.7771436 1 /  1 024

FED AID NO STATE FUNDED 40.950 KM FEB 20 2001 C200105

MILLING, RESURFACING & PAVEMENT MARKINGS.

10 SECTIONS OF PRIMARY & 8 SECTIONS OF SECONDARY ROADS. 

CARL ROSE & SONS, INC. APAC-VIRGINIA, INC.

ELKIN,  NC DANVILLE,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 12875.00  MOBILIZATION

0002 1297000000-E 612  1,878 SY  4.00 7512.00 3.75 7042.50  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1308000000-E 612  8,448 SY  1.25 10560.00 1.28 10813.44  MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0004 1514000000-E SP   21,457 TON 22.00 472054.00 24.50 525696.50  ASP CONC SURF CRS S9.5A

0005 1519000000-E SP   22,037 TON 22.00 484814.00 25.25 556434.25  ASP CONC SURF CRS S9.5B

0006 1523000000-E SP   1,669 TON 22.00 36718.00 24.00 40056.00  ASP CONC SURF CRS S9.5C

0007 1560000000-E SP   2,827 TON 198.00 559746.00 199.75 564693.25  ASP FOR PLANT MIX  PG64-22

0008 1565000000-E SP   109 TON 217.00 23653.00 244.90 26694.10  ASP FOR PLANT MIX PG70-22

0009 2800000000-N 858  7 EA  300.00 2100.00 510.00 3570.00  ADJ CATCH BASINS

0010 2830000000-N 858  14 EA  300.00 4200.00 255.00 3570.00  ADJ MANHOLES

0011 2845000000-N 858  2 EA  300.00 600.00 230.00 460.00  ADJ METER OR VALVE BOXES

0012 4730000000-E 1205  489,160 LF  0.31 151639.60 0.32 154574.56  4" EPOXY PVT MKG LINES

0013 4755000000-E 1205  380 LF  10.00 3800.00 10.20 3876.00  24" EPOXY PVT MKG LINES

0014 4760000000-N 1205  12 EA  100.00 1200.00 102.00 1224.00  EPOXY PVT MK CHARACTER

0015 4765000000-N 1205  44 EA  100.00 4400.00 102.00 4488.00  EPOXY PVT MK SYMBOL

 

    TOTAL 1802996.60 TOTAL 1916067.60  CONTRACT TOTAL

 

    SUB-TOTAL 1802996.60 SUB-TOTAL 1916067.60  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1802996.60   CARL ROSE & SONS, INC.

     2  1916067.60   APAC-VIRGINIA, INC.



FEB 21, 2001 01:08 PM GASTON, MECKLENBURG

TIP NO  7.6711233, 7.8111302, 7.8121302, 7.8170102, 7.8171002, 7.8171302, 7.8173802 1 /  2 025

FED AID NO STATE FUNDED 24.150 KM FEB 20 2001 C200130

MILLING, RESURFACING, SHOULDER RECONST & PAVEMENT MARKINGS.

8 SECTIONS OF PRIMARY & 13 SECTIONS OF SECONDARY ROADS. 

JOHN E. JENKINS, INC. REA CONSTRUCTION COMPANY BLYTHE DEVELOPMENT COMPANY

GASTONIA,  NC CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38000.00 46000.00  38000.00MOBILIZATION

0002 1220000000-E 545  1,195 TON 20.00 23900.00 20.00 23900.00 20.00  23900.00INCIDENTAL STONE BASE

0003 1245000000-E SP  6.96 SMI 3000.00 20880.00 2500.00 17400.00 4000.00  27840.00SHOULDER RECONSTRUCTION

0004 1297000000-E 612  4,935 SY  2.00 9870.00 1.55 7649.25 2.00  9870.00MILL ASP PVMT *****" DTH
(1 1/2")

0005 1308000000-E 612  20,350 SY  1.21 24623.50 1.80 36630.00 1.80  36630.00MILLN ASPHALT PVMT ***** - *****
(0" TO 5")

0006 1341000000-E 620  2,337 TON 179.43 419327.91 175.00 408975.00 185.00  432345.00ASPHALT CEMENT

0007 1440000000-E SP   4,106 TON 23.80 97722.80 24.50 100597.00 30.00  123180.00ASPH CONC SURF I-1, LEVLN

0008 1451000000-E 645  36,880 TON 23.54 868155.20 24.50 903560.00 26.75  986540.00ASPH CONC SURFACE CO, I-1

0009 1704000000-E SP   1,655 TON 95.00 157225.00 85.00 140675.00 85.00  140675.00PATCHING EXIST PAVEMENT

0010 2605000000-N SP   8 EA  945.00 7560.00 1200.00 9600.00 1000.00  8000.00WHEELCHAIR RAMP

0011 2815000000-N 858  1 EA  630.00 630.00 600.00 600.00 600.00  600.00ADJ DROP INLETS

0012 2830000000-N 858  33 EA  370.00 12210.00 350.00 11550.00 350.00  11550.00ADJ MANHOLES

0013 2845000000-N 858  15 EA  370.00 5550.00 350.00 5250.00 350.00  5250.00ADJ METER OR VALVE BOXES

0014 4685000000-E 1205  49,136 LF  0.30 14740.80 0.28 13758.08 0.30  14740.80THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  29,006 LF  0.36 10442.16 0.34 9862.04 0.35  10152.10THERMO PVT MKG LINES 4"120

0016 4697000000-E 1205  550 LF  1.37 753.50 1.30 715.00 1.30  715.00THERMO PVT MKG LINE 8"120

0017 4710000000-E 1205  383 LF  4.20 1608.60 4.00 1532.00 4.20  1608.6024"WIDE THERMO 120 MILS

0018 4721000000-E 1205  12 EA  68.25 819.00 65.00 780.00 70.00  840.00THERMO PVT MKG CHARACTER 120

0019 4725000000-E 1205  215 EA  52.50 11287.50 50.00 10750.00 52.00  11180.00THERMO PVT SYMBOL 90MILS

0020 4900000000-N 1252  2,837 EA  5.00 14185.00 4.75 13475.75 5.00  14185.00PERM RAISED PVMT MARKERS

 

    TOTAL 1739490.97 TOTAL 1763259.12 TOTAL  1897801.50CONTRACT TOTAL

 

    SUB-TOTAL 1739490.97 SUB-TOTAL 1763259.12 SUB-TOTAL  1897801.50ROADWAY ITEMS



FEB 21, 2001 01:08 PM GASTON, MECKLENBURG

TIP NO  7.6711233, 7.8111302, 7.8121302, 7.8170102, 7.8171002, 7.8171302, 7.8173802 2 /  2 025

FED AID NO STATE FUNDED 24.150 KM FEB 20 2001 C200130

MILLING, RESURFACING, SHOULDER RECONST & PAVEMENT MARKINGS.

8 SECTIONS OF PRIMARY & 13 SECTIONS OF SECONDARY ROADS. 

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 96000.00   MOBILIZATION

0002 1220000000-E 545  1,195 TON 23.50 28082.50   INCIDENTAL STONE BASE

0003 1245000000-E SP  6.96 SMI 4000.00 27840.00   SHOULDER RECONSTRUCTION

0004 1297000000-E 612  4,935 SY  2.10 10363.50   MILL ASP PVMT *****" DTH
(1 1/2")

0005 1308000000-E 612  20,350 SY  2.10 42735.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 5")

0006 1341000000-E 620  2,337 TON 180.10 420893.70   ASPHALT CEMENT

0007 1440000000-E SP   4,106 TON 31.95 131186.70   ASPH CONC SURF I-1, LEVLN

0008 1451000000-E 645  36,880 TON 31.95 1178316.00   ASPH CONC SURFACE CO, I-1

0009 1704000000-E SP   1,655 TON 75.00 124125.00   PATCHING EXIST PAVEMENT

0010 2605000000-N SP   8 EA  525.00 4200.00   WHEELCHAIR RAMP

0011 2815000000-N 858  1 EA  500.00 500.00   ADJ DROP INLETS

0012 2830000000-N 858  33 EA  500.00 16500.00   ADJ MANHOLES

0013 2845000000-N 858  15 EA  350.00 5250.00   ADJ METER OR VALVE BOXES

0014 4685000000-E 1205  49,136 LF  0.30 14740.80   THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  29,006 LF  0.35 10152.10   THERMO PVT MKG LINES 4"120

0016 4697000000-E 1205  550 LF  1.50 825.00   THERMO PVT MKG LINE 8"120

0017 4710000000-E 1205  383 LF  4.00 1532.00   24"WIDE THERMO 120 MILS

0018 4721000000-E 1205  12 EA  70.00 840.00   THERMO PVT MKG CHARACTER 120

0019 4725000000-E 1205  215 EA  50.00 10750.00   THERMO PVT SYMBOL 90MILS

0020 4900000000-N 1252  2,837 EA  5.00 14185.00   PERM RAISED PVMT MARKERS

 

    TOTAL 2139017.30   CONTRACT TOTAL

 

    SUB-TOTAL 2139017.30   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1739490.97   JOHN E. JENKINS, INC.

     2  1763259.12   REA CONSTRUCTION COMPANY

     3  1897801.50   BLYTHE DEVELOPMENT COMPANY

     4  2139017.30   BLYTHE CONSTRUCTION, INC.



FEB 21, 2001 01:08 PM CATAWBA

TIP NO  7.7921301, 7.7970401, 7.7970701, 7.7970801, 7.7971601, 7.7972801 1 /  1 026

FED AID NO STATE FUNDED 33.800 KM FEB 20 2001 C200123

WIDENING, RESURFACING, SHLDR RECONST & PVT MARKINGS.

11 SECTIONS OF PRIMARY & 15 SECTIONS OF SECONDARY ROADS. 

MIDSTATE CONTRACTORS, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

HICKORY,  NC CONCORD,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 107185.29  MOBILIZATION

0002 1220000000-E 545  1,088 TON 25.00 27200.00 31.55 34326.40  INCIDENTAL STONE BASE

0003 1245000000-E SP  5.9 SMI 3250.00 19175.00 3078.58 18163.62  SHOULDER RECONSTRUCTION

0004 1341000000-E 620  2,847 TON 191.28 544574.16 201.16 572702.52  ASPHALT CEMENT

0005 1374000000-E 630  4,189 TON 31.45 131744.05 27.83 116579.87  ASPH CONC BASE CO, HB

0006 1440000000-E SP   3,516 TON 23.55 82801.80 25.10 88251.60  ASPH CONC SURF I-1, LEVLN

0007 1451000000-E 645  43,362 TON 22.75 986485.50 22.95 995157.90  ASPH CONC SURFACE CO, I-1

0008 1704000000-E SP   3,835 TON 65.00 249275.00 71.05 272476.75  PATCHING EXIST PAVEMENT

0009 2830000000-N 858  59 EA  365.00 21535.00 463.50 27346.50  ADJ MANHOLES

0010 2845000000-N 858  15 EA  300.00 4500.00 257.50 3862.50  ADJ METER OR VALVE BOXES

0011 4685000000-E 1205  63,555 LF  0.30 19066.50 0.31 19702.05  THERMO PVT MKG LINES 4"90

0012 4686000000-E 1205  30,050 LF  0.35 10517.50 0.36 10818.00  THERMO PVT MKG LINES 4"120

0013 4695000000-E 1205  12,025 LF  1.30 15632.50 1.34 16113.50  8"WIDE THERMO 90 MILS

0014 4710000000-E 1205  254 LF  5.00 1270.00 5.15 1308.10  24"WIDE THERMO 120 MILS

0015 4721000000-E 1205  8 EA  75.00 600.00 77.25 618.00  THERMO PVT MKG CHARACTER 120

0016 4725000000-E 1205  72 EA  75.00 5400.00 77.25 5562.00  THERMO PVT SYMBOL 90MILS

0017 4900000000-N 1252  1,986 EA  5.00 9930.00 5.14 10208.04  PERM RAISED PVMT MARKERS

0018 4905000000-N 1253  820 EA  35.00 28700.00 36.05 29561.00  SNOWPLB RAISED PVMT MRKER

 

    TOTAL 2178407.01 TOTAL 2329943.64  CONTRACT TOTAL

 

    SUB-TOTAL 2178407.01 SUB-TOTAL 2329943.64  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2178407.01   MIDSTATE CONTRACTORS, INC.

     2  2329943.64   APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION



FEB 21, 2001 01:08 PM IREDELL

TIP NO  7.8211300, 7.8221300, 7.8271500, 7.8272600, 7.8273100 1 /  1 027

FED AID NO STATE FUNDED 33.330 KM FEB 20 2001 C200104

RESURFACING, SHOULDER RECONSTRUCTION & PVMT MARKINGS.

6 SECTIONS OF PRIMARY & 17 SECTIONS OF SECONDARY ROADS. 

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

MIDSTATE CONTRACTORS, INC.

CONCORD,  NC HICKORY,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 106200.00 55000.00  MOBILIZATION

0002 1220000000-E 545  1,365 TON 22.85 31190.25 23.00 31395.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  30.35 SMI 3050.00 92567.50 3900.00 118365.00  SHOULDER RECONSTRUCTION

0004 1341000000-E 620  2,431 TON 186.00 452166.00 195.00 474045.00  ASPHALT CEMENT

0005 1374000000-E 630  3,082 TON 29.35 90456.70 33.50 103247.00  ASPH CONC BASE CO, HB

0006 1440000000-E SP   3,215 TON 28.20 90663.00 27.65 88894.75  ASPH CONC SURF I-1, LEVLN

0007 1451000000-E 645  37,215 TON 25.45 947121.75 25.65 954564.75  ASPH CONC SURFACE CO, I-1

0008 1704000000-E SP   1,630 TON 74.00 120620.00 95.00 154850.00  PATCHING EXIST PAVEMENT

0009 2830000000-N 858  11 EA  450.00 4950.00 375.00 4125.00  ADJ MANHOLES

0010 2845000000-N 858  3 EA  400.00 1200.00 325.00 975.00  ADJ METER OR VALVE BOXES

0011 4900000000-N 1252  972 EA  4.15 4033.80 6.00 5832.00  PERM RAISED PVMT MARKERS

0012 4905000000-N 1253  1,187 EA  27.95 33176.65 33.50 39764.50  SNOWPLB RAISED PVMT MRKER

 

    TOTAL 1974345.65 TOTAL 2031058.00  CONTRACT TOTAL

 

    SUB-TOTAL 1974345.65 SUB-TOTAL 2031058.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1974345.65   APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION

     2  2031058.00   MIDSTATE CONTRACTORS, INC.



FEB 21, 2001 01:08 PM BURKE

TIP NO B-3312 8.2851901 1 /  9 028

FED AID NO MABRZ-1984(2) 0.054 KM FEB 20 2001 C200098

GRADING, DRAINAGE, PAVING, CULVERT & STR REMOVAL.

CULVERT ON LAUREL CREEK & APPROACHES ON SR-1984. 

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC. DAVIS GRADING, INC.

MARION,  NC MOORESVILLE,  NC SHELBY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15000.00 18000.00  23000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 30000.00 29000.00  45000.00GRADING

0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0004 0134000000-E 240  80 CY  8.00 640.00 8.00 640.00 10.00  800.00DRAINAGE DITCH EXCAVATION

0005 0318000000-E 300  35 TON 22.50 787.50 22.50 787.50 22.00  770.00FNDATION MATL, MINOR STRS

0006 0576000000-E 320  100 LF  175.00 17500.00 200.00 20000.00 165.00  16500.00**" CS PIPE CULV *****"
(96", 0.138")

0007 0588000000-E 320  100 LF  25.00 2500.00 25.00 2500.00 23.00  2300.0018" CS PIPE CULV 0.064"

0008 0636000000-E 320  2 EA  250.00 500.00 250.00 500.00 225.00  450.00**" CS ELBOW *****" THICK
(18", 0.064")

0009 0714000000-E 324  128 LF  28.00 3584.00 28.00 3584.00 25.00  3200.0018" BCCSP B 0.064"

0010 0807000000-E 324  4 EA  250.00 1000.00 250.00 1000.00 225.00  900.0018" BCCS ELB B 0.064"

0011 1121000000-E 520  210 TON 18.00 3780.00 18.00 3780.00 20.00  4200.00AGGREGATE BASE COURSE

0012 1220000000-E 545  225 TON 15.00 3375.00 15.00 3375.00 15.00  3375.00INCIDENTAL STONE BASE

0013 1275000000-E 600  210 GAL 9.50 1995.00 9.50 1995.00 10.00  2100.00PRIME COAT

0014 1489000000-E SP   85 TON 67.90 5771.50 67.90 5771.50 71.13  6046.05ASP CONC BASE CRS B25.0B

0015 1514000000-E SP   160 TON 66.75 10680.00 66.75 10680.00 71.00  11360.00ASP CONC SURF CRS S9.5A

0016 1560000000-E SP   15 TON 225.00 3375.00 225.00 3375.00 236.25  3543.75ASP FOR PLANT MIX  PG64-22

0017 1693000000-E 654  5 TON 150.00 750.00 125.00 625.00 100.00  500.00ASPH PM PAVEMENT REPAIR

0018 2000000000-N 806  10 EA  100.00 1000.00 100.00 1000.00 100.00  1000.00RIGHT OF WAY MARKERS

0019 2011000000-E 810  300 LF  8.00 2400.00 8.00 2400.00 5.00  1500.00PIPE REMOVAL

0020 2022000000-E 815  112 CY  7.00 784.00 7.00 784.00 6.00  672.00SUBDRAIN EXCAVATION

0021 2033000000-E 815  84 CY  20.00 1680.00 20.00 1680.00 27.00  2268.00SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  500 LF  3.00 1500.00 3.00 1500.00 3.00  1500.006" PERF SUBDRN PIPE

0023 2055000000-E 815  15 EA  15.00 225.00 15.00 225.00 15.00  225.006" SUBDRN Y,T,OR L

0024 2066000000-N 815  1 EA  150.00 150.00 150.00 150.00 250.00  250.00CONC PAD SUBDRN OUTLET

0025 2077000000-E 815  6 LF  10.00 60.00 10.00 60.00 20.00  120.006" OUTLET PIPE (SUBDRNS)

0026 2286000000-N 840  1 EA  1000.00 1000.00 2000.00 2000.00 1500.00  1500.00MASNRY DRAINAGE STRUCT

0027 2486000000-E SP   780 SF  15.00 11700.00 15.00 11700.00 40.00  31200.00GENERIC DRAINAGE ITEM (SF)
SAND CEMENT HEAD/END WALL

0028 3030000000-E 862  375 LF  11.00 4125.00 11.00 4125.00 11.50  4312.50STL BM GUARDRAIL

0029 3045000000-E 862  95 LF  12.00 1140.00 12.00 1140.00 12.50  1187.50SBGR SHOP CURVED

0030 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 40.00  200.00ADDIT GUARDRAIL POSTS

0031 3195000000-N 862  3 EA  400.00 1200.00 400.00 1200.00 400.00  1200.00GR ANCHOR TYPE AT-1

0032 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1800.00  5400.00GR ANCHOR TYPE 350

0033 3380000000-E 862  175 LF  8.00 1400.00 8.00 1400.00 8.50  1487.50TEMP STL BM GUARDRAIL

0034 3382000000-E 862  135 LF  8.00 1080.00 8.00 1080.00 8.50  1147.50TEMP STL BM GDRAIL, SHP CURV

0035 3387000000-N 862  4 EA  250.00 1000.00 250.00 1000.00 275.00  1100.00GDRL ANCH UNITS ****** TEMP
(AT-1)

0036 3389100000-N SP   3 EA  1400.00 4200.00 1400.00 4200.00 1500.00  4500.00GDRL ANCH UNITS 350 TEMP

0037 3628000000-E 868  102 TON 30.00 3060.00 32.00 3264.00 27.00  2754.00PLAIN RIP RAP, CLASS I

0038 3656000000-E 868  150 SY  4.00 600.00 4.00 600.00 3.00  450.00FILTER FABRIC FOR DRAINGE



FEB 21, 2001 01:08 PM BURKE

TIP NO B-3312 8.2851901 2 /  9 028

FED AID NO MABRZ-1984(2) 0.054 KM FEB 20 2001 C200098

GRADING, DRAINAGE, PAVING, CULVERT & STR REMOVAL.

CULVERT ON LAUREL CREEK & APPROACHES ON SR-1984. 

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC. DAVIS GRADING, INC.

MARION,  NC MOORESVILLE,  NC SHELBY,  NC

0039 4400000000-E 1110  165 SF  10.00 1650.00 10.00 1650.00 8.50  1402.50WORK ZONE SIGNS (FIXED)

0040 4405000000-E 1110  150 SF  15.00 2250.00 6.00 900.00 5.00  750.00WORK ZONE SIGNS (PORTABLE

0041 4410000000-E 1110  50 SF  10.00 500.00 5.00 250.00 10.00  500.00WORK ZONE SIGNS (BARRICDE

0042 4425000000-N 1125  12 EA  12.00 144.00 3.50 42.00 3.50  42.00WARNING FLAGS

0043 4430000000-N 1130  75 EA  50.00 3750.00 35.00 2625.00 55.00  4125.00DRUMS

0044 4435000000-N 1135  75 EA  25.00 1875.00 10.00 750.00 15.00  1125.00CONES

0045 4445000000-E 1145  80 LF  18.00 1440.00 10.00 800.00 12.00  960.00BARRICADES (TYPE III)

0046 4455000000-N 1150  40 MD  125.00 5000.00 80.00 3200.00 75.00  3000.00FLAGGER

0047 4810000000-E 1205  5,260 LF  0.75 3945.00 0.39 2051.40 0.45  2367.00PAINT PVMT MARKINGS 4"

0048 4850000000-E 1205  475 LF  0.75 356.25 1.44 684.00 2.00  950.00LINE REMOVAL 4" WIDE

0049 4910000000-N 1261  26 EA  6.00 156.00 6.00 156.00 7.00  182.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0050 4912000000-N 1261  20 EA  6.00 120.00 6.00 120.00 7.00  140.00GRDRL DELINEATION (TEMP, ***)
(CRYSTAL)

0051 6000000000-E 1605  400 LF  4.50 1800.00 4.50 1800.00 3.00  1200.00TEMPORARY SILT FENCE

0052 6009000000-E 1610  200 TON 25.00 5000.00 25.00 5000.00 27.00  5400.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  50 TON 25.00 1250.00 25.00 1250.00 22.00  1100.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615 1.5 ACR 1200.00 1800.00 500.00 750.00 1000.00  1500.00TEMPORARY MULCHING

0055 6018000000-E 1620  50 LB  10.00 500.00 3.00 150.00 6.00  300.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620 0.25 TON 4000.00 1000.00 600.00 150.00 2000.00  500.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  30 LF  15.00 450.00 15.00 450.00 15.00  450.00TEMPORARY SLOPE DRAINS

0058 6027000000-N 1622  1 EA  250.00 250.00 250.00 250.00 200.00  200.00INLET PROTCN @ SLOPE DRNS

0059 6030000000-E 1630  210 CY  8.00 1680.00 8.00 1680.00 8.00  1680.00SILT EXCAVATION

0060 6033000000-E 1631  100 SY  2.00 200.00 2.00 200.00 1.90  190.00SYNTHETIC ROVING

0061 6036000000-E 1631  840 SY  2.40 2016.00 2.00 1680.00 1.90  1596.00MATTING FOR EROS CONTROL

0063 6069000000-E 1638  55 CY  28.00 1540.00 35.00 1925.00 30.00  1650.00STILLING BASINS

0064 6084000000-E 1660 1.5 ACR 1750.00 2625.00 1500.00 2250.00 1750.00  2625.00SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 150.00 150.00 100.00 100.00 150.00  150.00MOWING

0066 6090000000-E 1661  50 LB  10.00 500.00 6.00 300.00 10.00  500.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 2000.00 500.00 1200.00 300.00 2000.00  500.00FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  8.00 400.00 3.00 150.00 6.00  300.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665  1 TON 800.00 800.00 320.00 320.00 800.00  800.00FERTILIZER TOPDRESSING

0070 6111000000-E SP   170 LF  40.00 6800.00 22.50 3825.00 25.00  4250.00IMPERVIOUS DIKE

0071 6114000000-N SP  1.5 HR  150.00 225.00 50.00 75.00 150.00  225.00SPECIALIZED HAND MOWING

0072 6117000000-N SP   8 EA  200.00 1600.00 1.00 8.00  RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0073 8056000000-N 402 Lump Sum 15000.00 24100.00  10000.00REMV EXIST STR **********
(15+47.00 -L-)

0074 8126000000-N 414 Lump Sum 10000.00 40000.00  29500.00CULV EXCAV @ ************
(15+47.00 -L-)

0075 8133000000-E 414  93 TON 30.00 2790.00 35.00 3255.00 30.00  2790.00FND CONDIT MAT, BOX CULV



FEB 21, 2001 01:08 PM BURKE

TIP NO B-3312 8.2851901 3 /  9 028

FED AID NO MABRZ-1984(2) 0.054 KM FEB 20 2001 C200098

GRADING, DRAINAGE, PAVING, CULVERT & STR REMOVAL.

CULVERT ON LAUREL CREEK & APPROACHES ON SR-1984. 

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC. DAVIS GRADING, INC.

MARION,  NC MOORESVILLE,  NC SHELBY,  NC

0076 8196000000-E 420 195.8 CY  528.00 103382.40 460.00 90068.00 475.00  93005.00CLASS A CONCRETE (CULV)

0077 8245000000-E 425  29,607 LB  0.50 14803.50 0.60 17764.20 0.69  20428.83REINF STEEL (CULVERT)

 

    TOTAL 343341.15 TOTAL 361700.60 TOTAL  384402.13CONTRACT TOTAL

 

    SUB-TOTAL 197365.25 SUB-TOTAL 186513.40 SUB-TOTAL  228678.30ROADWAY ITEMS

    SUB-TOTAL 145975.90 SUB-TOTAL 175187.20 SUB-TOTAL  155723.83CULVERT ITEMS



FEB 21, 2001 01:08 PM BURKE

TIP NO B-3312 8.2851901 4 /  9 028

FED AID NO MABRZ-1984(2) 0.054 KM FEB 20 2001 C200098

GRADING, DRAINAGE, PAVING, CULVERT & STR REMOVAL.

CULVERT ON LAUREL CREEK & APPROACHES ON SR-1984. 

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

APPLE TUCK & ASSOCIATES, INC. DIXIE GRADING & EQUIPMENT, INC

ASHEVILLE,  NC RUTHERFORDTON,  NC WILKESBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16000.00 18000.00  20000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 33250.00 47250.00  48000.00GRADING

0003 0050000000-E 226  1 ACR 300.00 300.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0004 0134000000-E 240  80 CY  10.60 848.00 10.50 840.00 8.00  640.00DRAINAGE DITCH EXCAVATION

0005 0318000000-E 300  35 TON 37.00 1295.00 23.10 808.50 30.00  1050.00FNDATION MATL, MINOR STRS

0006 0576000000-E 320  100 LF  250.00 25000.00 173.25 17325.00 200.00  20000.00**" CS PIPE CULV *****"
(96", 0.138")

0007 0588000000-E 320  100 LF  30.00 3000.00 24.15 2415.00 25.00  2500.0018" CS PIPE CULV 0.064"

0008 0636000000-E 320  2 EA  175.00 350.00 236.25 472.50 155.00  310.00**" CS ELBOW *****" THICK
(18", 0.064")

0009 0714000000-E 324  128 LF  26.50 3392.00 26.25 3360.00 26.00  3328.0018" BCCSP B 0.064"

0010 0807000000-E 324  4 EA  160.00 640.00 236.25 945.00 160.00  640.0018" BCCS ELB B 0.064"

0011 1121000000-E 520  210 TON 26.50 5565.00 21.00 4410.00 16.00  3360.00AGGREGATE BASE COURSE

0012 1220000000-E 545  225 TON 16.00 3600.00 15.75 3543.75 16.00  3600.00INCIDENTAL STONE BASE

0013 1275000000-E 600  210 GAL 10.00 2100.00 9.98 2095.80 9.50  1995.00PRIME COAT

0014 1489000000-E SP   85 TON 72.00 6120.00 71.30 6060.50 67.90  5771.50ASP CONC BASE CRS B25.0B

0015 1514000000-E SP   160 TON 70.80 11328.00 70.09 11214.40 66.75  10680.00ASP CONC SURF CRS S9.5A

0016 1560000000-E SP   15 TON 238.50 3577.50 236.25 3543.75 225.00  3375.00ASP FOR PLANT MIX  PG64-22

0017 1693000000-E 654  5 TON 150.00 750.00 100.00 500.00 140.00  700.00ASPH PM PAVEMENT REPAIR

0018 2000000000-N 806  10 EA  125.00 1250.00 100.00 1000.00 150.00  1500.00RIGHT OF WAY MARKERS

0019 2011000000-E 810  300 LF  37.00 11100.00 10.50 3150.00 7.00  2100.00PIPE REMOVAL

0020 2022000000-E 815  112 CY  10.00 1120.00 6.30 705.60 6.00  672.00SUBDRAIN EXCAVATION

0021 2033000000-E 815  84 CY  37.00 3108.00 28.35 2381.40 35.00  2940.00SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  500 LF  5.30 2650.00 3.15 1575.00 4.00  2000.006" PERF SUBDRN PIPE

0023 2055000000-E 815  15 EA  53.00 795.00 15.75 236.25 10.00  150.006" SUBDRN Y,T,OR L

0024 2066000000-N 815  1 EA  350.00 350.00 262.50 262.50 300.00  300.00CONC PAD SUBDRN OUTLET

0025 2077000000-E 815  6 LF  32.00 192.00 21.00 126.00 20.00  120.006" OUTLET PIPE (SUBDRNS)

0026 2286000000-N 840  1 EA  1500.00 1500.00 1575.00 1575.00 2000.00  2000.00MASNRY DRAINAGE STRUCT

0027 2486000000-E SP   780 SF  45.00 35100.00 42.00 32760.00 35.00  27300.00GENERIC DRAINAGE ITEM (SF)
SAND CEMENT HEAD/END WALL

0028 3030000000-E 862  375 LF  11.00 4125.00 11.55 4331.25 12.20  4575.00STL BM GUARDRAIL

0029 3045000000-E 862  95 LF  12.00 1140.00 12.60 1197.00 13.20  1254.00SBGR SHOP CURVED

0030 3150000000-N 862  5 EA  30.00 150.00 31.50 157.50 40.00  200.00ADDIT GUARDRAIL POSTS

0031 3195000000-N 862  3 EA  400.00 1200.00 420.00 1260.00 225.00  675.00GR ANCHOR TYPE AT-1

0032 3270000000-N SP   3 EA  1800.00 5400.00 1890.00 5670.00 1795.00  5385.00GR ANCHOR TYPE 350

0033 3380000000-E 862  175 LF  8.00 1400.00 8.40 1470.00 11.85  2073.75TEMP STL BM GUARDRAIL

0034 3382000000-E 862  135 LF  8.00 1080.00 8.40 1134.00 14.00  1890.00TEMP STL BM GDRAIL, SHP CURV

0035 3387000000-N 862  4 EA  250.00 1000.00 262.50 1050.00 196.00  784.00GDRL ANCH UNITS ****** TEMP
(AT-1)

0036 3389100000-N SP   3 EA  1400.00 4200.00 1470.00 4410.00 1300.00  3900.00GDRL ANCH UNITS 350 TEMP

0037 3628000000-E 868  102 TON 53.00 5406.00 28.35 2891.70 35.00  3570.00PLAIN RIP RAP, CLASS I

0038 3656000000-E 868  150 SY  5.35 802.50 3.15 472.50 3.00  450.00FILTER FABRIC FOR DRAINGE



FEB 21, 2001 01:08 PM BURKE

TIP NO B-3312 8.2851901 5 /  9 028

FED AID NO MABRZ-1984(2) 0.054 KM FEB 20 2001 C200098

GRADING, DRAINAGE, PAVING, CULVERT & STR REMOVAL.

CULVERT ON LAUREL CREEK & APPROACHES ON SR-1984. 

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

APPLE TUCK & ASSOCIATES, INC. DIXIE GRADING & EQUIPMENT, INC

ASHEVILLE,  NC RUTHERFORDTON,  NC WILKESBORO,  NC

0039 4400000000-E 1110  165 SF  9.00 1485.00 10.00 1650.00 10.00  1650.00WORK ZONE SIGNS (FIXED)

0040 4405000000-E 1110  150 SF  5.00 750.00 10.00 1500.00 10.00  1500.00WORK ZONE SIGNS (PORTABLE

0041 4410000000-E 1110  50 SF  5.00 250.00 10.00 500.00 10.00  500.00WORK ZONE SIGNS (BARRICDE

0042 4425000000-N 1125  12 EA  10.00 120.00 10.00 120.00 25.00  300.00WARNING FLAGS

0043 4430000000-N 1130  75 EA  50.00 3750.00 45.00 3375.00 55.00  4125.00DRUMS

0044 4435000000-N 1135  75 EA  35.00 2625.00 15.00 1125.00 16.00  1200.00CONES

0045 4445000000-E 1145  80 LF  10.00 800.00 15.00 1200.00 11.00  880.00BARRICADES (TYPE III)

0046 4455000000-N 1150  40 MD  150.00 6000.00 150.00 6000.00 175.00  7000.00FLAGGER

0047 4810000000-E 1205  5,260 LF  0.39 2051.40 0.41 2156.60 0.39  2051.40PAINT PVMT MARKINGS 4"

0048 4850000000-E 1205  475 LF  1.44 684.00 1.51 717.25 1.44  684.00LINE REMOVAL 4" WIDE

0049 4910000000-N 1261  26 EA  10.50 273.00 6.30 163.80 6.00  156.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0050 4912000000-N 1261  20 EA  10.50 210.00 6.30 126.00 6.00  120.00GRDRL DELINEATION (TEMP, ***)
(CRYSTAL)

0051 6000000000-E 1605  400 LF  4.24 1696.00 3.15 1260.00 3.00  1200.00TEMPORARY SILT FENCE

0052 6009000000-E 1610  200 TON 40.00 8000.00 28.35 5670.00 30.00  6000.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  50 TON 40.00 2000.00 23.10 1155.00 30.00  1500.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615 1.5 ACR 530.00 795.00 1050.00 1575.00 500.00  750.00TEMPORARY MULCHING

0055 6018000000-E 1620  50 LB  3.10 155.00 6.30 315.00 3.00  150.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620 0.25 TON 625.00 156.25 2100.00 525.00 600.00  150.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  30 LF  10.60 318.00 15.75 472.50 18.00  540.00TEMPORARY SLOPE DRAINS

0058 6027000000-N 1622  1 EA  210.00 210.00 210.00 210.00 200.00  200.00INLET PROTCN @ SLOPE DRNS

0059 6030000000-E 1630  210 CY  10.50 2205.00 8.40 1764.00 6.00  1260.00SILT EXCAVATION

0060 6033000000-E 1631  100 SY  2.10 210.00 2.00 200.00 2.00  200.00SYNTHETIC ROVING

0061 6036000000-E 1631  840 SY  2.10 1764.00 2.00 1680.00 2.00  1680.00MATTING FOR EROS CONTROL

0063 6069000000-E 1638  55 CY  25.00 1375.00 25.00 1375.00 25.00  1375.00STILLING BASINS

0064 6084000000-E 1660 1.5 ACR 1550.00 2325.00 1837.50 2756.25 1500.00  2250.00SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 105.00 105.00 157.50 157.50 100.00  100.00MOWING

0066 6090000000-E 1661  50 LB  6.25 312.50 10.50 525.00 6.00  300.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 1250.00 312.50 2100.00 525.00 1200.00  300.00FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  3.10 155.00 6.30 315.00 3.00  150.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665  1 TON 330.00 330.00 840.00 840.00 320.00  320.00FERTILIZER TOPDRESSING

0070 6111000000-E SP   170 LF  20.00 3400.00 20.00 3400.00 30.00  5100.00IMPERVIOUS DIKE

0071 6114000000-N SP  1.5 HR  53.00 79.50 157.50 236.25 50.00  75.00SPECIALIZED HAND MOWING

0072 6117000000-N SP   8 EA  1.00 8.00 210.00 1680.00 1.00  8.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0073 8056000000-N 402 Lump Sum 10500.00 10000.00  12000.00REMV EXIST STR **********
(15+47.00 -L-)

0074 8126000000-N 414 Lump Sum 26500.00 36500.00  15000.00CULV EXCAV @ ************
(15+47.00 -L-)

0075 8133000000-E 414  93 TON 30.00 2790.00 30.00 2790.00 30.00  2790.00FND CONDIT MAT, BOX CULV



FEB 21, 2001 01:08 PM BURKE

TIP NO B-3312 8.2851901 6 /  9 028

FED AID NO MABRZ-1984(2) 0.054 KM FEB 20 2001 C200098

GRADING, DRAINAGE, PAVING, CULVERT & STR REMOVAL.

CULVERT ON LAUREL CREEK & APPROACHES ON SR-1984. 

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

APPLE TUCK & ASSOCIATES, INC. DIXIE GRADING & EQUIPMENT, INC

ASHEVILLE,  NC RUTHERFORDTON,  NC WILKESBORO,  NC

0076 8196000000-E 420 195.8 CY  430.00 84194.00 430.00 84194.00 565.26  110677.91CLASS A CONCRETE (CULV)

0077 8245000000-E 425  29,607 LB  0.65 19244.55 0.65 19244.55 1.00  29607.00REINF STEEL (CULVERT)

 

    TOTAL 388322.70 TOTAL 388599.60 TOTAL  403638.56CONTRACT TOTAL

 

    SUB-TOTAL 245094.15 SUB-TOTAL 235871.05 SUB-TOTAL  233563.65ROADWAY ITEMS

    SUB-TOTAL 143228.55 SUB-TOTAL 152728.55 SUB-TOTAL  170074.91CULVERT ITEMS



FEB 21, 2001 01:08 PM BURKE

TIP NO B-3312 8.2851901 7 /  9 028

FED AID NO MABRZ-1984(2) 0.054 KM FEB 20 2001 C200098

GRADING, DRAINAGE, PAVING, CULVERT & STR REMOVAL.

CULVERT ON LAUREL CREEK & APPROACHES ON SR-1984. 

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00   MOBILIZATION

0002 0043000000-N 226 Lump Sum 40845.00   GRADING

0003 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0004 0134000000-E 240  80 CY  8.80 704.00   DRAINAGE DITCH EXCAVATION

0005 0318000000-E 300  35 TON 25.00 875.00   FNDATION MATL, MINOR STRS

0006 0576000000-E 320  100 LF  215.00 21500.00   **" CS PIPE CULV *****"
(96", 0.138")

0007 0588000000-E 320  100 LF  40.00 4000.00   18" CS PIPE CULV 0.064"

0008 0636000000-E 320  2 EA  200.00 400.00   **" CS ELBOW *****" THICK
(18", 0.064")

0009 0714000000-E 324  128 LF  45.00 5760.00   18" BCCSP B 0.064"

0010 0807000000-E 324  4 EA  295.00 1180.00   18" BCCS ELB B 0.064"

0011 1121000000-E 520  210 TON 30.00 6300.00   AGGREGATE BASE COURSE

0012 1220000000-E 545  225 TON 27.00 6075.00   INCIDENTAL STONE BASE

0013 1275000000-E 600  210 GAL 9.50 1995.00   PRIME COAT

0014 1489000000-E SP   85 TON 73.00 6205.00   ASP CONC BASE CRS B25.0B

0015 1514000000-E SP   160 TON 73.00 11680.00   ASP CONC SURF CRS S9.5A

0016 1560000000-E SP   15 TON 225.00 3375.00   ASP FOR PLANT MIX  PG64-22

0017 1693000000-E 654  5 TON 100.00 500.00   ASPH PM PAVEMENT REPAIR

0018 2000000000-N 806  10 EA  140.00 1400.00   RIGHT OF WAY MARKERS

0019 2011000000-E 810  300 LF  12.78 3834.00   PIPE REMOVAL

0020 2022000000-E 815  112 CY  16.00 1792.00   SUBDRAIN EXCAVATION

0021 2033000000-E 815  84 CY  50.00 4200.00   SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  500 LF  1.80 900.00   6" PERF SUBDRN PIPE

0023 2055000000-E 815  15 EA  35.00 525.00   6" SUBDRN Y,T,OR L

0024 2066000000-N 815  1 EA  50.00 50.00   CONC PAD SUBDRN OUTLET

0025 2077000000-E 815  6 LF  15.00 90.00   6" OUTLET PIPE (SUBDRNS)

0026 2286000000-N 840  1 EA  1500.00 1500.00   MASNRY DRAINAGE STRUCT

0027 2486000000-E SP   780 SF  38.00 29640.00   GENERIC DRAINAGE ITEM (SF)
SAND CEMENT HEAD/END WALL

0028 3030000000-E 862  375 LF  11.00 4125.00   STL BM GUARDRAIL

0029 3045000000-E 862  95 LF  12.00 1140.00   SBGR SHOP CURVED

0030 3150000000-N 862  5 EA  30.00 150.00   ADDIT GUARDRAIL POSTS

0031 3195000000-N 862  3 EA  400.00 1200.00   GR ANCHOR TYPE AT-1

0032 3270000000-N SP   3 EA  1800.00 5400.00   GR ANCHOR TYPE 350

0033 3380000000-E 862  175 LF  8.00 1400.00   TEMP STL BM GUARDRAIL

0034 3382000000-E 862  135 LF  8.00 1080.00   TEMP STL BM GDRAIL, SHP CURV

0035 3387000000-N 862  4 EA  250.00 1000.00   GDRL ANCH UNITS ****** TEMP
(AT-1)

0036 3389100000-N SP   3 EA  1400.00 4200.00   GDRL ANCH UNITS 350 TEMP

0037 3628000000-E 868  102 TON 38.00 3876.00   PLAIN RIP RAP, CLASS I

0038 3656000000-E 868  150 SY  2.25 337.50   FILTER FABRIC FOR DRAINGE



FEB 21, 2001 01:08 PM BURKE

TIP NO B-3312 8.2851901 8 /  9 028

FED AID NO MABRZ-1984(2) 0.054 KM FEB 20 2001 C200098

GRADING, DRAINAGE, PAVING, CULVERT & STR REMOVAL.

CULVERT ON LAUREL CREEK & APPROACHES ON SR-1984. 

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC   

0039 4400000000-E 1110  165 SF  8.00 1320.00   WORK ZONE SIGNS (FIXED)

0040 4405000000-E 1110  150 SF  10.00 1500.00   WORK ZONE SIGNS (PORTABLE

0041 4410000000-E 1110  50 SF  3.00 150.00   WORK ZONE SIGNS (BARRICDE

0042 4425000000-N 1125  12 EA  10.00 120.00   WARNING FLAGS

0043 4430000000-N 1130  75 EA  50.00 3750.00   DRUMS

0044 4435000000-N 1135  75 EA  25.00 1875.00   CONES

0045 4445000000-E 1145  80 LF  8.00 640.00   BARRICADES (TYPE III)

0046 4455000000-N 1150  40 MD  125.00 5000.00   FLAGGER

0047 4810000000-E 1205  5,260 LF  0.39 2051.40   PAINT PVMT MARKINGS 4"

0048 4850000000-E 1205  475 LF  1.44 684.00   LINE REMOVAL 4" WIDE

0049 4910000000-N 1261  26 EA  6.00 156.00   GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0050 4912000000-N 1261  20 EA  6.00 120.00   GRDRL DELINEATION (TEMP, ***)
(CRYSTAL)

0051 6000000000-E 1605  400 LF  4.00 1600.00   TEMPORARY SILT FENCE

0052 6009000000-E 1610  200 TON 33.00 6600.00   EROS CONTRL STONE CL B

0053 6012000000-E 1610  50 TON 25.00 1250.00   SEDIMENT CONTROL STONE

0054 6015000000-E 1615 1.5 ACR 500.00 750.00   TEMPORARY MULCHING

0055 6018000000-E 1620  50 LB  3.00 150.00   SEED FOR TEMP SEEDING

0056 6021000000-E 1620 0.25 TON 500.00 125.00   FERT FOR TEMP SEEDING

0057 6024000000-E 1622  30 LF  14.00 420.00   TEMPORARY SLOPE DRAINS

0058 6027000000-N 1622  1 EA  100.00 100.00   INLET PROTCN @ SLOPE DRNS

0059 6030000000-E 1630  210 CY  8.00 1680.00   SILT EXCAVATION

0060 6033000000-E 1631  100 SY  2.00 200.00   SYNTHETIC ROVING

0061 6036000000-E 1631  840 SY  2.00 1680.00   MATTING FOR EROS CONTROL

0063 6069000000-E 1638  55 CY  25.00 1375.00   STILLING BASINS

0064 6084000000-E 1660 1.5 ACR 1500.00 2250.00   SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 75.00 75.00   MOWING

0066 6090000000-E 1661  50 LB  5.00 250.00   SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 1000.00 250.00   FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  2.00 100.00   SEED FOR SUPP SEEDING

0069 6108000000-E 1665  1 TON 320.00 320.00   FERTILIZER TOPDRESSING

0070 6111000000-E SP   170 LF  35.00 5950.00   IMPERVIOUS DIKE

0071 6114000000-N SP  1.5 HR  50.00 75.00   SPECIALIZED HAND MOWING

0072 6117000000-N SP   8 EA  1.00 8.00   RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0073 8056000000-N 402 Lump Sum 6000.00   REMV EXIST STR **********
(15+47.00 -L-)

0074 8126000000-N 414 Lump Sum 26000.00   CULV EXCAV @ ************
(15+47.00 -L-)

0075 8133000000-E 414  93 TON 40.00 3720.00   FND CONDIT MAT, BOX CULV
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FED AID NO MABRZ-1984(2) 0.054 KM FEB 20 2001 C200098

GRADING, DRAINAGE, PAVING, CULVERT & STR REMOVAL.

CULVERT ON LAUREL CREEK & APPROACHES ON SR-1984. 

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC   

0076 8196000000-E 420 195.8 CY  535.00 104753.00   CLASS A CONCRETE (CULV)

0077 8245000000-E 425  29,607 LB  0.75 22205.25   REINF STEEL (CULVERT)

 

    TOTAL 404487.15   CONTRACT TOTAL

 

    SUB-TOTAL 241808.90   ROADWAY ITEMS

    SUB-TOTAL 162678.25   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  343341.15   MILLER STRUCTURES, INC.

     2  361700.60   DANE CONSTRUCTION, INC.

     3  384402.13   DAVIS GRADING, INC.

     4  388322.70   TAYLOR & MURPHY CONSTRUCTION  CO., INC.

     5  388599.60   APPLE TUCK & ASSOCIATES, INC.

     6  403638.56   DIXIE GRADING & EQUIPMENT, INC

     7  404487.15   R. E. BURNS & SONS CO., INC.



FEB 21, 2001 01:08 PM HENDERSON, POLK, TRANSYLVANIA

TIP NO  5.9521064, 7.0021009, 7.0070209, 7.9511009, 7.9521009, 7.9571309, 7.9573009, 7.98210091 /  1 029

FED AID NO STATE FUNDED 41.910 KM FEB 20 2001 C200116

MILLING, RESURFACING & PAVEMENT MARKINGS.

3 SECTIONS OF PRIMARY & 48 SECTIONS OF SECONDARY ROADS. 

ASHEVILLE DIVISION,
APAC-CAROLINA, INC.

ASHEVILLE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85000.00   MOBILIZATION

0002 1297000000-E 612  23,050 SY  3.25 74912.50   MILL ASP PVMT *****" DTH
(3")

0003 1297000000-E 612  7,040 SY  4.50 31680.00   MILL ASP PVMT *****" DTH
(7 1/2")

0004 1308000000-E 612  14,924 SY  2.35 35071.40   MILLN ASPHALT PVMT ***** - *****
(0" TO 3 1/2")

0005 1308000000-E 612  7,040 SY  3.85 27104.00   MILLN ASPHALT PVMT ***** - *****
(1 1/2" TO 3 1/2")

0006 1308000000-E 612  275 SY  10.50 2887.50   MILLN ASPHALT PVMT ***** - *****
(2" TO 4")

0007 1498000000-E SP   2,559 TON 28.25 72291.75   ASP CONC INTR CRS I19.0B

0008 1503000000-E SP   5,608 TON 29.15 163473.20   ASP CONC INTR CRS I19.0C

0009 1514000000-E SP   12,762 TON 29.70 379031.40   ASP CONC SURF CRS S9.5A

0010 1515000000-E SP   411 TON 39.25 16131.75   ASP CONC SURF CRS S9.5A LEVELING

0011 1519000000-E SP   26,311 TON 29.00 763019.00   ASP CONC SURF CRS S9.5B

0012 1520000000-E SP   1,362 TON 30.70 41813.40   ASP CONC SURF CRS S9.5B LEVEL

0013 1523000000-E SP   19,573 TON 27.25 533364.25   ASP CONC SURF CRS S9.5C

0014 1560000000-E SP   3,039 TON 208.00 632112.00   ASP FOR PLANT MIX  PG64-22

0015 1565000000-E SP   1,272 TON 235.00 298920.00   ASP FOR PLANT MIX PG70-22

0016 1704000000-E SP   113 TON 80.00 9040.00   PATCHING EXIST PAVEMENT

0017 2815000000-N 858  3 EA  625.00 1875.00   ADJ DROP INLETS

0018 2830000000-N 858  27 EA  420.00 11340.00   ADJ MANHOLES

0019 2845000000-N 858  29 EA  210.00 6090.00   ADJ METER OR VALVE BOXES

0020 4685000000-E 1205  166,715 LF  0.33 55015.95   THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  36,201 LF  0.38 13756.38   THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  5,593 LF  0.90 5033.70   8"WIDE THERMO 90 MILS

0023 4702000000-E 1205  649 LF  2.60 1687.40   12"WIDE THERMO 120 MILS

0024 4710000000-E 1205  647 LF  7.00 4529.00   24"WIDE THERMO 120 MILS

0025 4725000000-E 1205  96 EA  85.00 8160.00   THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  11,438 LF  0.09 1029.42   PAINT PVMT MARKINGS 4"

0027 4850000000-E 1205  7,423 LF  0.63 4676.49   LINE REMOVAL 4" WIDE

 

    TOTAL 3279045.49   CONTRACT TOTAL

 

    SUB-TOTAL 3279045.49   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3279045.49   ASHEVILLE DIVISION, APAC-CAROLINA, INC.


